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MAY 16, 2024 

 
CRITICAL BID DATES, TIMES, & LOCATIONS 

 
Bid Published:      May 16, 2024 
Bids Must Be Received By:   June 20, 2024 @ 11:00 A.M. 
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CONTACTS: 

 
Raveena Chara 

Procurement and Contracts Specialist 
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RFB AVAILABLE: 

 
WWW.PUBLICPURCHASE.COM 

HTTPS://WWW.BEAUMONTCA.GOV/949/BIDS-AND-RFPS 
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http://beaumontca.gov/  

 
Address: 

550 E. 6th Street 
Beaumont, CA 92223 

 
Phone: 

951.769.8520 
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NOTICE INVITING BIDS 
 
The City of Beaumont, Public Works Department (“City”) is soliciting bids for: 
 

CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 
 

 
BID DATES, TIMES, & LOCATIONS: 
Bid Published:      May 16, 2024 
Bids Must Be Received By:   June 20, 2024 @ 11:00 A.M. 
Place Of Bid Receipt:     550 E. Sixth Street (City Hall) 
       Beaumont, CA 92223 
Questions In By:     May 31, 2024 @ 11:00 A.M. 
Bid Opening Date:       June 20, 2024 @ 11:05 A.M. 
Bid Opening Location:     550 E. Sixth Street (City Hall), Room 4 
       Beaumont, CA 92223 
 
Bids received after this time will be discarded.  Bids shall be valid for 90 calendar days 
after the bid opening date. Bids must be submitted on the City’s Bid Forms.  Bids must 
be prepared on the approved Bid forms and in the manner prescribed in the Instructions 
to Bidders. Bids must be submitted with the following subject:  
 

“CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24” 

 
LOCATION OF WORK:  
The work to be completed is located on various streets throughout the City and defined 
in the Construction Plans. 
 
DESCRIPTION OF WORK:  
The proposed work shall be performed in accordance with the contract documents, 
including but not limited to the general conditions, special conditions, technical 
specifications, contract drawings, permits, and all other reference documents. 
 
In general, the work includes, but not limited to rehabilitate various streets throughout the 
City as defined in construction plans to apply slurry seal type II, cold milling, asphalt 
concrete overlay, remove and replace deteriorated pavement patches, access ramps, 
traffic control, traffic stripping and pavement markings, etc. 
 
CONTRACT LENGTH: 
The work for this contract shall not exceed 100 calendar days. Contract time shall 
commence upon issuance of the Notice to Proceed from the City. If The Work is not 
completed as stated in the Contract Documents, there will be liquidated damages in a 
sum of $2,000 per calendar day as stated in General Conditions, Article 43.   
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AWARD OF CONTRACT:   
The City shall award the Contract for the Project to the lowest responsive, responsible 
bidder as determined from the base bid. The City reserves the right to reject any or all 
bids or to waive any irregularities or informalities in any bids or in the bidding process.  
 
The City of Beaumont hereby affirmatively ensures that minority business enterprises will 
be afforded full opportunity to submit Bids in response to this Notice, and that minorities 
nor minority business enterprises will not be discriminated against on the basis of race, 
color, national origin, ancestry, sex, or religion in any consideration leading to the award 
of contract. For further information, please see the form titled “Notice of Requirement for 
Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246)” 
within the Bid Documents. 
 
CONTRACT DOCUMENTS AND SPECIFICATION: 
Copies of the Contract Documents and Specification are available for inspection at no 
cost to the bidder at City Hall. The documents can also be downloaded from the City’s 
Website (https://www.beaumontca.gov) and WWW.PUBLICPURCHASE.COM and reviewed at 
no cost.   
 
BID & BIDDER: 
Bids must be accompanied by cash, a certified or cashier’s check, or a Bid Bond in favor 
of the City in an amount not less than ten percent (10%) of the submitted Total Bid Price.  
  
Each bid shall be accompanied by the security referred to in the Contract Documents, the 
non-collusion affidavit, the list of proposed subcontractors, and all additional 
documentation required by the Instructions to Bidders.  
  
The successful bidder will be required to furnish the City with a Performance Bond equal 
to 100% of the successful bid, and a Payment (Labor and Materials) Bond equal to 100% 
of the successful bid, prior to execution of the Contract. All bonds are to be secured from 
a surety that meets all of the State of California bonding requirements, as defined in Code 
of Civil Procedure Section 995.120, and is admitted by the State of California.  
   
Each bidder shall be a licensed contractor pursuant to the Business and Professions 
Code and shall be licensed in the following appropriate classification(s) of contractor’s 
license(s), for the work bid upon, and must maintain the license(s) throughout the duration 
of the Contract:  
 

• California Class “A” and/or required Class “C” licenses 
 
FOR FURTHER INFORMATION CONTACT: 
Raveena Chara 
E-mail:   rchara@beaumontca.gov 



City of Beaumont 
Request for bid 

Citywide Street Rehabilitation Project FY24 
CIP R-36  

 

 

 INSTRUCTIONS TO BIDDERS 
3 

INSTRUCTIONS TO BIDDERS 
 
AVAILABILITY OF CONTRACT DOCUMENTS: 
Bids must be submitted to the City on the Bid Forms which are a part of the Bid Package 
for the Project.  Prospective bidders may obtain one (1) complete set of Contract 
Documents at no cost.  Contract Documents may be obtained from the City at the 
location(s) and at the time(s) indicated in the Notice Inviting Bids.  Prospective bidders 
are encouraged to telephone in advance to determine the availability of Contract 
Documents. Any applicable charges for the Contract Documents are outlined in the Notice 
Inviting Bids. The City may also make the Contract Documents available for review at one 
or more plan rooms, as indicated in the Notice Inviting Bids.  Please Note: Prospective 
bidders who choose to review the Contract Documents at a plan room must contact the 
City to obtain the required Contract Documents if they decide to submit a bid for the 
Project. 
 
EXAMINATION OF CONTRACT DOCUMENTS: 
The City has made copies of the Contract Documents available, as indicated above.  
Bidders shall be solely responsible for examining the Project Site and the Contract 
Documents, including any Addenda issued during the bidding period, and for informing 
itself with respect to local labor availability, means of transportation, necessity for security, 
laws and codes, local permit requirements, wage scales, local tax structure, contractors’ 
licensing requirements, availability of required insurance, and other factors that could 
affect the Work.  Bidders are responsible for consulting the standards referenced in the 
Contract.  Failure of Bidder to so examine and inform itself shall be at its sole risk, and no 
relief for error or omission will be given except as required under State law. 
 
INTERPRETATION OF CONTRACT DOCUMENTS 
Discrepancies in, and/or omissions from the Plans, Specifications or other Contract 
Documents or questions as to their meaning shall be immediately brought to the attention 
of the City by submission of a written request for an interpretation or correction to the City.  
Such submission, if any, must be sent to the Project Manager by faxing (951)769-8526 
or emailing to dchristensen@beaumontca.gov. Any interpretation of the Contract 
Documents will be made only by written addenda duly issued and mailed or delivered to 
each person or firm who has purchased a set of Contract Documents.  The City will not 
be responsible for any explanations or interpretations provided in any other manner.  No 
person is authorized to make any oral interpretation of any provision in the Contract 
Documents to any bidder, and no bidder should rely on any such oral interpretation. Bids 
shall include complete compensation for all items that are noted in the Contract 
Documents as the responsibility of the Contractor. 
 
INSPECTION OF SITE: 
Each prospective bidder is responsible for fully acquainting itself with the conditions of 
the Project Site (which may include more than one site), as well as those relating to the 
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construction and labor of the Project, to fully understand the facilities, difficulties and 
restrictions which may impact the cost or effort required to complete the Project.   
 
ADDENDA: 
The City reserves the right to revise the Contract Documents prior to the bid opening date.  
Revisions, if any, shall be made by written Addenda.  All addenda issued by the City shall 
be included in the bid and made part of the Contract Documents.  Pursuant to Public 
Contract Code Section 4104.5, if the City issues an Addendum which includes material 
changes to the Project less than 72 hours prior to the deadline for submission of bids, the 
City will extend the deadline for submission of bids.  The City may determine, in its sole 
discretion, whether an Addendum warrants postponement of the bid submission date.  
Each prospective bidder shall provide City a name, address and facsimile number to 
which Addenda may be sent, as well as a telephone number by which the City can contact 
the bidder.  Copies of Addenda will be furnished by facsimile, first class mail, express 
mail or other proper means of delivery without charge to all parties who have obtained a 
copy of the Contract Documents and provided such current information. Please Note: 
Bidders are responsible for ensuring that they have received any and all Addenda.  To 
this end, each bidder should contact the Public Works Department to verify that he has 
received all Addenda issued, if any, prior to the bid opening. 
 
ALTERNATE BIDS 
If alternate bid items are called for in the Contract Documents, the lowest bid will be 
determined on the basis of the base bid only.  However, the City may choose to award 
the contract on the basis of the base bid alone or the base bid and any alternate or 
combination of alternates. The time required for completion of the alternate bid items has 
been factored into the Contract duration and no additional Contract time will be awarded 
for any of the alternate bid items.  The City may elect to include one or more of the 
alternate bid items, or to otherwise remove certain work from the Project scope of work, 
accordingly each Bidder must ensure that each bid item contains a proportionate share 
of profit, overhead and other costs or expenses which will be incurred by the Bidder. 
   
COMPLETION OF BID FORMS 
Bids shall only be prepared using copies of the Bid Forms which are included in the 
Contract Documents.  The use of substitute bid forms other than clear and correct 
photocopies of those provided by the City will not be permitted.  Bids shall be executed 
by an authorized signatory as described in these Instructions to Bidders.  In addition, 
Bidders shall fill in all blank spaces (including inserting “N/A” where applicable) and initial 
all interlineations, alterations, or erasures to the Bid Forms.  Bidders shall neither delete, 
modify, nor supplement the printed matter on the Bid Forms nor make substitutions 
thereon. USE OF BLACK OR BLUE INK, INDELIBLE PENCIL, COMPUTER OR A 
TYPEWRITER IS REQUIRED.  Deviations in the bid form may result in the bid being 
deemed non-responsive. 
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MODIFICATIONS OF BIDS: 
Each Bidder shall submit its Bid in strict conformity with the requirements of the Contract 
Documents.  Unauthorized additions, modifications, revisions, conditions, limitations, 
exclusions or provisions attached to a Bid may render it non-responsive and may cause 
its rejection.  Bidders shall neither delete, modify, nor supplement the printed matter on 
the Bid Forms, nor make substitutions thereon.  Oral, telephonic and electronic 
modifications will not be considered, unless the Notice Inviting Bids authorizes the 
submission of electronic bids and modifications thereto and such modifications are made 
in accordance with the Notice Inviting Bids. 
 
DESIGNATION OF SUBCONTRACTORS: 
Pursuant to the funding regulation, the Bidders must designate the name and location of 
each subcontractor who will perform work or render services for in excess of one-half of 
1 percent of the prime contractor’s total bid or ten thousand dollars ($10,000), whichever 
is greater, as well as the portion of work each such subcontractor will perform on the form 
provided herein by the City.  No additional time will be provided to bidders to submit any 
of the requested information in the Designation of Subcontractor form. 
 
LICENSING REQUIREMENTS: 
Pursuant to Section 7028.15 of the Business and Professions Code and Section 3300 of 
the Public Contract Code, all bidders must possess proper licenses for performance of 
this Contract.  Subcontractors must possess the appropriate licenses for each specialty 
subcontracted. Pursuant to Section 7028.5 of the Business and Professions Code, the 
City shall consider any bid submitted by a contractor not currently licensed in accordance 
with state law and pursuant to the requirements found in the Contract Documents to be 
nonresponsive, and the City shall reject the Bid. The City shall have the right to request, 
and Bidders shall provide within five (5) calendar days, evidence satisfactory to the City 
of all valid license(s) currently held by that Bidder and each of the Bidder’s subcontractors, 
before awarding the Contract.  Please also note that, pursuant to Public Contract Code 
Section 20676, sellers of "mined material" must be on an approved list of sellers published 
pursuant to Public Resources Code Section 2717(b) in order to supply mined material for 
this Contract. 
   
SIGNING OF BIDS: 
All Bids submitted shall be executed by the Bidder or its authorized representative.  
Bidders may be asked to provide evidence in the form of an authenticated resolution of 
its Board of Directors or a Power of Attorney evidencing the capacity of the person signing 
the Bid to bind the Bidder to each Bid and to any Contract arising therefrom. If a Bidder 
is a joint venture or partnership, it may be asked to submit an authenticated Power of 
Attorney executed by each joint venturer or partner appointing and designating one of the 
joint venturers or partners as a management sponsor to execute the Bid on behalf of 
Bidder.  Only that joint venturer or partner shall execute the Bid.  The Power of Attorney 
shall also: (1) authorize that particular joint venturer or partner to act for and bind Bidder 
in all matters relating to the Bid; and (2) provide that each venturer or partner shall be 
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jointly and severally liable for any and all of the duties and obligations of Bidder assumed 
under the Bid and under any Contract arising therefrom.  The Bid shall be executed by 
the designated joint venturer or partner on behalf of the joint venture or partnership in its 
legal name. 
 
BID GUARANTEE (BOND): 
Each bid shall be accompanied by:  (a) cash; (b) a certified check made payable to the 
City;  (c) a cashier’s check made payable to the City; or (d) a bid bond payable to the City 
executed by the bidder as principal and surety as obligor in an amount not less than 10% 
of the maximum amount of the bid.  Personal sureties and unregistered surety companies 
are unacceptable. The surety insurer shall be California admitted surety insurer, as 
defined in Code of Civil Procedure Section 995.120.  The cash, check or bid bond shall 
be given as a guarantee that the bidder shall execute the Contract if it be awarded to the 
bidder, shall provide the payment and performance bonds and insurance certificates and 
endorsements as required herein within ten (10) calendar days after notification of the 
award of the Contract to the bidder.  Failure to provide the required documents may result 
in forfeiture of the bidder’s bid deposit or bond to the City and the City may award the 
Contract to the next lowest responsive, responsible bidder, or may call for new bids. 
 
SUBMISSION OF BIDS: 
Once the Bid and supporting documents have been completed and signed as set forth 
herein, they shall be mailed or hand delivered to the City at the place and to the attention 
of the person indicated in the Notice Inviting Bids. No oral or telephonic bids will be 
considered.  No forms transmitted via facsimile, or any other electronic means will be 
considered unless specifically authorized by City as provided herein.     
Only where expressly permitted in the Notice Inviting Bids, may Bidders submit their bids 
via electronic transmission pursuant to Public Contract Code Sections 1600 and 1601.  
The acceptable method(s) of electronic transmission shall be stated in the Notice Inviting 
Bids.  City reserves the right to not accept electronically transmitted bids where not 
specifically authorized in the Notice Inviting Bids, and may reject any bid not strictly 
complying with City’s designated methods for delivery.  
  
DELIVERY AND OPENING OF BIDS 
Bids will be received by the City at the address shown in the Notice Inviting Bids up to the 
date and time shown therein.  It is the Bidder’s sole responsibility to ensure that its Bid is 
received as specified.  Bids may be submitted earlier than the dates(s) and time(s) 
indicated. 
 
Bids will be opened at the date and time stated in the Notice Inviting Bids, and the amount 
of each Bid will be read aloud and recorded.  All Bidders may, if they desire, attend the 
opening of Bids at the address specified in the NIB.  The City may in its sole discretion, 
elect to postpone the opening of the submitted Bids.  City reserves the right to reject any 
or all Bids and to waive any informality or irregularity in any Bid.  In the event of a 
discrepancy between the written amount of the Bid Price and the numerical amount of the 
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Bid Price, the written amount shall govern. 
 
WITHDRAWAL OF BID: 
Prior to bid opening, a Bid may be withdrawn by the Bidder only by means of a written 
request signed by the Bidder or its properly authorized representative.   
 
BASIS OF AWARD; BALANCED BIDS: 
The City shall award the Contract to the lowest responsive, responsible Bidder submitting 
a responsive Bid.  The City may reject any Bid which, in its opinion when compared to 
other bids received or to the City’s internal estimates, does not accurately reflect the cost 
to perform the Work.  The City may reject as non-responsive any bid which unevenly 
weights or allocates costs, including but not limited to overhead and profit to one or more 
particular bid items. 
 
DISQUALIFICATION OF BIDDERS; INTEREST IN MORE THAN ONE BID: 
No bidder shall be allowed to make, submit or be interested in more than one bid.  
However, a person, firm, corporation or other entity that has submitted a subproposal to 
a bidder, or that has quoted prices of materials to a bidder, is not thereby disqualified from 
submitting a subproposal or quoting prices to other bidders submitting a bid to the City.  
No person, firm, corporation, or other entity may submit subproposal to a bidder, or quote 
prices of materials to a bidder, when also submitting a prime bid on the same Project. 
 
INSURANCE REQUIREMENTS: 
The successful bidder shall procure the insurance in the form and in the amount specified 
in the Contract Documents. 
 
AWARD PROCESS: 
Once all Bids are opened and reviewed to determine the lowest responsive and 
responsible Bidder, the City Council may award the contract.  The apparent successful 
Bidder should begin to prepare the following documents: (1) the Performance Bond; (2) 
the Payment (Labor and Materials) Bond; and (3) the required insurance certificates and 
endorsements.  Once the City notifies the Bidder of the award, the Bidder will have ten 
(10) consecutive calendar days from the date of this notification to execute the Contract 
and supply the City with all of the required documents and certifications.  Regardless 
whether the Bidder supplies the required documents and certifications in a timely manner, 
the Contract time will begin to run ten (10) calendar days from the date of the notification.  
Once the City receives all of the properly drafted and executed documents and 
certifications from the Bidder, the City shall issue a Notice to Proceed to that Bidder. 
 
FILING OF BID PROTESTS 
Bidders may file a “protest” of a Bid with the City’s City Engineer.  In order for a Bidder’s 
protest to be considered valid, the protest must: 

• Be filed in writing within five (5) calendar days after the bid opening date; 
• Clearly identify the specific irregularity or accusation;  



City of Beaumont 
Request for bid 

Citywide Street Rehabilitation Project FY24 
CIP R-36  

 

 

 INSTRUCTIONS TO BIDDERS 
8 

• Clearly identify the specific City staff determination or recommendation 
being protested; 

• Specify, in detail, the grounds of the protest and the facts supporting the 
protest; and 

• Include all relevant, supporting documentation with the protest at time of 
filing. 

If the protest does not comply with each of these requirements, it will be rejected as 
invalid. If the protest is valid, the City’s City Engineer, or other designated City staff 
member, shall review the basis of the protest and all relevant information.  The City 
Engineer will provide a written decision to the protestor.  The protestor may then appeal 
the decision of the City Engineer to the City Manager. 
 
WORKERS COMPENSATION: 
Each bidder shall submit the Contractor’s Certificate Regarding Workers’ Compensation 
form.  
 
SUBSTITUTION OF SECURITY: 
The Contract Documents call for monthly progress payments based upon the percentage 
of the work completed.  The City will retain five percent (5%) of each progress payment 
as provided by the Contract Documents.  At the request and expense of the successful 
Bidder, the City will substitute securities for the amount so retained in accordance with 
Public Contract Code Section 22300. 
 
PREVAILING WAGES: 
Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates, including 
the per diem wages applicable to the work, and for holiday and overtime work, including 
employer payments for health and welfare, pension, vacation, and similar purposes, in 
the County of Riverside in which the work is to be done, have been determined by the 
Director of the Department of Industrial Relations, State of California.  These wages are 
set forth in the General Prevailing Wage Rates for this project, available from the 
California Department of Industrial Relations’ Internet web site at www.dir.ca.gov. Future 
effective prevailing wage rates which have been predetermined, and are on file with the 
California Department of Industrial Relations, are referenced but not printed in the general 
prevailing wage rates. Pursuant to SB 854, which amended the Prevailing Wage Laws, 
this Contract is subject to compliance monitoring and enforcement by the DIR.  Beginning 
March 1, 2015, with very limited exceptions, no contractor or subcontractor may be listed 
on a bid proposal for this Contract unless registered with the DIR pursuant to Labor Code 
section 1725.5.  Beginning April 1, 2015, no contractor or subcontractor may be awarded 
this Contract unless registered with the DIR pursuant to Labor Code section 1725.5.  The 
DIR registration number for each contractor and subcontractor must be identified on the 
bid proposal - failure to identify this number could result in the bid being rejected as non-
responsive.  It is each bidder’s responsibility to ensure that they have fully complied with 
SB 854.  The City will report all necessary contracts to the DIR as required by the 
Prevailing Wage Laws. 
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DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS:  
In accordance with the provisions of the Labor Code, contractors or subcontractors may 
not perform work on a public works project with a subcontractor who is ineligible to 
perform work on a public project pursuant to Section 1777.1 or Section 1777.7 of the 
Labor Code.  Any contract on a public works project entered into between a contractor 
and a debarred subcontractor is void as a matter of law.  A debarred subcontractor may 
not receive any public money for performing work as a subcontractor on a public works 
contract.  Any public money that is paid to a debarred subcontractor by the Contractor for 
the Project shall be returned to the City.  The Contractor shall be responsible for the 
payment of wages to workers of a debarred subcontractor who has been allowed to work 
on the Project. 
 
PERFORMANCE AND PAYMENT BOND REQUIREMENTS: 
Within the time specified in the Contract Documents, the Bidder to whom a Contract is 
awarded shall deliver to the City four identical counterparts of the Performance Bond and 
Payment (Labor and Materials) Bond in the form supplied by the City and included in the 
Contract Documents.  Failure to do so may, in the sole discretion of City, result in the 
forfeiture of the Bid Guarantee.  The surety supplying the bond must be an admitted surety 
insurer, as defined in Code of Civil Procedure Section 995.120, authorized to do business 
as such in the State of California and satisfactory to the City.  The Performance Bond and 
the Payment (Labor and Materials) Bond shall be for one hundred percent (100%) of the 
Total Bid Price. 
 
REQUEST FOR SUBSTITUTIONS 
The successful bidder shall comply with the substitution request provisions set forth in the 
Special Conditions, including any deadlines for substitution requests which may occur 
prior to the bid opening date.  
 
SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES 
Contractor and its subcontractors performing work under this Contract will be required to 
pay California sales tax and other applicable taxes, and to pay for permits, licenses and 
fees required by the agencies with authority in the jurisdiction in which the work will be 
located, unless otherwise expressly provided by the Contract Documents. 
 
EXECUTION OF CONTRACT 
As required herein the Bidder to whom an award is made shall execute the Contract in 
the amount determined by the Contract Documents.  The City may require appropriate 
evidence that the persons executing the Contract are duly empowered to do so. 
 
 

END OF INSTRUCTIONS TO BIDDERS 
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BID FORM 
 
 
NAME OF BIDDER:           

 
The undersigned, hereby declare that we have carefully examined the location of the 
proposed Work, and have read and examined the Contract Documents, including all 
plans, specifications, and all addenda, if any, for the following Project: 
 

CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

 
We hereby propose to furnish all labor, materials, equipment, tools, transportation, and 
services, and to discharge all duties and obligations necessary and required to perform 
and complete the Project for the following BASE BID TOTAL BID PRICE: 
 

 
BASE 
BID 

 
BASE BID PRICE 

(IN WRITTEN FORM) 

 
BID PRICE 

(IN NUMBERS) 

 
BASE 
BID 

  

ADDITIVE A 

  

TOTAL 
BID PRICE 

 

  

 
 
In case of discrepancy between the written price and the numerical price, the written 
price shall prevail.  
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BASE BID  

BID SCHEDULE  

CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

 

 

ITEM 
NO. 

DESCRIPTION OF ITEMS 
EST. 
QUANTITY/ 
UNIT  

UNIT 
PRICE 
(FIGURES) 

TOTAL COST 
(FIGURES) 

1 TEMPORARY CONSTRUCTION SIGN 4 EA   

2 DIG OUTS  10,000 SF   

3 SLURRY SEAL, TYPE II 75 ELT   

4 
COLD MILL ASPHALT CONCRETE 
SURFACING [2” (0.17’) DEPTH] 

613,800 SF   

5 
COLD MILL ASPHALT CONCRETE 
SURFACING [3” (0.25’) DEPTH] 

126,800 SF   

6 
HOT MIX ASPHALT,  
TYPE C2-PG 70-10-R05 

12,020 TN   

7 AC REMOVAL (9TH ST) 65,100 SF   

8 
ROADWAY EXCAVATION AND 
RECOMPACTION (9TH ST) 

2410 CY   

9 UNSUITABLE MATERIAL (9TH ST) 1610 CY   

10 
CRUSHED AGGREGATE BASE (9TH 
ST) 

1610 CY   

11 

TRAFFIC STRIPPING AND 
PAVEMENT MARKINGS 
(in-kind replacement w/ current width 
requirements) 

1 LS   

12 TRAFFIC LOOPS 35 EA   

13 
MINOR CONCRETE (CURB RAMP 
CASE A) 

12 EA   

14 
MINOR CONCRETE (CURB RAMP 
CASE D) 

1    

15 
CURB RAMP DETECTABLE 
WARNING SURFACE 

9 EA   

16 ADJUST RIM TO GRADE 40 EA   

      

PROJECT BASE BID SUBTOTAL:  
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ADDITIVE BID A 

BID SCHEDULE  
CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

 

Additive Bid Item A would add one additional inch of overlay depth to Olive, Grace, and 
Walnut Avenue (South of 4th Street), as well as the alleyway between Magnolia and 

Beaumont Avenue. 

ITEM 
NO. 

DESCRIPTION OF ITEMS 
EST. 
QUANTITY/ 
UNIT  

UNIT PRICE 
(FIGURES) 

TOTAL COST 
(FIGURES) 

ADD 
6 

HOT MIX ASPHALT,  
TYPE C2-PG 70-10-R05 

350 TN   

      

      

      

PROJECT BASE BID SUBTOTAL:  
 

In case of discrepancy between the unit price and the item cost set forth for a unit basis 

item, the unit price shall prevail and, shall be utilized as the basis for determining the 

lowest responsive, responsible bidder.  However, if the amount set forth as a unit price 

is ambiguous, unintelligible or uncertain for any cause, or is omitted, or is the same 

amount as the entry in the “Item Cost” column, then the amount set forth in the “Item 

Cost” column for the item shall prevail and shall be divided by the estimated quantity for 

the item and the price thus obtained shall be the unit price. Final payment shall be 

determined by the Engineer from measured quantities of work performed based upon 

the unit price. 

In case of discrepancy between the written price and the numerical price, the written 
price shall prevail. 
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BID CERTIFICATION 
 
Bidder certifies that it is licensed in accordance with the law providing for the registration 
of Contractors,  

License No.  

Expiration Date    

Class of license  
 
If the bidder is a joint venture, each member of the joint venture must include the above 
information. 
 
The undersigned acknowledges receipt, understanding and full consideration of the 
following addenda to the Contract Documents: 
  

1. Addenda No. __________ thru _____________ 
2. Attached is the required bid security in the amount of not less than 10% of the Total 

Bid Price. 
3. Attached is the fully executed Non-Collusion Affidavit form. 
4. Attached is the completed Designation of Subcontractors form. 
5. Attached is the completed Bidder Information Form. 
6. Attached is the completed Contractor’s Certificate Regarding Workers’ 

Compensation form. 
 
Bidder acknowledges and understands that, pursuant to Public Contract Code Section 
20676, sellers of "mined material" must be on an approved list of sellers published 
pursuant to Public Resources Code Section 2717(b) in order to supply mined material 
for this Contract. 
 
I hereby certify under penalty of perjury under the laws of the State of California, that all 
of the information submitted in connection with this Bid and all of the representations 
made herein are true and correct.  

Name of Bidder  

Signature  

Name and Title  

Dated  
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CONTRACTOR’S CERTIFICATE REGARDING 
WORKERS’ COMPENSATION 

 
CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

 
I am aware of the provisions of Section 3700 of the Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract. 
 

Name of Bidder  

Signature  

Name and Title  

Dated  
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BID BOND 
CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

The makers of this bond are,  
 
 

as Principal, and 
 
 

, as Surety 
 
and are held and firmly bound unto the City of Beaumont, hereinafter called the City, in 
the penal sum of TEN PERCENT (10%) OF THE TOTAL BID PRICE of the Principal 
submitted to CITY for the work described below, for the payment of which sum in lawful 
money of the United States, well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents.  
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has 
submitted the accompanying bid dated __________________, 20____, for  

 
CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

 

If the Principal does not withdraw its bid within the time specified in the Contract 
Documents; and if the Principal is awarded the Contract and provides all documents to 
the City as required by the Contract Documents; then this obligation shall be null and 
void.  Otherwise, this bond will remain in full force and effect.   
 
Surety, for value received, hereby stipulates and agrees that no change, extension of 
time, alteration or addition to the terms of the Contract Documents shall in affect its 
obligation under this bond, and Surety does hereby waive notice of any such changes. 
 
In the event a lawsuit is brought upon this bond by the City and judgment is recovered, 
the Surety shall pay all litigation expenses incurred by the City in such suit, including 
reasonable attorneys’ fees, court costs, expert witness fees and expenses. 
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IN WITNESS WHEREOF, the above-bound parties have executed this instrument under 
their several seals this _______ day of ________________, 20____, the name and 
corporate seal of each corporation. 
 
 
(Corporate Seal)  
 Principal 

 

By 

Title 

(Corporate Seal) Surety 

By 

Attorney-in-Fact 

(Attach Attorney-in-Fact Certificate) Title 
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STATE OF CALIFORNIA ) 
    ) ss. 
CITY OF ___________ ) 
On this ________ day of ___________________, in the year 20__, before me, 
___________________________, a Notary Public in and for said state, personally 
appeared _________________________________, known to me to be the person 
whose name is subscribed to the within instrument as the Attorney-In-Fact of the 
(Surety) acknowledged to me that he subscribed the name of the 
___________________________ (Surety) thereto and his own name as Attorney-In-
Fact. 
 
                                                                          
       ___________________________ 

Notary Public in and for said State 
 
 
 
 
 
 
(SEAL) 
 
Commission expires: _______________ 
 
NOTE: A copy of the Power-of-Attorney to local representatives of the bonding 
company must be attached hereto. 
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DESIGNATION OF SUBCONTRACTORS 
CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

 

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public 
Contract Code of the State of California, each bidder shall set forth below: (a) the name 
and the location of the place of business and (b) the portion of the work which will be 
done by each subcontractor who will perform work or labor or render service to the 
Contractor in excess of one-half of 1 percent of the prime contractor’s total bid or ten 
thousand dollars ($10,000), whichever is greater. 
 

Portion of the Work Subcontractor Location of Business % of Work 
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Portion of the Work Subcontractor Location of Business % of Work 
    

    

    

    

    

    

    

 

Name of Bidder  

Signature  

Name and Title  

Dated  
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INFORMATION REQUIRED OF BIDDERS 
CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

 
A. INFORMATION ABOUT BIDDER 
 
[**Indicate not applicable (“N/A”) where appropriate.**] 
 
NOTE: Where Bidder is a joint venture, pages shall be duplicated and information 
provided for all parties to the joint venture. 
 
1.0 Name of Bidder: ___________________________________________ 

2.0 Type, if Entity: ___________________________________________ 

3.0 Bidder Address:  ___________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 
Facsimile Number    Telephone Number  
 

4.0 License Information:   

_____________________________________________________________ 
License  No.   Class of License  Expiration Date  

__________________ 
DIR Registration No.      

5.0 How many years has Bidder’s organization been in business as a Contractor? 

______________________________ 

5.1 How many years has Bidder’s organization been in business under its present 

name?  ________________________ 

6.0 Under what other or former names has Bidder’s organization operated? 

_______________________________________________ 

7.0 If Bidder’s organization is a corporation, answer the following: 
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7.1 Date of Incorporation: ________________________________ 

7.2 State of Incorporation: ________________________________ 

7.3 President’s Name:    ________________________________ 

7.4 Vice-President’s Name(s): ________________________________ 

7.5 Secretary’s Name:  ________________________________ 

7.6 Treasurer’s Name:  ________________________________ 

8.0 If an individual or a partnership, answer the following: 

8.1 Date of Organization:______________________________________ 

8.2 Name and address of all partners (state whether general or limited 

partnership:_________________________________________________

___________________________________________________________

___________________________________________________________ 

9.0 If other than a corporation or partnership, describe organization and name 

principals: ___________________________________________________________ 

___________________________________________________________ 

10.0 List other states in which Bidder’s organization is legally qualified to do business. 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

11.0 What type of work does the Bidder normally perform with its own forces? 

___________________________________________________________ 

___________________________________________________________ 

12.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, 
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where, and why: 

___________________________________________________________ 

___________________________________________________________ 

13.0 Within the last five years, has any officer or partner of Bidder’s organization ever 

been an officer or partner of another organization when it failed to complete a contract? 

If so, attach a separate sheet of explanation: 

___________________________________________________________ 

___________________________________________________________ 

14.0 List Trade References: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

15.0 List Bank References (Bank and Branch Address): 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

16.0 Name of Bonding Company and Name and Address of Agent: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 
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B. LIST OF CURRENT PROJECTS (Backlog) 
 
[**Duplicate Page if needed for listing additional current projects.**] 
 
Project  Description of 

Bidder’s Work 

Completion 

Date 

Cost of 

Bidder’s Work 

Contact Name & 

Phone 
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C. LIST OF COMPLETED PROJECTS - LAST THREE YEARS 
 
[**Duplicate Page if needed for listing additional completed projects.**] 
 
Please include only those projects which are similar enough to demonstrate Bidder’s 
ability to perform the required Work. 
 
Project Client Description of 

Bidder’s Work 

Period of 

Performance  

Cost of Bidder’s 

Work 

Contact Name 

& Phone 
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D. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE 
 
Personnel: 
The Bidder shall identify the key personnel to be assigned to this project in a 
management, construction supervision or engineering capacity. 
 

1. List each person’s job title, name and percent of time to be allocated to this project: 
 
________________________________________________________________        
    
________________________________________________________________        
                                                                                
 ________________________________________________________________       
                                                                                                       
                                                                                                                        

2. Summarize each person’s specialized education: 
 
________________________________________________________________  
 
________________________________________________________________  
 
________________________________________________________________        
                                                                                                      
                                                                                                                        
                                                                                                                        

3. List each person’s years of construction experience relevant to the project: 
  
________________________________________________________________  
 
________________________________________________________________  
 
________________________________________________________________        
                                                                                                      

4. Summarize such experience: 
     
________________________________________________________________  
 
________________________________________________________________  
 
________________________________________________________________        
                                                                                                      

Bidder agrees that personnel named in this Bid will remain on this Project until completion 
of all relevant Work, unless substituted by personnel of equivalent experience and 
qualifications approved in advance by the City. 
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Additional Bidder’s Statements: 
 
If the Bidder feels that there is additional information which has not been included in the 
questionnaire above, and which would contribute to the qualification review, it may add 
that information in a statement here or on an attached sheet, appropriately marked: 

 
________________________________________________________________  
 
________________________________________________________________  
 
________________________________________________________________        
                                                                                                      

 
E. VERIFICATION AND EXECUTION 
 
These Bid Forms shall be executed only by a duly authorized official of the Bidder: 
I declare under penalty of perjury under the laws of the State of California that the 
foregoing information is true and correct: 
 

Name of Bidder  

Signature  

Name and Title  

Dated  
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NON-COLLUSION AFFIDAVIT 
ANNUAL CITYWIDE STREET REHABILITATION AND MAINTENANCE PROJECT FY24 

 

I,___________________________, being first duly sworn, deposes and says that he is 

of ______________________ the party making the attached bid; that the bid is not made 

in the interest of, or on behalf of, any undisclosed person, partnership, company, 

association, organization, or corporation; that the bid is genuine and not collusive or 

sham; that the bidder has not directly or indirectly induced or solicited any other bidder to 

put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, 

or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain 

from bidding; that the bidder has not in any manner, directly or indirectly, sought by 

agreement, communication, or conference with anyone to fix the bid price of the bidder 

or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of 

that of any other bidder, or to secure any advantage against the public body awarding the 

contract of anyone interested in the proposed contract; that all statements contained in 

the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information 

or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 

company association, organization, bid depository, or to any member or agent thereof to 

effectuate a collusive or sham bid. 

 
I certify (or declare) under penalty of perjury under the laws of the State of California that 
the foregoing is true and correct. 

Name of Bidder  

Signature  

Name and Title  

Dated  
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PERFORMANCE BOND 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
THAT WHEREAS, ___________________________ (hereinafter referred to as “City”) 
has awarded to ____________________, (hereinafter referred to as the “Contractor”) 
_______________________ an agreement for ________________________________ 
(hereinafter referred to as the “Project”). 

WHEREAS, the work to be performed by the Contractor is more particularly set forth in 
the Contract Documents for the Project dated ________________, (hereinafter referred 
to as “Contract Documents”), the terms and conditions of which are expressly 
incorporated herein by reference; and 

WHEREAS, the Contractor is required by said Contract Documents to perform the terms 
thereof and to furnish a bond for the faithful performance of said Contract Documents. 

NOW, THEREFORE, we, _______________,  the undersigned Contractor and 
_____________________________________________ as Surety, a corporation 
organized and duly authorized to transact business under the laws of the State of 
California, are held and firmly bound unto the City in the sum of 
___________________________ DOLLARS, ($____________), said sum being not less 
than one hundred percent (100%) of the total amount of the Contract, for which amount 
well and truly to be made, we bind ourselves, our heirs, executors and administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, 
executors, administrators, successors or assigns, shall in all things stand to and abide 
by, and well and truly keep and perform the covenants, conditions and agreements in the 
Contract Documents and any alteration thereof made as therein provided, on its part, to 
be kept and performed at the time and in the manner therein specified, and in all respects 
according to their intent and meaning; and shall faithfully fulfill all obligations including the 
one-year guarantee of all materials and workmanship; and shall indemnify and save 
harmless the City, its officers and agents, as stipulated in said Contract Documents, then 
this obligation shall become null and void; otherwise it shall be and remain in full force 
and effect.   

As a part of the obligation secured hereby and in addition to the face amount specified 
therefore, there shall be included costs and reasonable expenses and fees including 
reasonable attorney’s fees, incurred by City in enforcing such obligation. 

As a condition precedent to the satisfactory completion of the Contract Documents, 
unless otherwise provided for in the Contract Documents, the above obligation shall hold 
good for a period of one (1) year after the acceptance of the work by City, during which 
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time if Contractor shall fail to make full, complete, and satisfactory repair and 
replacements and totally protect the City from loss or damage resulting from or caused 
by defective materials or faulty workmanship.  The obligations of Surety hereunder shall 
continue so long as any obligation of Contractor remains. Nothing herein shall limit the 
City’s rights or the Contractor or Surety’s obligations under the Contract, law or equity, 
including, but not limited to, California Code of Civil Procedure section 337.15. 

Whenever Contractor shall be, and is declared by the City to be, in default under the 
Contract Documents, the Surety shall remedy the default pursuant to the Contract 
Documents, or shall promptly, at the City’s option: 

(1) Take over and complete the Project in accordance with all terms and 
conditions in the Contract Documents; or 

(2) Obtain a bid or bids for completing the Project in accordance with all terms 
and conditions in the Contract Documents and upon determination by 
Surety of the lowest responsive and responsible bidder, arrange for a 
Contract between such bidder, the Surety and the City, and make available 
as work progresses sufficient funds to pay the cost of completion of the 
Project, less the balance of the contract price, including other costs and 
damages for which Surety may be liable.  The term “balance of the contract 
price” as used in this paragraph shall mean the total amount payable to 
Contractor by the City under the Contract and any modification thereto, less 
any amount previously paid by the City to the Contractor and any other set 
offs pursuant to the Contract Documents. 

(3) Permit the City to complete the Project in any manner consistent with 
California law and make available as work progresses sufficient funds to 
pay the cost of completion of the Project, less the balance of the contract 
price, including other costs and damages for which Surety may be liable.  
The term “balance of the contract price” as used in this paragraph shall 
mean the total amount payable to Contractor by the City under the Contract 
and any modification thereto, less any amount previously paid by the City 
to the Contractor and any other set offs pursuant to the Contract 
Documents. 

Surety expressly agrees that the City may reject any contractor or subcontractor which 
may be proposed by Surety in fulfillment of its obligations in the event of default by the 
Contractor. 

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid 
from Contractor for completion of the Project if the CITY, when declaring the Contractor 
in default, notifies Surety of the City’s objection to Contractor’s further participation in the 
completion of the Project. 
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The Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration or addition to the terms of the Contract Documents or to the Project to 
be performed thereunder shall in any way affect its obligations on this bond, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the 
terms of the Contract Documents or to the Project. 

[Remainder of Page Left Intentionally Blank.] 
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 IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day 
of ______________, 20__. 

 
_________________________________________ 
CONTRACTOR/PRINCIPAL 

 
_________________________________________ 
Name 

 
By_______________________________________ 
 
SURETY: 

 
By: ______________________________________ 
        Attorney-In-Fact 

 
 
The rate of premium on this bond is ____________ per thousand.  The total amount of 
premium charges, $_______________________________. 
(The above must be filled in by corporate attorney.) 

THIS IS A REQUIRED FORM 

Any claims under this bond may be addressed to: 

(Name and Address of Surety) ___________________________________________ 

     ___________________________________________ 

     ___________________________________________ 

 
(Name and Address of Agent or ___________________________________________ 
Representative for service of 
process in California, if different ___________________________________________ 
from above) 
     ___________________________________________ 

(Telephone number of Surety and ___________________________________________ 
Agent or Representative for service 
of process in California 
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STATE OF CALIFORNIA ) 
    ) ss. 
CITY OF ___________ ) 

On this ________ day of ___________________, in the year 20__, before me, 
___________________________, a Notary Public in and for said state, personally 
appeared _________________________________, known to me to be the person 
whose name is subscribed to the within instrument as the Attorney-In-Fact of the (Surety) 
acknowledged to me that he subscribed the name of the 
___________________________ (Surety) thereto and his own name as Attorney-In-
Fact. 

                                                                    
       Notary Public in and for said State 

(SEAL) 

Commission expires: _______________ 

NOTE: A copy of the Power-of-Attorney to local representatives of the bonding 
company must be attached hereto. 
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PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS That 
 
WHEREAS, the City of Beaumont (hereinafter designated as the “City”), by action taken 
or a resolution passed ___________ , 20__ has awarded to ________________ 
hereinafter designated as the “Principal,” a contract for the work described as follows: 
______________________________________________________________________
______ (the “Project”); and  

WHEREAS, said Principal is required to furnish a bond in connection with said contract; 
providing that if said Principal or any of its Subcontractors shall fail to pay for any 
materials, provisions, provender, equipment, or other supplies used in, upon, for or about 
the performance of the work contracted to be done, or for any work or labor done thereon 
of any kind, or for amounts due under the Unemployment Insurance Code or for any 
amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of said Principal and its 
Subcontractors with respect to such work or labor the Surety on this bond will pay for the 
same to the extent hereinafter set forth. 

NOW THEREFORE, we, the Principal and __________________________ as Surety, 
are held and firmly bound unto the City in the penal sum of ______________ Dollars 
($___________) lawful money of the United States of America, for the payment of which 
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its 
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay 
any of the persons named in Section 3181 of the Civil Code, fail to pay for any materials, 
provisions or other supplies, used in, upon, for or about the performance of the work 
contracted to be done, or for any work or labor thereon of any kind, or amounts due under 
the Unemployment Insurance Code with respect to work or labor performed under the 
contract, or for any amounts required to be deducted, withheld, and paid over to the 
Employment Development Department or Franchise Tax Board from the wages of 
employees of the contractor and his subcontractors pursuant to Section 18663 of the 
Revenue and Taxation Code, with respect to such work and labor the Surety or Sureties 
will pay for the same, in an amount not exceeding the sum herein above specified, and 
also, in case suit is brought upon this bond, all litigation expenses incurred by the City in 
such suit, including reasonable attorneys’ fees, court costs, expert witness fees and 
investigation expenses. 

This bond shall inure to the benefit of any of the persons named in Section 3181 of the 
Civil Code so as to give a right of action to such persons or their assigns in any suit 
brought upon this bond. 
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It is further stipulated and agreed that the Surety on this bond shall not be exonerated or 
released from the obligation of this bond by any change, extension of time for 
performance, addition, alteration or modification in, to, or of any contract, plans, 
specifications, or agreement pertaining or relating to any scheme or work of improvement 
herein above described, or pertaining or relating to the furnishing of labor, materials, or 
equipment therefore, nor by any change or modification of any terms of payment or 
extension of the time for any payment pertaining or relating to any scheme or work of 
improvement herein above described, nor by any rescission or attempted rescission or 
attempted rescission of the contract, agreement or bond, nor by any conditions precedent 
or subsequent in the bond attempting to limit the right of recovery of claimants otherwise 
entitled to recover under any such contract or agreement or under the bond, nor by any 
fraud practiced by any person other than the claimant seeking to recover on the bond and 
that this bond be construed most strongly against the Surety and in favor of all persons 
for whose benefit such bond is given, and under no circumstances shall Surety be 
released from liability to those for whose benefit such bond has been given, by reason of 
any breach of contract between the owner or City and original contractor or on the part of 
any obligee named in such bond, but the sole conditions of recovery shall be that claimant 
is a person described in Section 3110 or 3112 of the Civil Code, and has not been paid 
the full amount of his claim and that Surety does hereby waive notice of any such change, 
extension of time, addition, alteration or modification herein mentioned. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 
shall for all purposes be deemed unoriginal thereof, have been duly executed by the 
Principal and Surety above named, on the _____ day of ______________________ 
20______ the name and corporate seal of each corporate party being hereto affixed and 
these presents duly signed by its undersigned representative pursuant to authority of its 
governing body. 

(Corporate Seal of Principal,     __________ 
if corporation) Principal (Property Name of Contractor) 

By      
  (Signature of Contractor) 

(Seal of Surety)      
   Surety 

By      
   Attorney in Fact 

(Attached Attorney-In-Fact Certificate and Required Acknowledgements) 

*Note:  Appropriate Notarial Acknowledgments of Execution by Contractor 
and +surety and a power of Attorney MUST BE ATTACHED. 
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GC01. DEFINITIONS 

a. Acceptable, Acceptance or words of similar import shall be understood to be the 
acceptance of the Engineer and/or the City. 

b. Act of God an Act of God is an earthquake of magnitude 3.5 on the Richter scale 
and tidal waves. 

c. Approval means written authorization by Engineer and/or City. 

d. Contract Documents includes all documents as stated in the Contract. 

e. City  and Contractor are those stated in the Contract. The terms City and Owner 
may be used interchangeably.   

f. Day shall mean calendar day unless otherwise specifically designated. 

g. Engineer shall mean the General Manager, or his or her designee, of the 
Department of Public Works for the City of Beaumont, acting either directly or 
through properly authorized agents, such as agents acting within the scope of the 
particular duties entrusted to them.  Also sometimes referred to as the “City’s 
Representative” or “Representative” in the Contract Documents. 

h. Equal, Equivalent, Satisfactory, Directed, Designated, Selected, As Required and 
similar words shall mean the written approval, selection, satisfaction, direction, or 
similar action of the Engineer and/or City. 

i. Indicated, Shown, Detailed, Noted, Scheduled or words of similar meaning shall 
mean that reference is made to the drawings, unless otherwise noted. It shall be 
understood that the direction, designation, selection, or similar import of the 
Engineer and/or City is intended, unless stated otherwise. 

j. Install means the complete installation of any item, equipment or material. 

k. Material shall include machinery, equipment, manufactured articles, or 
construction such as form work, fasteners, etc., and any other classes of material 
to be furnished in connection with the Contract.  All materials shall be new unless 
specified otherwise. 

l. Perform shall mean that the Contractor, at Contractor’s expense, shall take all 
actions necessary to complete The Work, including furnishing of necessary labor, 
tools, and equipment, and providing and installing Materials that are indicated, 
specified, or required to complete such performance. 

m. Project is The Work planned by City as provided in the Contract Documents. 
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n. Provide shall include provide complete in place, that is furnish, install, test and 
make ready for use. 

o. Recyclable Waste Materials shall mean materials removed from the Project site 
which are required to be diverted to a recycling center rather than an area landfill.  
Recyclable Waste Materials include asphalt, concrete, brick, concrete block, and 
rock. 

p. Specifications means that portion of the Contract Documents consisting of the 
written requirements for materials, equipment, construction systems, standards 
and workmanship for the work.  Except for Sections 1-9 of the Standard 
Specifications for Public Works Construction (“Greenbook”), 2015 Edition which 
are specifically excluded from incorporation into these Contract Documents, the 
Work shall be done in accordance with the Greenbook, including all current 
supplements, addenda, and revisions thereof.  In the case of conflict between the 
Greenbook and the Contract Documents, the Contract Documents shall prevail.   

q. The Work means the entire improvement planned by the City pursuant to the 
Contract Documents. 

r. Work means labor, equipment and materials incorporated in, or to be incorporated 
in the construction covered by the Contract Documents. 

GC02. CONTRACT DOCUMENTS 

a. Contract Documents.  The Contract Documents are complementary, and what 
is called for by one shall be as binding as if called for by all.  

b. Interpretations.  The Contract Documents are intended to be fully cooperative 
and to be complementary. If Contractor observes that any documents are in 
conflict, the Contractor shall promptly notify the Engineer in writing.  In case of 
conflicts between the Contract Documents, the order of precedence shall be as 
follows: 

1. Change Orders or Work Change Directives 
2. Addenda 
3. Special Provisions (or Special Conditions) 
4. Technical Specifications  
5. Plans (Contract Drawings) 
6. Contract 
7. General Conditions 
8. Instructions to Bidders 
9. Notice Inviting Bids 
10. Contractor’s Bid Forms 
11. Greenbook Standard Specifications (Sections 1-9 Excluded) 
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12. Standard Plans 
13. Reference Documents 

 
With reference to the Drawings, the order of precedence shall be as follows: 

1. Figures govern over scaled dimensions 
2. Detail drawings govern over general drawings 
3. Addenda or Change Order drawings govern over Contract Drawings 
4. Contract Drawings govern over Standard Drawings 
5. Contract Drawings govern over Shop Drawings 

 
c. Conflicts in Contract Documents.  Notwithstanding the orders of precedence 

established above, in the event of conflicts, the higher standard shall always 
apply. 

d. Organization of Contract Documents.  Organization of the Contract Documents 
into divisions, sections, and articles, and arrangement of drawings shall not 
control the Contractor in dividing The Work among subcontractors or in 
establishing the extent of Work to be performed by any trade. 

GC03. CONTRACTS DOCUMENTS: COPIES & MAINTENANCE 

Contractor will be furnished, free of charge, five (5) copies of the Contract Documents.  
Additional copies may be obtained at cost of reproduction. 

Contractor shall maintain a clean, undamaged set of Contract Documents at the Project 
site. 

GC04. DETAIL DRAWINGS AND INSTRUCTIONS 

a. Examination of Contract Documents.  Before commencing any portion of The 
Work, Contractor shall again carefully examine all applicable Contract 
Documents, the Project site and other information given to Contractor as to 
materials and methods of construction and other Project requirements.  
Contractor shall immediately notify the Engineer of any potential error, 
inconsistency, ambiguity, conflict or lack of detail or explanation.  If Contractor 
performs, permits, or causes the performance of any Work which is in error, 
inconsistent or ambiguous, or not sufficiently detailed or explained, Contractor 
shall bear any and all resulting costs, including, without limitation, the cost of 
correction.  In no case shall the Contractor or any subcontractor proceed with 
Work if uncertain as to the applicable requirements. 

b. Additional Instructions.  After notification of any error, inconsistency, ambiguity, 
conflict or lack of detail or explanation, the Engineer will provide any required 
additional instructions, by means of drawings or other written direction, necessary 
for proper execution of Work. 
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c. Quality of Parts, Construction and Finish.  All parts of The Work shall be of the 
best quality of their respective kinds and the Contractor must use all diligence to 
inform itself fully as to the required construction and finish.  In no case shall 
Contractor proceed with The Work without obtaining first from the Engineer such 
Approval may be necessary for the proper performance of Work. 

d. Contractor’s Variation from Contract Document Requirements.  If it is found 
that the Contractor has varied from the requirements of the Contract Documents 
including the requirement to comply with all applicable laws, ordinances, rules and 
regulations, the Engineer may at any time, before or after completion of the Work, 
order the improper Work removed, remade or replaced by the Contractor at the 
Contractor’s expense.  

GC05. EXISTENCE OF UTILITIES AT THE WORK SITE 

a. The City has endeavored to determine the existence of utilities at the Project site 
from the records of the owners of known utilities in the vicinity of the Project.  The 
positions of these utilities as derived from such records are shown on the Plans. 

b. Beaumont Cherry Valley Water District (BCVWD) is planning to replace 12” 
water main in the 5th Street (from California to Michigan). Contractor shall 
coordinate with the BCVWD before commencing any work on the 5th Street. 

c. No excavations were made to verify the locations shown for underground utilities.  
The service connections to these utilities are not shown on the plans.  It shall be 
the responsibility of the Contractor to determine the exact location of all service 
connections.  The Contractor shall make its own investigations, including 
exploratory excavations, to determine the locations and type of service 
connections, prior to commencing Work which could result in damage to such 
utilities.  The Contractor shall immediately notify the City and Engineer in writing 
of any utility discovered in a different position than shown on the Plans or which 
is not shown on the Plans. 

d. All water meters, water valves, fire hydrants, electrical utility vaults, telephone 
vaults, gas utility valves, and other subsurface structures shall be relocated or 
adjusted to final grade by the Contractor.  Locations of existing utilities shown on 
the Plans are approximate and may not be complete.  The Contractor shall be 
responsible for coordinating its Work with all utility companies during the 
construction of The Work. 

e. Notwithstanding the above, pursuant to Section 4215 of the Government Code, 
the City has the responsibility to identify, with reasonable accuracy, main or 
trunkline facilities on the plans and specifications.  In the event that main or 
trunkline utility facilities are not identified with reasonable accuracy in the plans 
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and specifications made a part of the invitation for bids, City shall assume the 
responsibility for their timely removal, relocation, or protection. 

f. Contractor, except in an emergency, shall contact the appropriate regional 
notification center, Southern California Underground Service Alert at 1-800-227-
2600 at least two working days prior to commencing any excavation if the 
excavation will be performed in an area which is known, or reasonably should be 
known, to contain subsurface installations other than the underground facilities 
owned or operated by the City, and obtain an inquiry identification number from 
that notification center.  No excavation shall be commenced or carried out by the 
Contractor unless such an inquiry identification number has been assigned to the 
Contractor or any subcontractor of the Contractor and the City has been given the 
identification number by the Contractor. 

GC06. SCHEDULE  

a. Estimated Schedule.  Within fourteen (14) days after the issuance of the Notice 
to Proceed, Contractor shall prepare a Project schedule and shall submit this to 
the Engineer for Approval.  The receipt or Approval of any schedules by the 
Engineer or the City shall not in any way relieve the Contractor of its obligations 
under the Contract Documents.  The Contractor is fully responsible to determine 
and provide for any and all staffing and resources at levels which allow for good 
quality and timely completion of the Project.  Contractor’s failure to incorporate all 
elements of Work required for the performance of the Contract or any inaccuracy 
in the schedule shall not excuse the Contractor from performing all Work required 
for a completed Project within the specified Contract time period.  If the required 
schedule is not received by the time the first payment under the Contract is due, 
Contractor shall not be paid until the schedule is received, reviewed and accepted 
by the Engineer. 

b. Schedule Contents.  The schedule shall allow enough time for inclement 
weather.  The schedule shall indicate the beginning and completion dates of all 
phases of construction; critical path for all critical, sequential time related 
activities; and “float time” for all “slack” or “gaps” in the non-critical activities.  The 
schedule shall clearly identify all staffing and other resources which in the 
Contractor’s judgment are needed to complete the Project within the time 
specified for completion.  Schedule duration shall match the Contract time.  
Schedules indicating early completion will be rejected. 

c. Schedule Updates.  Contractor shall continuously update its construction 
schedule.  Contractor shall submit an updated and accurate construction 
schedule to the Engineer whenever requested to do so by Engineer and with each 
progress payment request.  The Engineer may withhold progress payments or 
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other amounts due under the Contract Documents if Contractor fails to submit an 
updated and accurate construction schedule. 

GC07. SUBSTITUTIONS 

a. Pursuant to Public Contract Code Section 3400(b) the City may make a finding 
that is described in the invitation for bids that designates certain products, things, 
or services by specific brand or trade name.     

b. Unless specifically designated in the Contract Documents, whenever any 
material, process, or article is indicated or specified by grade, patent, or 
proprietary name or by name of manufacturer, such Specifications shall be 
deemed to be used for the purpose of facilitating the description of the material, 
process or article desired and shall be deemed to be followed by the words “or 
equal.”  Contractor may, unless otherwise stated, offer for substitution any 
material, process or article which shall be substantially equal or better in every 
respect to that so indicated or specified in the Contract Documents.  However, the 
City may have adopted certain uniform standards for certain materials, processes 
and articles.   

c. Contractor shall submit requests, together with substantiating data, for 
substitution of any “or equal” material, process or article no later than thirty-five 
(35) days after award of the Contract.  To facilitate the construction schedule and 
sequencing, some requests may need to be submitted before thirty-five (35) days 
after award of Contract.  Provisions regarding submission of “or equal” requests 
shall not in any way authorize an extension of time for performance of this 
Contract.  If a proposed “or equal” substitution request is rejected, Contractor shall 
be responsible for providing the specified material, process or article.  The burden 
of proof as to the equality of any material, process or article shall rest with the 
Contractor.  The City has the complete and sole discretion to determine if a 
material, process or article is an “or equal” material, process or article that may 
be substituted. 

d. Data required to substantiate requests for substitutions of an “or equal” material, 
process or article data shall include a signed affidavit from the Contractor stating 
that, and describing how, the substituted “or equal” material, process or article is 
equivalent to that specified in every way except as listed on the affidavit.  
Substantiating data shall include any and all illustrations, specifications, and other 
relevant data including catalog information which describes the requested 
substituted “or equal” material, process or article, and substantiates that it is an 
“or equal” to the material, process or article.  The substantiating data must also 
include information regarding the durability and lifecycle cost of the requested 
substituted “or equal” material, process or article.  Failure to submit all the required 
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substantiating data, including the signed affidavit, to the City in a timely fashion 
will result in the rejection of the proposed substitution.  

e. The Contractor shall bear all of the City’s costs associated with the review of 
substitution requests. 

f. The Contractor shall be responsible for all costs related to a substituted “or equal” 
material, process or article. 

g. Contractor is directed to the Special Conditions (if any) to review any findings 
made pursuant to Public Contract Code section 3400. 

GC08. SHOP DRAWINGS 

a. Contractor shall check and verify all field measurements and shall submit with 
such promptness as to provide adequate time for review and cause no delay in 
his own Work or in that of any other contractor, subcontractor, or worker on the 
Project, six (6) copies of all shop or setting drawings, calculations, schedules, and 
materials list, and all other provisions required by the Contract.  Contractor shall 
sign all submittals affirming that submittals have been reviewed and approved by 
Contractor prior to submission to Engineer. Each signed submittal shall affirm that 
the submittal meets all the requirements of the Contract Documents except as 
specifically and clearly noted and listed on the cover sheet of the submittal. 

b. Contractor shall make any corrections required by the Engineer, and file with the 
Engineer six (6) corrected copies each, and furnish such other copies as may be 
needed for completion of the Work.  Engineer’s approval of shop drawings shall 
not relieve Contractor from responsibility for deviations from the Contract 
Documents unless Contractor has, in writing, called Engineer’s attention to such 
deviations at time of submission and has secured the Engineer’s written Approval.  
Engineer’s Approval of shop drawings shall not relieve Contractor from 
responsibility for errors in shop drawings.   

GC09. SUBMITTALS 

a. Contractor shall furnish to the Engineer for approval, prior to purchasing or 
commencing any Work, a log of all samples, material lists and certifications, mix 
designs, schedules, and other submittals, as required in the specifications.  The 
log shall indicate whether samples will be provided in accordance with other 
provisions of this Contract. 

b. Contractor will provide samples and submittals, together with catalogs and 
supporting data required by the Engineer, to the Engineer within a reasonable 
time period to provide for adequate review and avoid delays in the Work.   
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c. These requirements shall not authorize any extension of time for performance of 
this Contract. Engineer will check and approve such samples, but only for 
conformance with design concept of work and for compliance with information 
given in the Contract Documents. Work shall be in accordance with approved 
samples and submittals.   

GC10. MATERIALS 

a. Except as otherwise specifically stated in the Contract Documents, Contractor 
shall provide and pay for all materials, labor, tools, equipment, water, lights, 
power, transportation, superintendence, temporary constructions of every nature, 
and all other services and facilities of every nature whatsoever necessary to 
execute and complete this Contract within specified time. 

b. Unless otherwise specified, all materials shall be new and the best of their 
respective kinds and grades as noted and/or specified, and workmanship shall be 
of good quality. 

c. Materials shall be furnished in ample quantities and at such times as to ensure 
uninterrupted progress of The Work and shall be stored properly and protected 
as required by the Contract Documents. Contractor shall be entirely responsible 
for damage or loss by weather or other causes to materials or Work.  

d. No materials, supplies, or equipment for Work under this Contract shall be 
purchased subject to any chattel mortgage or under a conditional sale or other 
agreement by which an interest therein or in any part thereof is retained by the 
seller or supplier. Contractor warrants good title to all material, supplies, and 
equipment installed or incorporated in the work and agrees upon completion of all 
work to deliver the Project, to the City free from any claims, liens, or charges.  

e. Materials shall be stored on the Project site in such manner so as not to interfere 
with any operations of the City or any independent contractor. 

GC11. CONTRACTOR’S SUPERVISION 

Contractor shall continuously keep at the Project site, a competent and experienced full-
time Project superintendent approved by the City.  Superintendent must be able to 
proficiently speak, read and write in English.  Contractor shall continuously provide 
efficient supervision of the Project. 

GC12. WORKERS 

a. Contractor shall at all times enforce strict discipline and good order among its 
employees. Contractor shall not employ on the Project any unfit person or any 
one not skilled in the Work assigned to him or her. 
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b. Any person in the employ of the Contractor whom the City may deem incompetent 
or unfit shall be dismissed from The Work and shall not be employed on this 
Project except with the written Approval of the City. 

GC13. SUBCONTRACTORS 

a. Contractor agrees to bind every subcontractor to the terms of the Contract 
Documents as far as such terms are applicable to subcontractor’s portion of The 
Work.  Contractor shall be as fully responsible to the City for the acts and 
omissions of its subcontractors and of persons either directly or indirectly 
employed by its subcontractors, as Contractor is for acts and omissions of 
persons directly employed by Contractor.  Nothing contained in these Contract 
Documents shall create any contractual relationship between any subcontractor 
and the City. 

b. The City reserves the right to Approve all subcontractors.  The City’s Approval of 
any subcontractor under this Contract shall not in any way relieve Contractor of 
its obligations in the Contract Documents. 

c. Prior to substituting any subcontractor listed in the Bid Forms, Contractor must 
comply with the requirements of the Subletting and Subcontracting Fair Practices 
Act pursuant to California Public Contract Code section 4100 et seq. 

GC14. PERMITS AND LICENSES 

Permits and licenses necessary for prosecution of The Work shall be secured and paid 
for by Contractor, unless otherwise specified in the Contract Documents.   

a. Contractor shall obtain and pay for all other permits and licenses required for The 
Work, including excavation permit and for plumbing, mechanical and electrical 
work and for operations in or over public streets or right of way under jurisdiction 
of public agencies other than the City.  

b. The Contractor shall arrange and pay for all off-site inspection of the Work related 
to permits and licenses, including certification, required by the specifications, 
drawings, or by governing authorities, except for such off-site 
inspections delineated as the City's responsibility pursuant to the Contract 
Documents. 

c. Before Acceptance of the Project, the Contractor shall submit all licenses, permits, 
certificates of inspection and required approvals to the City. 
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GC15. UTILITY USAGE 

a. All temporary utilities, including but not limited to electricity, water, gas, and 
telephone, used on the Work shall be furnished and paid for by Contractor.  
Contractor shall Provide necessary temporary distribution systems, including 
meters, if necessary, from distribution points to points on The Work where the 
utility is needed.  Upon completion of The Work, Contractor shall remove all 
temporary distribution systems.  

b. Contractor shall provide necessary and adequate utilities and pay all costs for 
water, electricity, gas, oil, and sewer charges required for completion of the 
Project. 

c. All permanent meters Installed shall be listed in the Contractor’s name until 
Project Acceptance. 

d. If the Contract is for construction in existing facilities, Contractor may, with prior 
written Approval of the City, use the City’s existing utilities by compensating the 
City for utilities used by Contractor. 

GC16. INSPECTION FEES FOR PERMANENT UTILITIES 

All inspection fees and other municipal charges for permanent utilities including, but not 
limited to, sewer, electrical, phone, gas, water, and irrigation shall be paid for by the City. 
Contractor shall be responsible for arranging the payment of such fees, but inspection 
fees and other municipal fees relating to permanent utilities shall be paid by the City. 
Contractor may either request reimbursement from the City for such fees, or shall be 
responsible for arranging and coordination with City for the payment of such fees. 

GC17. TRENCHES 

a. Trenches Five Feet or More in Depth.  The Contractor shall submit to the City, in 
advance of excavation, a detailed plan showing the design of shoring, bracing, 
sloping or other provisions to be made for worker protection from the hazard of 
caving ground during the excavation of any trench or trenches five feet or more in 
depth.  If the plan varies from shoring system standards, the plan shall be 
prepared by a registered civil or structural engineer. The plan shall not be less 
effective than the shoring, bracing, sloping, or other provisions of the Construction 
Safety Orders, as defined in the California Code of Regulations.  

b. Excavations Deeper than Four Feet.  If work under this Contract involves digging 
trenches or other excavation that extends deeper than four feet below the surface, 
Contractor shall promptly, and before the following conditions are disturbed, notify 
the City, in writing, of any: 
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1) Material that the Contractor believes may be material that is hazardous 
waste, as defined in Section 25117 of the Health and Safety Code, that is 
required to be removed to a Class I, Class II, or Class III disposal site in 
accordance with provisions of existing law. 

2) Subsurface or latent physical conditions at the site differing from those 
indicated. 

3) Unknown physical conditions at the site of any unusual nature, different 
materially from those ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract. 

The City shall promptly investigate the conditions, and if it finds that the conditions 
do so materially differ, or do involve hazardous waste, and cause a decrease or 
increase in Contractor’s cost of, or the time required for, performance of any part 
of The Work, shall issue a change order under the procedures described in the 
Contract Documents. 

In the event that a dispute arises between the City and the Contractor as to 
whether the conditions materially differ, or involve hazardous waste, or cause a 
decrease or increase in the Contractor’s cost of, or time required for, performance 
of any part of The Work, the Contractor shall not be excused from any scheduled 
completion date provided for by the Contract, but shall proceed with all Work to 
be performed under the Contract.  Contractor shall retain any and all rights 
provided either by contract or by law which pertain to the resolution of disputes 
and protests between the parties. 

c. Groundwater and Dewatering.  The Contractor is responsible for all necessary 
trench and excavation dewatering operations. No additional compensation will be 
provided should groundwater levels be encountered that are different than those 
described in the plans and specifications.  Discharge of all water must comply 
with the State Water Resources Control Board’s NPDES permit requirements, as 
described in these specifications.   

GC18. DIVERSION OF RECYCLABLE WASTE MATERIALS 

In compliance with the applicable City’s waste reduction and recycling efforts, Contractor 
shall divert all Recyclable Waste Materials to appropriate recycling centers.  Contractor 
will be required to submit weight tickets and written proof of diversion with its monthly 
progress payment requests.  Contractor shall complete and execute any certification 
forms required by City or other applicable agencies to document Contractor’s compliance 
with these diversion requirements.  All costs incurred for these waste diversion efforts 
shall be the responsibility of the Contractor. 
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GC19. REMOVAL OF HAZARDOUS MATERIALS 

Should Contractor encounter material reasonably believed to be polychlorinated 
biphenyl (PCB) or other toxic wastes and hazardous materials which have not been 
rendered harmless at the Project site, the Contractor shall immediately stop work at the 
affected Project site and shall report the condition to the City in writing.  The City shall 
contract for any services required to directly remove and/or abate PCBs and other toxic 
wastes and hazardous materials, if required by the Project site(s), and shall not require 
the Contractor to subcontract for such services.  The Work in the affected area shall not 
thereafter be resumed except by written agreement of the City and Contractor.   

GC20. SANITARY FACILITIES 

Contractor shall provide sanitary temporary toilet buildings for the use of all workers.  All 
toilets shall comply with local codes and ordinances.  Toilets shall be kept supplied with 
toilet paper and shall have workable door fasteners.  Toilets shall be serviced no less 
than once weekly and shall be present in a quantity of not less than 1 per 20 workers as 
required by CAL-OSHA regulation.  The toilets shall be maintained in a sanitary condition 
at all times. Use of toilet facilities in The Work under construction shall not be permitted.  
Any other Sanitary Facilities required by CAL-OSHA shall be the responsibility of the 
Contractor. 

GC21. AIR POLLUTION CONTROL  

Contractor shall comply with all air pollution control rules, regulations, ordinances and 
statutes.  All containers of paint, thinner, curing compound, solvent or liquid asphalt shall 
be labeled to indicate that the contents fully comply with the applicable material 
requirements. 

GC22. COMPLIANCE WITH STATE STORM WATER PERMIT  

a. Contractor shall be required to comply with all conditions of the State Water 
Resources Control Board (“State Water Board”) National Pollutant Discharge 
Elimination System General Permit for Waste Discharge Requirements for 
Discharges of Storm Water Runoff Associated with Construction Activity 
(“Permit”) for all construction activity which results in the disturbance of in excess 
of one acre of total land area or which is part of a larger common area of 
development or sale.  Contractor shall be responsible for filing the Notice of Intent 
and for obtaining the Permit.  Contractor shall be solely responsible for preparing 
and implementing a Storm Water Pollution Prevention Plan (“SWPPP”) prior to 
initiating Work.  In bidding on this Contract, it shall be Contractor’s responsibility 
to evaluate the cost of procuring the Permit and preparing the SWPPP as well as 
complying with the SWPPP and any necessary revision to the SWPPP.  
Contractor shall comply with all requirements of the State Water Resources 
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Control Board.  Contractor shall include all costs of compliance with specified 
requirements in the Contract amount.  

b. Contractor shall be responsible for procuring, implementing and complying with 
the provisions of the Permit and the SWPPP, including the standard provisions, 
monitoring and reporting requirements as required by the Permit.  Contractor shall 
provide copies of all reports and monitoring information to the Engineer. 

c. Contractor shall comply with the lawful requirements of any applicable 
municipality, the City, drainage district, and other local agencies regarding 
discharges of storm water to separate storm drain system or other watercourses 
under their jurisdiction, including applicable requirements in municipal storm water 
management programs. 

d. Storm, surface, nuisance, or other waters may be encountered at various times 
during construction of The Work.  Therefore, the Contractor, by submitting a Bid, 
hereby acknowledges that it has investigated the risk arising from such waters, 
has prepared its Bid accordingly, and assumes any and all risks and liabilities 
arising therefrom. 

e. Failure to comply with the Permit is in violation of federal and state law.  Contractor 
hereby agrees to indemnify and hold harmless City, its officials, officers, agents, 
employees and authorized volunteers from and against any and all claims, 
demands, losses or liabilities of any kind or nature which City, its officials, officers, 
agents, employees and authorized volunteers may sustain or incur for 
noncompliance with the Permit arising out of or in connection with the Project, 
except for liability resulting from the sole established negligence, willful 
misconduct or active negligence of the City, its officials, officers, agents, 
employees or authorized volunteers.  City may seek damages from Contractor for 
delay in completing the Contract in accordance with the Contract Documents, 
caused by Contractor’s failure to comply with the Permit. 

GC23. CLEANING UP 

a. Contractor at all times shall keep premises free from debris such as waste, 
rubbish, and excess materials and equipment.  Contractor shall not store debris 
under, in, or about the premises.  Upon completion of Work, Contractor shall clean 
the interior and exterior of the building or improvement including fixtures, 
equipment, walls, floors, ceilings, roofs, window sills and ledges, horizontal 
projections, and any areas where debris has collected so surfaces are free from 
foreign material or discoloration.  Contractor shall clean and polish all glass, 
plumbing fixtures, and finish hardware and similar finish surfaces and equipment 
and contractor shall also remove temporary fencing, barricades, planking and 
construction toilet and similar temporary facilities from site.  Contractor shall also 
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clean all buildings, asphalt and concrete areas to the degree necessary to remove 
oil, grease, fuel, or other stains caused by Contractor operations or equipment. 

b. Contractor shall fully clean up the site at the completion of The Work.  If the 
Contractor fails to immediately clean up at the completion of The Work, the City 
may do so and the cost of such clean up shall be charged back to the Contractor. 

GC24. LAYOUT AND FIELD ENGINEERING 

All field engineering required for laying out The Work and establishing grades for 
earthwork operations shall be furnished by the Contractor at its expense.  Layout shall 
be done by a registered civil engineer Approved by the Engineer. Any required “as-built” 
drawings of the Work shall be prepared by the registered civil engineer. 

GC25. EXCESSIVE NOISE 

a. The Contractor shall use only such equipment on the work and in such state of 
repair so that the emission of sound therefrom is within the noise tolerance level 
of that equipment as established by CAL-OSHA.  

b. The Contractor shall comply with the most restrictive of the following: (1) local 
sound control and noise level rules, regulations and ordinances and (2) the 
requirements contained in these Contract Documents, including hours of 
operation requirements.  No internal combustion engine shall be operated on the 
Project without a muffler of the type recommended by the manufacturer.  Should 
any muffler or other control device sustain damage or be determined to be 
ineffective or defective, the Contractor shall promptly remove the equipment and 
shall not return said equipment to the job until the device is repaired or replaced.  
Said noise and vibration level requirements shall apply to all equipment on the job 
or related to the job, including but not limited to, trucks, transit mixers or transit 
equipment that may or may not be owned by the Contractor. 

 

GC26. TESTS AND INSPECTIONS 

a. If the Contract Documents, the Engineer, or any instructions, laws, ordinances, or 
public authority require any part of The Work to be tested or Approved, Contractor 
shall provide the Engineer at least two (2) working days notice of its readiness for 
observation or inspection.  If inspection is by a public authority other than the City, 
Contractor shall promptly inform the City of the date fixed for such inspection.  
Required certificates of inspection (or similar) shall be secured by Contractor.  
Costs for City testing and City inspection shall be paid by the City.  Costs of tests 
for Work found not to be in compliance shall be paid by the Contractor. 
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b. If any Work is done or covered up without the required testing or approval, the 
Contractor shall uncover or deconstruct the Work, and the Work shall be redone 
after completion of the testing at the Contractor’s cost in compliance with the 
Contract Documents.   

c. Where inspection and testing are to be conducted by an independent laboratory 
or agency, materials or samples of materials to be inspected or tested shall be 
selected by such laboratory or agency, or by the City, and not by Contractor.  All 
tests or inspections of materials shall be made in accordance with the commonly 
recognized standards of national organizations. 

d. In advance of manufacture of materials to be supplied by Contractor which must 
be tested or inspected, Contractor shall notify the City so that the City may arrange 
for testing at the source of supply. Any materials which have not satisfactorily 
passed such testing and inspection shall not be incorporated into The Work. 

e. If the manufacture of materials to be inspected or tested will occur in a plant or 
location outside the geographic limits of City, the Contractor shall pay for any 
excessive or unusual costs associated with such testing or inspection, including 
but not limited to excessive travel time, standby time and required lodging. 

f. Reexamination of Work may be ordered by the City.  If so ordered, Work must be 
uncovered or deconstructed by Contractor.  If Work is found to be in accordance 
with the Contract Documents, the City shall pay the costs of reexamination and 
reconstruction. If such work is found not to be in accordance with the Contract 
Documents, Contractor shall pay all costs. 

GC27. PROTECTION OF WORK AND PROPERTY 

a. The Contractor shall be responsible for all damages to persons or property that 
occur as a result of The Work.  Contractor shall be responsible for the proper care 
and protection of all materials delivered and Work performed until completion and 
final Acceptance by the City. All Work shall be solely at the Contractor’s risk. 
Contractor shall adequately protect adjacent property from settlement or loss of 
lateral support as necessary. Contractor shall comply with all applicable safety 
laws and building codes to prevent accidents or injury to persons on, about, or 
adjacent to the Project site where Work is being performed. Contractor shall erect 
and properly maintain at all times, as required by field conditions and progress of 
work, all necessary safeguards, signs, barriers, lights, and watchmen for 
protection of workers and the public, and shall post danger signs warning against 
hazards created in the course of construction. 

b. In an emergency affecting safety of life or of work or of adjoining property, 
Contractor, without special instruction or authorization from the Engineer, is 
hereby permitted to act to prevent such threatened loss or injury; and Contractor 
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shall so act, without appeal, if so authorized or instructed by the Engineer or the 
City. Any compensation claimed by Contractor on account of emergency work 
shall be determined by and agreed upon by the City and the Contractor. 

c. Contractor shall provide such heat, covering, and enclosures as are necessary to 
protect all Work, materials, equipment, appliances, and tools against damage by 
weather conditions. 

d. Contractor shall take adequate precautions to protect existing sidewalks, curbs, 
pavements, utilities, and other adjoining property and structures, and to avoid 
damage thereto, and Contractor shall repair any damage thereto caused by The 
Work operations. Contractor shall: 

1) Enclose the working area with a substantial barricade, and arrange work 
to cause minimum amount of inconvenience and danger to the public.  

2) Provide substantial barricades around any shrubs or trees indicated to be 
preserved. 

3) Deliver materials to the Project site over a route designated by the 
Engineer. 

4) Provide any and all dust control required and follow the Applicable air 
quality regulations as appropriate.  If the Contractor does not comply, the 
City shall have the immediate authority to provide dust control and deduct 
the cost from payments to the Contractor. 

5) Confine Contractor’s apparatus, the storage of materials, and the 
operations of its workers to limits required by law, ordinances, permits, or 
directions of the Engineer.  Contractor shall not unreasonably encumber 
the Project site with its materials.   

6) Take care to prevent disturbing or covering any survey markers, 
monuments, or other devices marking property boundaries or corners.  If 
such markers are disturbed by accident, they shall be replaced by an 
approved civil engineer or land surveyor, at no cost to the City. 

7) Ensure that existing facilities, fences and other structures are all 
adequately protected and that, upon completion of all Work, all facilities 
that may have been damaged are restored to a condition acceptable to 
the City. 

8) Preserve and protect from injury all buildings, pole lines and all direction, 
warning and mileage signs that have been placed within the right-of-way.  

9) At the completion of work each day, leave the Project site in a clean, safe 
condition.  
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10) Comply with any stage construction and traffic handling plans.  Access to 
residences and businesses shall be maintained at all times.   

These precautionary measures will apply continuously and not be limited to 
normal working hours.  Full compensation for the Work involved in the 
preservation of life, safety and property as above specified shall be considered 
as included in the prices paid for the various contract items of Work, and no 
additional allowance will be made therefor. 

e. Should damage to persons or property occur as a result of The Work, Contractor 
shall be responsible for proper investigation, documentation, including video or 
photography, to adequately memorialize and make a record of what transpired.  
The City shall be entitled to inspect and copy any such documentation, video, or 
photographs. 

GC28. CONTRACTORS MEANS AND METHODS 

Contractor is solely responsible for the means and methods utilized to Perform The 
Work.  In no case shall the Contractor’s means and methods deviate from commonly 
used industry standards. 

GC29. INSPECTOR’S FIELD OFFICE 

a. The Contractor shall be responsible for providing the inspector’s field office.  The 
Office shall be a substantial waterproof construction with adequate natural light 
and ventilation by means of stock design windows.  Door shall have a key type 
lock or padlock clasp.  The office shall have heating and air conditioning and shall 
be equipped with a telephone, a telephone answering machine, and a fax 
machine at Contractor’s expense. 

b. A table satisfactory for the study of plans and two chairs shall be Provided by 
Contractor.  Contractor shall Provide and pay for adequate electric lights, local 
telephone service, and adequate heat and air conditioning for the field office until 
authorized removal.   

GC30. AUTHORIZED REPRESENTATIVES 

The City shall designate representatives, who shall have the right to be present at the 
Project site at all times.  The City may designate an inspector who shall have the right to 
observe all of the Contractor’s Work.  The inspector is not authorized to make changes 
in the Contract Documents.  The inspector shall not be responsible for the Contractor’s 
failure to carry out The Work in accordance with the Contract Documents.  Contractor 
shall provide safe and proper facilities for such access. 
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GC31. HOURS OF WORK 

a. Eight (8) hours of work shall constitute a legal day’s work.  The Contractor and 
each subcontractor shall forfeit, as penalty to the City, twenty-five dollars ($25) for 
each worker employed in the execution of Work by the Contractor or any 
subcontractor for each day during which such worker is required or permitted to 
work more than eight (8) hours in any one day and forty (40) hours in any week 
in violation of the provisions of the Labor Code, and in particular, Section 1810 to 
Section 1815, except as provided in Labor Code Section 1815. 

b. Work shall be accomplished on a regularly scheduled eight (8) hour per day work 
shift basis, Monday through Friday, between the hours of 7:00 a.m. and 5:00 p.m. 

c. It shall be unlawful for any person to operate, permit, use, or cause to operate any 
of the following at the Project site, other than between the hours of 7:00 a.m. to 
5:00 p.m., Monday through Friday, with no Work allowed on City-observed 
holidays, unless otherwise Approved by the Engineer: 

1) Powered Vehicles 

2) Construction Equipment 

3) Loading and Unloading Vehicles 

4) Domestic Power Tool. 

GC32. PAYROLL RECORDS 

a. Pursuant to Labor Code Section 1776, the Contractor and each subcontractor 
shall maintain weekly certified payroll records showing the name, address, social 
security number, work classification, straight time and overtime hours paid each 
day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker or other employee employed in connection with the work.  
Contractor shall certify under penalty of perjury that records maintained and 
submitted by Contractor are true and accurate.  Contractor shall also require 
subcontractor(s) to certify weekly payroll records under penalty of perjury. 

b. The payroll records described herein shall be certified and submitted by the 
Contractor at a time designated by the City.  The Contractor shall also provide the 
following: 

1) A certified copy of the employee’s payroll records shall be made available 
for inspection or furnished to such employee or his or her authorized 
representative on request. 
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2) A certified copy of all payroll records described herein shall be made 
available for inspection or furnished upon request of the Department of 
Industrial Relations (“DIR”). 

c. The certified payroll records shall be on forms provided by the Division of Labor 
Standards Enforcement (“DLSE”) of the DIR or shall contain the same information 
as the forms provided by the DLSE. 

d. Any copy of records made available for inspection and furnished upon request to 
the public shall be marked or obliterated in such a manner as to prevent disclosure 
of an individual’s name, address, and social security number.  The name and 
address of the Contractor or any subcontractor shall not be marked or obliterated. 

e. In the event of noncompliance with the requirements of this Section, the 
Contractor shall have ten (10) days in which to comply subsequent to receipt of 
written notice specifying any item or actions necessary to ensure compliance with 
this section.  Should noncompliance still be evident after such ten (10) day period, 
the Contractor shall, as a penalty to the City, forfeit Twenty-five Dollars ($25.00) 
for each day, or portion thereof, for each worker until strict compliance is 
effectuated.  Upon the request of the DIR, such penalties shall be withheld from 
contract payments. 

GC33. PREVAILING RATES OF WAGES 

a. The Contractor is aware of the requirements of Labor Code Sections 1720 et seq. 
and 1770 et seq., as well as California Code of Regulations, Title 8, Section 16000 
et seq. (“Prevailing Wage Laws”), which require the payment of prevailing wage 
rates and the performance of other requirements on certain “public works” and 
“maintenance” projects.  Since this Project involves an applicable “public works” 
or “maintenance” project, as defined by the Prevailing Wage Laws, and since the 
total compensation is $1,000 or more, Contractor agrees to fully comply with such 
Prevailing Wage Laws.  The Contractor shall obtain a copy of the prevailing rates 
of per diem wages at the commencement of this Agreement from the website of 
the Division of Labor Statistics and Research of the Department of Industrial 
Relations located at www.dir.ca.gov/dlsr/.  In the alternative, the Contractor may 
view a copy of the prevailing rates of per diem wages at the City.  Contractor shall 
make copies of the prevailing rates of per diem wages for each craft, classification 
or type of worker needed to perform work on the Project available to interested 
parties upon request, and shall post copies at the Contractor’s principal place of 
business and at the Project site.  Contractor shall defend, indemnify and hold the 
City, its elected officials, officers, employees and agents free and harmless from 
any claims, liabilities, costs, penalties or interest arising out of any failure or allege 
failure to comply with the Prevailing Wage Laws. 
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b. The Contractor and each subcontractor shall forfeit as a penalty to the City not 
more than fifty dollars ($50) for each calendar day, or portion thereof, for each 
worker paid less than the stipulated prevailing wage rate for any work done by 
him, or by any subcontract under him, in violation of the provisions of the Labor 
Code.  The difference between such stipulated prevailing wage rate and the 
amount paid to each worker for each calendar day or portion thereof for which 
each worker was paid less than the stipulated prevailing wage rate shall be paid 
to each worker by the Contractor. 

c. Contractor shall post, at appropriate conspicuous points on the Project site, a 
schedule showing all determined general prevailing wage rates and all authorized 
deductions, if any, from unpaid wages actually earned.  

d. If the Work involves federal funds or otherwise requires compliance with the 
Davis-Bacon Fair Labor Standards Act, the Contractor and all its subcontractors 
shall comply with the higher of the state or federal prevailing wage rates.  

GC34. EMPLOYMENT OF APPRENTICES 

The Contractor’s attention is directed to the provisions of Sections 1777.5, 1777.6, and 
1777.7 of the Labor Code concerning employment of apprentices by the Contractor or 
any subcontractor.  The Contractor shall obtain a certificate of apprenticeship before 
employing any apprentice pursuant to Section 1777.5, 1777.6, and 1777.7 of the Labor 
Code.  Information relative to apprenticeship standards, wage schedules, and other 
requirements may be obtained from the Director of Industrial Relations, the Administrator 
of Apprenticeships, San Francisco, California, or from the Division of Apprenticeship 
Standards and its branch offices. 

GC35. NONDISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY 

Pursuant to Labor Code Section 1735 and other applicable provisions of law, the 
Contractor and its subcontractors shall not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, national origin, age, 
political affiliation, marital status, or handicap on this Project.  The Contractor will take 
affirmative action to insure that employees are treated during employment or training 
without regard to their race, color, religion, sex, national origin, age, political affiliation, 
marital status, or handicap.  

GC36. LABOR/EMPLOYMENT SAFETY 

The Contractor shall maintain emergency first aid treatment for his employees which 
complies with the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 
et seq.), and California Code of Regulations, Title 8, Industrial Relations Division 1, 
Department of Industrial Relations, Chapter 4. 
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GC37. WORKERS’ COMPENSATION INSURANCE 

The Contractor shall Provide, during the life of this Contract, workers’ compensation 
insurance for all of the employees engaged in Work under this Contract, on or at the 
Project site, and, in case any of sublet Work, the Contractor shall require the 
subcontractor similarly to provide workers’ compensation insurance for all the latter’s 
employees as prescribed by State law. Any class of employee or employees not covered 
by a subcontractor’s insurance shall be covered by the Contractor’s insurance. In case 
any class of employees engaged in work under this Contract, on or at the Project site, is 
not protected under the Workers’ Compensation Statutes, the Contractor shall provide 
or shall cause a subcontractor to provide, adequate insurance coverage for the 
protection of such employees not otherwise protected. The Contractor is required to 
secure payment of compensation to his employees in accordance with the provisions of 
Section 3700 of the Labor Code.  The Contractor shall file with the City certificates of his 
insurance protecting workers. Company or companies providing insurance coverage 
shall be acceptable to the City, if in the form and coverage as set forth in the Contract 
Documents. 

GC38. EMPLOYER’S LIABILITY INSURANCE 

Contractor shall provide during the life of this Contract, Employer’s Liability Insurance, 
including Occupational Disease, in the amount of, at least, one million dollars 
($1,000,000.00) per person per accident.  Contractor shall provide City with a certificate 
of Employer’s Liability Insurance. Such insurance shall comply with the provisions of the 
Contract Documents.  The policy shall be endorsed, if applicable, to provide a Borrowed 
Servant/Alternate Employer Endorsement and contain a Waiver of Subrogation in favor 
of the City. 

GC39. COMMERCIAL GENERAL LIABILITY INSURANCE 

a. Contractor shall procure and maintain during the life of this Contract and for such 
other period as may be required herein, at its sole expense, Commercial General 
Liability insurance coverage, including but not limited to, premises liability, 
contractual liability, products/completed operations if applicable, personal and 
advertising injury – which may arise from or out of Contractor’s operations, use, 
and management of the Project site, or the performance of its obligations 
hereunder.  Policy limits shall not be less than $2,000,000 per occurrence for 
bodily injury, personal injury and property damage. If Commercial General Liability 
Insurance or other form with a general aggregate limit is used, either the general 
aggregate limit shall apply separately to this project/location or the general 
aggregate limit shall be twice the required occurrence limit. 

b. Such policy shall comply with all the requirements of this Article. The limits set 
forth herein shall apply separately to each insured against whom claims are made 
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or suits are brought, except with respect to the limits of liability.  Further the limits 
set forth herein shall not be construed to relieve the Contractor from liability in 
excess of such coverage, nor shall it limit Contractor’s indemnification obligations 
to the City, and shall not preclude the City from taking such other actions available 
to the City under other provisions of the Contract Documents or law. 

c. Contractor shall make certain that any and all subcontractors hired by Contractor 
are insured in accordance with this Contract. If any subcontractor’s coverage does 
not comply with the foregoing provisions, Contractor shall indemnify and hold the 
City harmless from any damage, loss, cost, or expense, including attorneys’ fees, 
incurred by the City as a result thereof. 

d. All general liability policies provided pursuant to the provisions of this Article shall 
comply with the provisions of the Contract Documents. 

e. All general liability policies shall be written to apply to all bodily injury, including 
death, property damage, personal injury, owned and non-owned equipment, 
blanket contractual liability, completed operations liability, explosion, collapse, 
under-ground excavation, removal of lateral support, and other covered loss, 
however occasioned, occurring during the policy term, and shall specifically insure 
the performance by Contractor of that part of the indemnification contained in 
these General Conditions, relating to liability for injury to or death of persons and 
damage to property. If the coverage contains one or more aggregate limits, a 
minimum of 50% of any such aggregate limit must remain available at all times; if 
over 50% of any aggregate limit has been paid or reserved, the City may require 
additional coverage to be purchased by Contractor to restore the required limits. 
Contractor may combine primary, umbrella, and as broad as possible excess 
liability coverage to achieve the total limits indicated above. Any umbrella or 
excess liability policy shall include the additional insured endorsement described 
in the Contract Documents. 

GC40. AUTOMOBILE LIABILITY INSURANCE 

Contractor shall take out and maintain at all times during the term of this Contract 
Automobile Liability Insurance in the amount of, at least, one million dollars ($1,000,000).  
Such insurance shall provide coverage for bodily injury and property damage including 
coverage for non-owned and hired vehicles, in a form and with insurance companies 
acceptable to the City.  Such insurance shall comply with the provisions of Article 30 
below.   

GC41. BUILDER’S RISK [“ALL RISK”] 

a. It is the Contractor’s responsibility to maintain or cause to be maintained Builder’s 
Risk [ “All Risk”] extended coverage insurance on all work, material, equipment, 
appliances, tools, and structures which are a part of the Contract and subject to 



City of Beaumont 
General Conditions 

Citywide Street Rehabilitation Project FY24 
                                                      CIP R-36   

 

 

 

 GENERAL CONDITIONS 
23 

 

loss or damage by fire, and vandalism and malicious mischief, in an amount to 
cover 100% of the replacement cost.  The City accepts no responsibility until the 
Contract is formally accepted by the Governing Board for the work. The 
Contractor is required to file with the City a certificate evidencing fire insurance 
coverage. 

b. Provide insurance coverage on completed value form, all-risk or special causes 
of loss coverage. 

1) Insurance policies shall be so conditioned as to cover the performance of 
any extra work performed under the Contract. 

2) Coverage shall include all materials stored on site and in transit. 

3) Coverage shall include Contractor’s tools and equipment. 

4) Insurance shall include boiler, machinery and material hoist coverage. 

c. Such insurance shall comply with the provisions of the Contract Documents. 

GC42. FORM AND PROOF OF CARRIAGE OF INSURANCE 

a. Any insurance carrier providing insurance coverage required by the Contract 
Documents shall be admitted to and authorized to do business in the State of 
California unless waived, in writing, by the City Risk Manager.  Carrier(s) shall 
have an A.M. Best rating of not less than an A:VIII.  Insurance deductibles or self-
insured retentions must be declared by the Contractor, and such deductibles and 
retentions shall have the prior written consent from the City.  At the election of the 
City the Contractor shall either 1) reduce or eliminate such deductibles or self-
insured retentions, or 2) procure a bond which guarantees payment of losses and 
related investigations, claims administration, and defense costs and expenses.   

b. Contractor shall cause its insurance carrier(s) to furnish the City with either 1) a 
properly executed original Certificates(s) of Insurance and certified original copies 
of Endorsements effecting coverage as required herein, or 2) if requested to do 
so in writing by the City Risk Manager, provide original Certified copies of policies 
including all Endorsements and all attachments thereto, showing such insurance 
is in full force and effect.  The City, its Director’s and officers, employees, agents 
or representatives are named as Additional Insureds and Provide a Waiver of 
Subrogation in favor of those parties.  Further, said Certificates(s) and policies of 
insurance shall contain the covenant of the insurance carrier(s) that shall provide 
no less than thirty (30) days written notice be given to the  City prior to any material 
modification or cancellation of such insurance.  In the event of a material 
modification or cancellation of coverage, the City may terminate or Stop Work 
pursuant to the Contract Documents, unless the City receives, prior to such 
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effective date, another properly executed original Certificate of Insurance and 
original copies of endorsements or certified original policies, including all 
endorsements and attachments thereto evidencing coverages set forth herein and 
the insurance required herein is in full force and effect.  Contractor shall not take 
possession, or use the Project site, or commence operations under this 
Agreement until the City has been furnished original Certificate(s) of Insurance 
and certified original copies of Endorsements or policies of insurance including all 
Endorsements and any and all other attachments as required in this Section.  The 
original Endorsements for each policy and the Certificate of Insurance shall be 
signed by an individual authorized by the insurance carrier to do so on its behalf. 

c. It is understood and agreed to by the parties hereto and the insurance 
company(s), that the Certificate(s) of Insurance and policies shall so covenant 
and shall be construed as primary, and the City’s insurance and/or deductibles 
and/or self-insured retentions or self-insured programs shall not be construed as 
contributory. 

d. The City reserves the right to adjust the monetary limits of insurance coverage’s 
during the term of this Contract including any extension thereof-if in the City’s 
reasonable judgment, the amount or type  of insurance carried by the Contractor 
becomes inadequate. 

e. Contractor shall pass down the insurance obligations contained herein to all tiers 
of sub-contractors working under this Contract. 

GC43. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

a. Time for Completion/Liquidated Damages.  Work shall be commenced within 
ten (10) days of the date stated in the City’s Notice to Proceed and shall be 
completed by Contractor in the time specified in the Contract Documents. The 
City is under no obligation to consider early completion of the Project; and the 
Contract completion date shall not be amended by the City’s receipt or 
acceptance of the Contractor’s proposed earlier completion date.  Furthermore, 
Contractor shall not, under any circumstances, receive additional compensation 
from the City (including but not limited to indirect, general, administrative or other 
forms of overhead costs) for the period between the time of earlier completion 
proposed by the Contractor and the Contract completion date.  If The Work is not 
completed as stated in the Contract Documents, it is understood that the City will 
suffer damage.  In accordance with Government Code section 53069.85, being 
impractical and infeasible to determine the amount of actual damage, it is agreed 
that Contractor shall pay to the City as fixed and liquidated damages, and not as 
a penalty, the sum of $2,000 for each day of delay until The Work is fully 
completed. Contractor and its surety shall be liable for any liquidated damages.  
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Any money due or to become due the Contractor may be retained to cover 
liquidated damages. 

b. Inclement Weather.  Contractor shall abide the Engineer’s determination of what 
constitutes inclement weather.  Time extensions for inclement weather shall only 
be granted when the Work stopped during inclement weather is on the critical 
path of the Project schedule.   

c. Extension of Time.  Contractor shall not be charged liquidated damages 
because of any delays in completion of The Work due to unforeseeable causes 
beyond the control and without the fault or negligence of Contractor (or its 
subcontractors or suppliers).  Contractor shall within five (5) Days of identifying 
any such delay notify the City in writing of causes of delay.  The City shall 
ascertain the facts and extent of delay and grant extension of time for completing 
The Work when, in its judgment, the facts justify such an extension. Time 
extensions to the Project shall be requested by the Contractor as they occur and 
without delay. No delay claims shall be permitted unless the event or occurrence 
delays the completion of the Project beyond the Contract completion date. 

d. No Damages for Reasonable Delay.  The City’s liability to Contractor for delays 
for which the City is responsible shall be limited to only an extension of time unless 
such delays were unreasonable under the circumstances. In no case shall the 
City be liable for any costs which are borne by the Contractor in the regular course 
of business, including, but not limited to, home office overhead and other ongoing 
costs.  Damages caused by unreasonable City delay, including delays caused by 
items that are the responsibility of the City pursuant to Government Code section 
4215, shall be based on actual costs only, no proportions or formulas shall be 
used to calculate any delay damages. 

GC44. COST BREAKDOWN AND PERIODIC ESTIMATES 

Contractor shall furnish on forms Approved by the City: 

a. Within ten (10) Days of award of the Contract a detailed estimate giving a 
complete breakdown of the Contract price;  

b. A monthly itemized estimate of Work done for the purpose of making progress 
payments.  In order for the City to consider and evaluate each progress payment 
application, the Contractor shall submit a detailed measurement of Work 
performed and a progress estimate of the value thereof before the tenth (10th) 
Day of the following month.   

c. Contractor shall submit, with each of its payment requests, an adjusted list of 
actual quantities, verified by the Engineer, for unit price items listed, if any, in the 
Bid Form.   
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d. Following the City’s Acceptance of the Work, the Contractor shall submit to the 
City a written statement of the final quantities of unit price items for inclusion in 
the final payment request.   

e. The City shall have the right to adjust any estimate of quantity and to subsequently 
correct any error made in any estimate for payment.   

Contractor shall certify under penalty of perjury, that all cost breakdowns and periodic 
estimates accurately reflect the Work on the Project. 

GC45. MOBILIZATION 

a. When a bid item is included in the Bid Form for mobilization, the costs of Work in 
advance of construction operations and not directly attributable to any specific bid 
item will be included in the progress estimate (“Initial Mobilization”).  When no bid 
item is provided for “Initial Mobilization,” payment for such costs will be deemed 
to be included in the other items of The Work. The bid amount for Mobilization 
shall not exceed 5% of contract amount. 

b. Payment for Initial Mobilization based on the lump sum provided in the Bid Form, 
which shall constitute full compensation for all such Work.  No payment for Initial 
Mobilization will be made until all of the listed items have been completed to the 
satisfaction of the Engineer.  The scope of the Work included under Initial 
Mobilization shall include, but shall not be limited to, the following principal items:   

1. Obtaining and paying for all bonds, insurance, and permits. 

2. Moving on to the Project site of all Contractor’s plant and equipment 
required for first month’s operations. 

3. Installing temporary construction power, wiring, and lighting facilities. 

4. Establishing fire protection system. 

5. Developing and installing a construction water supply. 

6. Providing and maintaining the field office trailers for the Contractor and the 
Engineer, complete, with all specified furnishings and utility services 
including telephones, telephone appurtenances, computer and printer, and 
copying machine. 

7. Providing on-site communication facilities for the Owner and the Engineer, 
including telephones, radio pagers, and fax machines. 
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8. Providing on-site sanitary facilities and potable water facilities as specified 
per Cal-OSHA and these Contract Documents. 

9. Furnishing, installing, and maintaining all storage buildings or sheds 
required for temporary storage of products, equipment, or materials that 
have not yet been installed in the Work.  All such storage shall meet 
manufacturer’s specified storage requirements, and the specific provisions 
of the specifications, including temperature and humidity control, if 
recommended by the manufacturer, and for all security. 

10. Arranging for and erection of Contractor’s work and storage yard, including 
required project signage. 

11. Posting all OSHA required notices and establishment of safety programs 
per Cal-OSHA. 

12. Full-time presence of Contractor’s superintendent at the job site as 
required herein. 

13. Submittal of Construction Schedule as required by the Contract 
Documents. 

GC46. PAYMENTS 

a. The City shall make monthly progress payments following receipt of undisputed 
and properly submitted payment requests.  Contractor shall be paid a sum equal 
to ninety percent (95%) of the value of Work performed up to the last day of the 
previous month, less the aggregate of previous payments. 

b. The Contractor shall, after the full completion of The Work, submit a final payment 
application.  All prior progress estimates shall be subject to correction in the final 
estimate and payment. 

c. Unless otherwise required by law, the final payment of five percent (5%) of the 
value of the Work, if unencumbered, shall be paid no later than sixty (35) Days 
after the date of recordation of the Notice of Completion. 

d. Acceptance by Contractor of the final payment shall constitute a waiver of all 
claims against the City arising from this Contract. 

e. Payments to the Contractor shall not be construed to be an acceptance of any 
defective work or improper materials, or to relieve the Contractor of its obligations 
under the Contract Documents. 
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f. The Contractor shall submit with each payment request the Contractor’s 
conditional waiver of lien for the entire amount covered by such payment request, 
as well as a valid unconditional waiver of lien from the Contractor and all 
subcontractors and materialmen for all work and materials included in any prior 
invoices.  Waivers of lien shall be in the forms prescribed by California Civil Code 
Section 3262.  Prior to final payment by the City, the Contractor shall submit a 
final waiver of lien for the Contractor’s work, together with releases of lien from 
any subcontractor or materialmen. 

GC47. PAYMENTS WITHHELD AND BACKCHARGES 

In addition to amounts which the City may retain under other provisions of the Contract 
Documents the City may withhold  payments due to Contractor as may be necessary to 
cover: 

a. Stop Notice Claims.  

b. Defective work not remedied. 

c. Failure of Contractor to make proper payments to its subcontractors or suppliers.  

d. Completion of the Contract if there exists a reasonable doubt that the work can 
be completed for balance then unpaid. 

e. Damage to another contractor or third party. 

f. Amounts which may be due the City for claims against Contractor. 

g. Failure of Contractor to keep the record (“as-built”) drawings up to date. 

h. Failure to provide updates on the construction schedule.    

i. Site clean up. 

j. Failure of the Contractor to comply with requirements of the Contract Documents. 

k. Liquated damages. 

l. Legally permitted penalties. 

Upon completion of the Contract, the City will reduce the final Contract amount to reflect 
costs charged to the Contractor, backcharges or payments withheld pursuant to the 
Contract Documents. 
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GC48. CHANGES AND EXTRA WORK 

a. Change Order Work. 

1) The City, without invalidating the Contract, may order changes in the Work 
consisting of additions, deletions or other revisions, the Contract amount 
and Contract time being adjusted accordingly.  All such changes in the 
Work shall be authorized by Change Order, and shall be performed under 
the applicable conditions of the Contract Documents.  A Change Order 
signed by the Contractor indicates the Contractor's agreement therewith, 
including any adjustment in the Contract amount or the Contract time, and 
the full and final settlement of all costs (direct, indirect and overhead) 
related to the Work authorized by the Change Order. 

2) All claims for additional compensation to the Contractor shall be presented 
in writing before the expense is incurred and will be adjusted as provided 
herein.  No work shall be allowed to lag pending such adjustment, but shall 
be promptly executed as directed, even if a dispute arises.  No claim will 
be considered after the work in question has been done unless a written 
contract change order has been issued or a timely written notice of claim 
has been made by Contractor.  Contractor shall not be entitled to claim or 
bring suit for damages, whether for loss of profits or otherwise, on account 
of any decrease or omission of any item or portion of Work to be done.  
Whenever any change is made as provided for herein, such change shall 
be considered and treated as though originally included in the Contract, 
and shall be subject to all terms, conditions and provisions of the original 
Contract. 

3) Owner Initiated Change.  The Contractor must submit a complete cost 
proposal, including any change in the Contract time, within seven (7) Days 
after receipt of a scope of a proposed change order, unless the City 
requests that proposals be submitted in less than seven (7) Days. 

4) Contractor Initiated Change.  The Contractor must give written notice of a 
proposed change order required for compliance with the Contract 
Documents within seven (7) Days of discovery of the facts giving rise to 
the proposed change order. 

5) Whenever possible, any changes to the Contract amount shall be in a lump 
sum mutually agreed to by the Contractor and the City. 

6) Price quotations from the Contractor shall be accompanied by sufficiently 
detailed supporting documentation to permit verification by the City. 
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7) If the Contractor fails to submit the cost proposal within the seven (7) Day 
period (or as requested), the City has the right to order the Contractor in 
writing to commence the work immediately on a force account basis and/or 
issue a lump sum change to the contract price in accordance with the City’s 
estimate of cost.  If the change is issued based on the City estimate, the 
Contractor will waive its right to dispute the action unless within fifteen (15) 
Days following completion of the added/deleted work, the Contractor 
presents written proof that the City’s estimate was in error. 

8) Estimates for lump sum quotations and accounting for cost-plus-
percentage work shall be limited to direct expenditures necessitated 
specifically by the subject extra work, and shall be segregated as follows: 

(a) Labor.  The costs of labor will be the actual cost for wages prevailing 
locally for each craft or type of worker at the time the extra work is 
done, plus employer payments of payroll taxes and insurance, 
health and welfare, pension, vacation, apprenticeship funds, and 
other direct costs resulting from Federal, State or local laws, as well 
as assessment or benefits required by lawful collective bargaining 
agreements.  The use of a labor classification which would increase 
the extra work cost will not be permitted unless the contractor 
establishes the necessity for such additional costs.  Labor costs for 
equipment operators and helpers shall be reported only when such 
costs are not included in the invoice for equipment rental. 

(b) Materials.  The cost of materials reported shall be at invoice or 
lowest current price at which such materials are locally available in 
the quantities involved, plus sales tax, freight and delivery.  
Materials cost shall be based upon supplier or manufacturer’s 
invoice.  If invoices or other satisfactory evidence of cost are not 
furnished within fifteen (15) Days of delivery, then the Engineer shall 
determine the materials cost, at its sole discretion. 

(c) Tool and Equipment Use.  No payment will be made for the use of 
small tools, tools which have a replacement value of $1,000 or less.  
Regardless of ownership, the rates to be used in determining 
equipment use costs shall not exceed listed rates prevailing locally 
at equipment rental agencies, or distributors, at the time the work is 
performed. 

(d) Overhead, Profit and Other Charges.  The mark-up for overhead 
(including supervision) and profit on work added to the Contract 
shall be according to the following: 
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i. “Net Cost” is defined as consisting of costs of labor, 
materials and tools and equipment only excluding overhead 
and profit.  The costs of applicable insurance and bond 
premium will be reimbursed to the Contractor and 
subcontractors at cost only, without mark-up. 

ii. For Work performed by the Contractor’s forces the added 
cost for overhead and profit shall not exceed fifteen (15%) 
percent of the Net Cost of the Work. 

iii. For Work performed by a subcontractor, the added cost for 
overhead and profit shall not exceed fifteen (15%) percent 
of the Net Cost of the Work to which the Contractor may 
add five (5%) percent of the subcontractor’s Net Cost. 

iv. For Work performed by a sub-subcontractor the added cost 
for overhead and profit shall not exceed fifteen (15 %) 
percent of the Net Cost for Work to which the subcontractor 
and general contractor may each add an additional five (5 
%) percent of the Net Cost of the lower tier subcontractor. 

iv. No additional mark up will be allowed for lower tier 
subcontractors, and in no case shall the added cost for 
overhead and profit payable by City exceed twenty-five 
(25%) percent of the Net Cost as defined herein. 

9) For added or deducted Work by subcontractors, the Contractor shall 
furnish to the City the subcontractor’s signed detailed estimate of the cost 
of labor, material and equipment, including the subcontractor markup for 
overhead and profit.  The same requirement shall apply to sub-
subcontractors. 

10) For added or deducted work furnished by a vendor or supplier, the 
Contractor shall furnish to the City a detailed estimate or quotation of the 
cost to the Contractor, signed by such vendor or supplier. 

11) Any change in The Work involving both additions and deletions shall 
indicate a net total cost, including subcontracts and materials.  Allowance 
for overhead and profit, as specified herein, shall be applied if the net total 
cost is an extra; overhead and profit allowances shall not be applied if the 
net total cost is a credit.  The estimated cost of deductions shall be based 
on labor and material prices on the date the Contract was executed. 

12) Contractor shall not reserve a right to assert impact costs, extended job 
site costs, extended overhead, constructive acceleration and/or actual 
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acceleration beyond what is stated in the change order for work.  No claims 
shall be allowed for impact, extended overhead costs, constructive 
acceleration and/or actual acceleration due to a multiplicity of changes 
and/or clarifications.  The Contractor may not change or modify the City’s 
change order form in an attempt to reserve additional rights. 

13) If the City disagrees with the proposal submitted by Contractor, it will notify 
the Contractor and the City will provide its opinion of the appropriate price 
and/or time extension.  If the Contractor agrees with the City, a change 
order will be issued by the City.  If no agreement can be reached, the City 
shall have the right to issue a unilateral change order setting forth its 
determination of the reasonable additions or savings in costs and time 
attributable to the extra or deleted work.  Such determination shall become 
final and binding if the Contractor fails to submit a claim in writing to the 
City within fifteen (15) Days of the issuance of the unilateral change order, 
disputing the terms of the unilateral change order.   

14) No dispute, disagreement or failure of the parties to reach agreement on 
the terms of the change order shall relieve the Contractor from the 
obligation to proceed with performance of the work, including extra work, 
promptly and expeditiously. 

15) Any alterations, extensions of time, extra work or any other changes may 
be made without securing consent of the Contractor’s surety or sureties. 

GC49. OCCUPANCY 

The City reserves the right to occupy or utilize any portion of The Work at any time before 
completion, and such occupancy or use shall not constitute Acceptance of any part of 
Work covered by this Contract.  This use shall not relieve the Contractor of its 
responsibilities under the Contract. 

GC50. INDEMNIFICATION 

Contractor shall defend (with counsel of City’s choosing), indemnify and hold the City, 
its officials, officers, agents, employees, and representatives free and harmless from any 
and all claims, demands, causes of action, costs, expenses, liabilities, losses, damages 
or injuries, in law or equity, regardless of whether the allegations are false, fraudulent, or 
groundless, to property or persons, including wrongful death, to the extent arising out of 
or incident to any acts, omissions or willful misconduct of Contractor, its officials, officers, 
employees, agents, consultants and contractors arising out of or in connection with the 
performance of the Work or this Contract, including claims made by subcontractors for 
nonpayment, including without limitation the payment of all consequential damages and 
attorney’s fees and other related costs and expenses.  Contractor shall defend, at 
Contractor’s own cost, expense and risk, with counsel of City’s choosing, any and all 
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such aforesaid suits, actions or other legal proceedings of every kind that may be brought 
or instituted against City, its officials, officers, agents, employees and representatives.  
To the extent of its liability, Contractor shall pay and satisfy any judgment, award or 
decree that may be rendered against City, its officials, officers, employees, agents, 
employees and representatives, in any such suit, action or other legal proceeding.  
Contractor shall reimburse City, its officials, officers, agents, employees and 
representatives for any and all legal expenses and costs incurred by each of them in 
connection therewith or in enforcing the indemnity herein provided.  The only limitations 
on this provision shall be those imposed by Civil Code Section 2782. 

GC51. RECORD (“AS BUILT”) DRAWINGS 

a. Contractor shall prepare and maintain a complete set of record drawings (herein 
referred to as “as-builts”) and shall require each trade to prepare its own as-builts.  
The as-builts must show the entire site for each major trade, including but not 
limited to water, sewer, electrical, data, telephone, cable, fire alarm, gas and 
plumbing.  Contractor shall mark the as-builts to show the actual installation where 
the installation varies from the Work as originally shown.  Contractor shall mark 
whichever drawings are most capable of showing conditions fully and where shop 
drawings are used, Contractor must record a cross-reference at the 
corresponding location on the contract drawings. Contractor shall give particular 
attention to concealed elements that would be difficult to measure and record at 
a later date. Contractor shall use colors to distinguish variations in separate 
categories of The Work. 

b. Contractor shall note related change order numbers where applicable.  Contractor 
shall organize as-builts into manageable sets, bound with durable paper cover 
sheets and shall print suitable title, dates and other identification on the cover of 
each set.  Contractor to also provide an electronic version of the as-builts.  The 
suitability of the as-builts will be determined by the Engineer. 

GC52. RESOLUTION OF CONSTRUCTION CLAIMS 

a. In accordance with Public Contract Code Sections 20104 et seq. and other 
applicable law, public works claims of $375,000 or less which arise between the 
Contractor and the City shall be resolved under the following the statutory 
procedure unless the City has elected to resolve the dispute pursuant to Public 
Contract Code Section 10240 et seq.   

b. All Claims:  All claims shall be submitted in writing and accompanied by 
substantiating documentation.  Claims must be filed on or before the date of final 
payment unless other notice requirements are provided in the contract.  "Claim" 
means a separate demand by the claimant for (1) a time extension, (2) payment 
of money or damages arising from work done by or on behalf of the claimant and 
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payment of which is not otherwise expressly provided for or the claimant is not 
otherwise entitled, or (3) an amount the payment of which is disputed by the City. 

c. Claims Under $50,000.  The City shall respond in writing to the claim within 45 
days of receipt of the claim, or, the City may request, in writing, within 30 days of 
receipt of the claim, any additional documentation supporting the claim or relating 
to defenses or claims the City may have.  If additional information is needed 
thereafter, it shall be provided upon mutual agreement of the City and the 
claimant.  The City's written response shall be submitted 15 days after receiving 
the additional documentation, or within the same period of time taken by the 
claimant to produce the additional information, whichever is greater. 

d. Claims over $50,000 but less than or equal to $375,000.  The City shall 
respond in writing within 60 days of receipt, or, may request in writing within 30 
days of receipt of the claim, any additional documents supporting the claim or 
relating to defenses or claims the City may have against the claimant.  If additional 
information is needed thereafter, it shall be provided pursuant to mutual 
agreement between the City and the claimant.  The City's response shall be 
submitted within 30 days after receipt of the further documents, or within the same 
period of time taken by the claimant to produce the additional information or 
documents, whichever is greater.  The Contractor shall make these records and 
documents available at all reasonable times, without any direct charge. 

e. The Contractor will submit the claim justification in the following format: 

1) Summary of claim merit and price, and Contract clause pursuant to which 
the claim is made.  

2) List of documents relating to claim 

(a) Specifications 

(b) Drawings 

(c) Clarifications (Requests for Information) 

(d) Schedules 

(e) Other 

3) Chronology of events and correspondence 

4) Analysis of claim merit 

5) Analysis of claim cost 
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6) Analysis of time impact analysis in CPM format 

7) Cover letter and certification of validity of the claim 

f. If the claimant disputes the City's response, or if the City fails to respond within 
the statutory time period(s), the claimant may so notify the City within 15 days of 
the receipt of the response or the failure to respond, and demand an informal 
conference to meet and confer for settlement.  Upon such demand, the City shall 
schedule a meet and confer conference within 30 Days. 

g. If following the meet and confer conference, the claim or any portion thereof 
remains in dispute, the claimant may file a claim pursuant to Government Code 
900 et seq. and Government Code 910 et seq.  For purposes of those provisions, 
the time within which a claim must be filed shall be tolled from the time the 
claimant submits the written claim until the time the claim is denied, including any 
time utilized for the meet and confer conference. 

h. Submission of a claim, properly certified, with all required supporting 
documentation, and written rejection or denial of all or part of the claim by City, is 
a condition precedent to any action, proceeding, litigation, suit, general conditions 
claim, or demand for arbitration by Contractor. 

GC53. CITY’S RIGHT TO TERMINATE CONTRACT 

a. Termination for Cause:  The City may, without prejudice to any other right or 
remedy, serve written notice upon Contractor of its intention to terminate this 
Contract if the Contractor: (i) refuses or fails to prosecute The Work or any part 
thereof with such diligence as will ensure its completion within the time required; 
(ii) fails to complete The Work within the required time; (iii) should file a bankruptcy 
petition or be adjudged a bankrupt; (iv) should make a general assignment for the 
benefit of its creditors; (v) should have a receiver appointed; (vi) should 
persistently or repeatedly refuse or fail to supply enough properly skilled workers 
or proper materials to complete the work; (vii) should fail to make prompt payment 
to subcontractors or for material or labor; (viii) persistently disregard laws, 
ordinances, other requirements or instructions of the City; or (ix) should violate 
any of the provisions of the Contract Documents.  

The notice of intent to terminate shall contain the reasons for such intention to 
terminate. Unless within ten (10) Days after the service of such notice, such 
condition shall cease or satisfactory arrangements (acceptable to the City) for the 
required correction are made, this Contract shall be terminated.  In such case, 
Contractor shall not be entitled to receive any further payment until the Project 
has been finished.  The City may take over and complete The Work by any 
method it may deem appropriate.   Contractor and its surety shall be liable to the 
City for any excess costs or other damages incurred by the City to complete the 
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Project.  If the City takes over The Work, the City may, without liability for so doing, 
take possession of and utilize in completing The Work such materials, appliances, 
plant, and other property belonging to the Contractor as may be on the Project 
site.  

b. Termination For Convenience:  The City may terminate performance of The 
Work in whole or, in part, if the City determines that a termination is in the City's 
interest. 

The Contractor shall terminate all or any part of The Work upon delivery to the 
Contractor of a Notice of Termination specifying that the termination is for the 
convenience of the City, the extent of termination, and the effective date of such 
termination. 

After receipt of Notice of Termination, and except as directed by the City, the 
Contractor shall, regardless of any delay in determining or adjusting any amounts 
due under this Termination for Convenience clause, immediately proceed with the 
following obligations: 

1) Stop Work as specified in the Notice. 

2) Complete any Work specified in the Notice of Termination in a least 
cost/shortest time manner while still maintaining the quality called 
for under the Contract Documents. 

3) Leave the property upon which the Contractor was working and 
upon which the facility (or facilities) forming the basis of the Contract 
Documents is situated in a safe and sanitary manner such that it 
does not pose any threat to the public health or safety. 

4) Terminate all subcontracts to the extent that they relate to the 
portions of The Work terminated. 

5) Place no further subcontracts or orders, except as necessary to 
complete the remaining portion of The Work. 

6) Submit to the City, within ten (10) Days from the effective date of 
the Notice of Termination, all of the documentation called for by the 
Contract Documents to substantiate all costs incurred by the 
Contractor for labor, materials and equipment through the Effective 
Date of the Notice of Termination.  Any documentation 
substantiating costs incurred by the Contractor solely as a result of 
the City's exercise of its right to terminate this Contract pursuant to 
this clause, which costs the Contractor is authorized under the 
Contract Documents to incur, shall: (i) be submitted to and received 
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by the City no later than thirty (30) Days after the Effective Date of 
the Notice of Termination; (ii) describe the costs incurred with 
particularity; and (iii) be conspicuously identified as "Termination 
Costs Occasioned by the City's Termination for Convenience." 

7) These provisions are in addition to and not in limitation of any other 
rights or remedies available to the City. 

c. Notwithstanding any other provision of this Article, when immediate action is 
necessary to protect life and safety or to reduce significant exposure or liability, 
the City may immediately order Contractor to cease Work on the Project until such 
safety or liability issues are addressed to the satisfaction of the City or the 
Contract is terminated. 

GC54. WARRANTY AND GUARANTEE 

a. Contractor warrants that all materials and equipment furnished under this 
Contract shall be new unless otherwise specified in the Contract Documents; and 
that all Work conforms to the Contract Document requirements and is free of any 
defect whether performed by the Contractor or any subcontractor or supplier. 

b. Unless otherwise stated, all warranty periods shall begin upon the filing of the 
Notice of Completion.  Unless otherwise stated, the warranty period shall be for 
one year. 

c. The Contractor shall remedy at its expense any damage to City-owned or 
controlled real or personal property. 

d. Contractor shall furnish the City with all warranty and guarantee documents prior 
to final Acceptance of the Project by the City. 

e. The City shall notify the Contractor, in writing, within a reasonable time after the 
discovery of any failure, defect, or damage.  The Contractor shall within ten (10) 
Days after being notified commence and perform with due diligence all necessary 
Work.  If the Contractor fails to promptly remedy any defect, or damage; the 
county shall have the right to replace, repair, or otherwise remedy the defect, or 
damage at the Contractor’s expense. 

f. In the event of any emergency constituting an immediate hazard to health, safety,  
property, or licensees, when caused by Work of the Contractor not in accordance 
with the Contract requirements, the City may undertake at Contractor’s expense, 
and without prior notice, all Work necessary to correct such condition. 
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g. With respect to all warranties, express or implied, from subcontractors, 
manufacturers, or suppliers for Work performed and Materials furnished under 
this Contract, the Contractor shall: 

1) Obtain for City all warranties that would be given in normal commercial 
practice; 

2) Require all warranties to be executed, in writing, for the benefit of the City; 
and 

3) Enforce all warranties for the benefit of the City, unless otherwise directed 
in writing by the City. 

This Article shall not limit the City’s rights under this Contract or with respect to latent 
defects, gross mistakes, or fraud.  The City specifically reserves all rights related to 
defective work, including but not limited to the defect claims pursuant to California Code 
of Civil Procedure Section 337.15. 

GC55. DOCUMENT RETENTION & EXAMINATION 

a. In accordance with Government Code Section 8546.7, records of both the City 
and the Contractor shall be subject to examination and audit by the State Auditor 
General for a period of three (3) years after final payment.   

b. Contractor shall make available to the City any of the Contractor’s other 
documents related to the Project immediately upon request of the City. 

c. In addition to the State Auditor rights above, the City shall have the right to 
examine and audit all books, estimates, records, contracts, documents, bid 
documents, subcontracts, and other data of the Contractor (including 
computations and projections) related to negotiating, pricing, or performing the 
modification in order to evaluate the accuracy and completeness of the cost or 
pricing data at no additional cost to the City, for a period of four (4) years after 
final payment. 

GC56. SOILS INVESTIGATIONS 

When a soils investigation report for the Project site is available, such report shall not be 
a part of the Contract Documents. Any information obtained from such report as to 
subsurface soil condition, or to elevations of existing grades or elevations of underlying 
rock, is approximate only and is not guaranteed.  Contractor acknowledges that any soils 
investigation report (including any borings) was prepared for purposes of design only 
and Contractor is required to examine the site before submitting its bid and must make 
whatever tests it deems appropriate to determine the underground condition of the soil.   
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GC57. SEPARATE CONTRACTS 

a. The City reserves the right to let other contracts in connection with this Work or 
on the Project site.  Contractor shall permit other contractors reasonable access 
and storage of their materials and execution of their work and shall properly 
connect and coordinate its Work with theirs. 

b. To ensure proper execution of its subsequent Work, Contractor shall immediately 
inspect work already in place and shall at once report to the Engineer any 
problems with the work in place or discrepancies with the Contract Documents. 

c. Contractor shall ascertain to its own satisfaction the scope of the Project and 
nature of any other contracts that have been or may be awarded by the City in 
prosecution of the Project to the end that Contractor may perform this Contract in 
the light of such other contracts, if any.  Nothing herein contained shall be 
interpreted as granting to Contractor exclusive occupancy at site of the Project.  
Contractor shall not cause any unnecessary hindrance or delay to any other 
contractor working on the Project.  If simultaneous execution of any contract for 
the Project is likely to cause interference with performance of some other contract 
or contracts, the Engineer shall decide which Contractor shall cease Work 
temporarily and which contractor shall continue or whether work can be 
coordinated so that contractors may proceed simultaneously.  The City shall not 
be responsible for any damages suffered or for extra costs incurred by Contractor 
resulting directly or indirectly from award, performance, or attempted performance 
of any other contract or contracts on the Project site. 

GC58. NOTICE AND SERVICE THEREOF 

All notices shall be in writing and either served by personal delivery or mailed to the other 
party as designated in the Bid Forms.  Written notice to the Contractor shall be addressed 
to Contractor’s principal place of business unless Contractor designates another address 
in writing for service of notice.  Notice to City shall be addressed to the City as designated 
in the Notice Inviting Bids unless City designates another address in writing for service 
of notice.  Notice shall be effective upon receipt or five (5) Days after being sent by first 
class mail, whichever is earlier.  Notice given by facsimile shall not be effective unless 
acknowledged in writing by the receiving party. 

GC59. NOTICE OF THIRD PARTY CLAIMS 

Pursuant to Public Contract Code Section  9201, the City shall provide Contractor with 
timely notification of the receipt of any third-party claim relating to the Contract. 
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GC60. STATE LICENSE BOARD NOTICE.  

Contractors are required by law to be licensed and regulated by the Contractors’ State 
License Board which has jurisdiction to investigate complaints against contractors if a 
complaint regarding a patent act or omission is filed within four (4) years of the date of 
the alleged violation.  A complaint regarding a latent act or omission pertaining to 
structural defects must be filed within ten (10) years of the date of the alleged violation.  
Any questions concerning a contractor may be referred to the Registrar, Contractors’ 
State License Board, P.O. Box 26000, Sacramento, California 95826. 

GC61. INTEGRATION 

a. Oral Modifications Ineffective.  No oral order, objection, direction, claim or notice 
by any party or person shall affect or modify any of the terms or obligations 
contained in the Contract Documents.  

b. Contract Documents Represent Entire Contract.  The Contract Documents 
represent the entire agreement of the City and Contractor. 

GC62. ASSIGNMENT 

Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of this 
Contract or any part thereof including any claims, without prior written consent of the 
City.  Any assignment without the written consent of the City shall be void.  Any 
assignment of money due or to become due under this Contract shall be subject to a 
prior lien for services rendered or Material supplied for performance of Work called for 
under the Contract Documents in favor of all persons, firms, or corporations rendering 
such services or supplying such Materials to the extent that claims are filed pursuant to 
the Civil Code, the Code of Civil Procedure or the Government Code. 

GC63. CHANGE IN NAME AND NATURE OF CONTRACTOR’S LEGAL 
ENTITY 

Should a change be contemplated in the name or nature of the Contractor’s legal entity, 
the Contractor shall first notify the City in order that proper steps may be taken to have 
the change reflected on the Contract. 

GC64. ASSIGNMENT OF ANTITRUST ACTIONS 

Pursuant to Section 7103.5 of the Public Contract Code, in entering into a public works 
contract or subcontract to supply goods, services, or materials pursuant to a public works 
contract, Contractor or subcontractor offers and agrees to assign to the City all rights, 
title, and interest in and to all causes of action it may have under Section 4 of the Clayton 
Act (15 U.S.C. Section 15) or under the Cartwright Act (chapter 2 (commencing with 
Section 16700) of part 2 of division 7 of the Business and Professions Code), arising 
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from the purchase of goods, services, or materials pursuant to this Contract or any 
subcontract.  This assignment shall be made and become effective at the time the City 
makes final payment to the Contractor, without further acknowledgment by the parties. 

GC65. PROHIBITED INTERESTS 

No City official or representative who is authorized in such capacity and on behalf of the 
City to negotiate, supervise, make, accept, or approve, or to take part in negotiating, 
supervising, making, accepting or approving any engineering, inspection, construction 
or material supply contract or any subcontract in connection with construction of the 
project, shall be or become directly or indirectly interested financially in the Contract. 

GC66. LAWS AND REGULATIONS 

a. Contractor shall give all notices and comply with all federal, state and local laws, 
ordinances, rules and regulations bearing on conduct of work as indicated and 
specified by their terms.  References to specific laws, rules or regulations in this 
Contract are for reference purposes only, and shall not limit or affect the 
applicability of provisions not specifically mentioned.  If Contractor observes that 
drawings and specifications are at variance therewith, he shall promptly notify the 
Engineer in writing and any necessary changes shall be adjusted as provided for 
in this Contract for changes in work.  If Contractor performs any work knowing it 
to be contrary to such laws, ordinances, rules and regulations, and without such 
notice to the Engineer, he shall bear all costs arising therefrom. 

b. Contractor shall be responsible for familiarity with the Americans with Disabilities 
Act (“ADA”) (42 U.S.C. § 12101 et seq.).  The Work will be performed in 
compliance with ADA laws, rules and regulations.  Contractor shall comply with 
the Historic Building Code, including, but not limited to, as it relates to the ADA, 
whenever applicable. 

c. Contractor acknowledges and understands that, pursuant to Public Contract Code 
Section 20676, sellers of "mined material" must be on an approved list of sellers 
published pursuant to Public Resources Code Section 2717(b) in order to supply 
mined material for this Contract.   

GC67. PATENT FEES OR ROYALTIES. 

The Contractor shall include in its bid amount the patent fees or royalties on any patented 
article or process furnished or used in the Work.  Contractor shall assume all liability and 
responsibility arising from the use of any patented, or allegedly patented, materials, 
equipment, devices or processes used in or incorporated with The Work, and shall 
defend, indemnify and hold harmless the City, its officials, officers, agents, employees 
and representatives from and against any and all liabilities, demands, claims, damages, 
losses, costs and expenses, of whatsoever kind or nature, arising from such use. 
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GC68. OWNERSHIP OF DRAWING 

All Contract Documents furnished by the City are City property. They are not to be used 
by Contractor or any subcontractor on other work nor shall Contractor claim any right to 
such documents.  With exception of one complete set of Contract Documents, all 
documents shall be returned to the City on request at completion of The Work. 

GC69. NOTICE OF TAXABLE POSSESSORY INTEREST 

In accordance with Revenue and Taxation Code Section 107.6, the Contract 
Documents may create a possessory interest subject to personal property taxation for 
which Contractor will be responsible.  
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SC-01. Encroachment Permit.  All proposed work is within the City’s existing 
rights-of-way.  The Contractor shall obtain from the City a no-cost encroachment permit 
for the project. The Contractor shall prepare and submit a permit application and all 
applicable data to the City prior to construction activities. All costs associated with 
obtaining and maintaining this permit shall be included in the applicable bid item(s) on the 
Bidding Sheet, and no additional compensation shall be made therefore. 
 
 
SC-02. Preconstruction Photos and Video. The Contractor shall take 
preconstruction photos of the entire project site and shall prepare a full color pre-
construction video recording of the project site with the Inspector present prior to 
mobilizing.  Photos and video shall be submitted to the City.  
 
 
SC-03. Contractor Staging Area.  No equipment or material can be stored within 
the right-of-way for this project. It is the Contractor’s responsibility to locate a suitable 
staging area, material storage area and/or contractor yard in order to effectively execute 
the Contract work. All costs for this task shall be included in the bid proposal and no 
additional compensation will be allowed. 
 
 
SC-04. Inspectors Field Office.  No Inspector’s Field Office is required for this 
project. The requirements of GC-29 shall be deleted. 
 
 
SC-05. Recessed Plates.  Any steel plates placed on the job within existing 
pavement shall be recessed and flush with existing pavement. 
 
 
SC-06. Progress Meetings.  The Contractor will schedule monthly progress 
meetings for the project for the duration of the project. The Contractor’s project manager 
and project superintendent or qualified representative shall attend all progress meetings.  
As warranted, a representative from the Contractor’s sub-consultants or suppliers shall 
attend. The Contractor shall provide a three week look ahead schedule based on the 
approved and updated master contractor schedule at each progress meeting. The 
progress meetings will be held at the City Hall offices. At the Engineer’s sole option, the 
progress meetings may be held at other locations. 
 
From time to time as project conditions warrant, the Engineer may call for additional field 
meetings. The meetings will be held at the job site.  The Contractor’s field superintendent 
shall attend all field meetings. 
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SC-07. Coordination with the Public.  If the City receives complaints from 
individuals or agencies affected by the project; the Contractor shall take immediate action 
to correct the situation as directed by the City.  If the Contractor receives complaints 
directly, the Contractor shall immediately notify the City Inspector. Thereafter, the 
Contractor shall take immediate action to correct the situation as directed by the City. 
 
 
SC-08. Referenced Drawings and Detailed Provisions.  Any and all referenced 
Standard Drawings and Detailed Provisions, including City, County, Caltrans, or any other 
details or standards referenced in the contract documents shall be considered part of the 
contract drawings and specifications.  The Contractor shall not be entitled to any 
compensation due to referenced documents not included in the Specifications and 
Contract Drawings. 
 

SC-09. Construction Soils Testing.  The City shall provide the geotechnical 
compaction testing for this project.  The contractor shall coordinate with the City inspector 
for all required compaction testing and provide sufficient time to respond to requests.  Any 
required re-compaction or re-installation of fill material as determined by the City shall be 
performed at no additional cost to the City.  No additional compensation shall be provided 
due to delays resulting from late or insufficient coordination with the City. 

 

SC-10. Caltrans Permit and Coordination.  The City has applied for a Caltrans 
Permit for the traffic control required at 5th Street and Beaumont Avenue and is 
coordinating with Caltrans to finalize the permit.  The final permit will be provided to the 
Contractor upon receipt.  The Contractor will be required to obtain a rider permit from 
Caltrans prior to any work being done that requires traffic control in the Caltrans ROW.  
The contractor is responsible to coordinate with Caltrans and to prepare and submit the 
required information to obtain their rider permit.  The contractor is responsible for any fees 
associated with obtaining their rider permit.  All costs for complying with the provisions of 
the Caltrans permit shall be included in the Contractor’s bid price.               
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TP01. NOTIFICATION OF RESIDENTS AND BUSINESSES 

      

The Contractor shall provide notice of the work, in person and with printed notification (in English 
and Spanish language), at least ten (10) working days prior to commencing construction activities, 
to all agencies, firms, institutions, postal service, residents, Transit Authorities, schools, stores, 
utilities and waste disposal service providers fronting or affected by the work.  Additional printed 
notification (in English and Spanish language) shall be given not less than forty-eight (48) hours 
prior to performing any work which will restrict property access, close or partially close the street, 
or which will restrict or disallow street parking.  All schools and churches shall receive seven (7) 
working days notification prior to performing any work which will restrict property access. 
 
The Contractor shall coordinate with the school district for pick-up and drop-off of school children, 
with the transit authority for the pick-up and drop off of riders, with waste collection/disposal 
service providers, with the US postal service to ensure delivery of mail, and with churches for 
weekly or special activities. 
 
The printed notices shall contain a general description of the work to be done and the date that the 
work is to be done.  The notices shall also include a statement that parking will be restricted as 
called for on the "NO PARKING" signs to be posted along the street.  All public notices must be 
reviewed and approved by the Resident Engineer prior to its distribution. 
 
The Contractor shall also post printed "NO PARKING-TOW AWAY" signs at one-hundred-foot 
(100') maximum spacing along each side of the affected street for forty-eight (48) hours prior to 
the commencement of the street improvement work.  The Contractor shall document the day, date 
and time the "NO PARKING" signs were posted.  Posting of signs on trees and utility poles will 
not be allowed. 
 
The signs shall contain the day, date, hours and vehicle code section reference that parking will be 
prohibited on that particular street, CVC 22651L and CVC 22654D.  Signs that prohibit or restrict 
parking shall be removed immediately upon completion of work in the restricted or prohibited 
area. 
 
The printed notices and the "NO PARKING" signs shall be furnished by the Contractor. 
 
Payment: Full compensation for compliance with the preceding requirements shall be considered 
as being included in the various Contract items in the bid schedule and no additional compensation 
will be allowed therefor. 

TP02. SOUND REQUIREMENTS 

Sound control shall conform to General Conditions Article 25 and the provisions in Section 3-12.2, 
"Noise Control," of the Standard Specifications and these special provisions. 
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The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m., shall 
not exceed 86 dBA at a distance of 50 feet. This requirement shall not relieve the Contractor from 
responsibility for complying with local ordinances regulating noise level. 
 
The noise level requirement shall apply to the equipment on the job or related to the job, including 
but not limited to trucks, transit mixers or transient equipment that may or may not be owned by 
the Contractor. The use of loud sound signals shall be avoided in favor of light warnings except 
those required by safety laws for the protection of personnel. 
 
Payment: Full compensation for conforming to the requirements of this section shall be 
considered as included in the prices paid for the various contract items of work involved and no 
additional compensation will be allowed therefore. 

TP03. TRAFFIC CONTROL 

Traffic controls, including but not limited to, vehicular and pedestrian traffic controls, maintenance 
of vehicular and pedestrian access through work areas, detours, and street closures shall be in 
accordance with these Technical Provisions, Special Provisions; Traffic Control Plans; California 
MUTCD, Part 6, Temporary Traffic Control, Caltrans adopted 2014; the current "Work Area 
Traffic Control Handbook"; and Subsection 7-10, of the current "Standard Specifications for 
Public Works Construction," including all its subsequent amendments.  Nothing in the Special 
Provisions shall be construed as relieving the Contractor from its responsibility to provide for the 
safety and convenience of traffic and the public during construction. 
 
In the event of conflict, the order of precedence shall be as follows: 
 

1. Special Provisions 

2. Traffic Control Plans 

3. California Manual on Uniform Traffic Control Devices, Part 6, Temporary Traffic 
Control, Caltrans adopted 2014.  

4. Work Area Traffic Control Handbook. (WATCH) 

5. Standard Specifications 
 
Traffic Control shall be in accordance with the following Special Provisions: 
 

1. All streets shall remain open to through traffic at all times. Street closure is not allowed 
except as approved by the Engineer. The contractor shall obtain written permission from 
City Engineer at least ten (10) day prior to road closure. The Contractor shall make 
provisions to allow local traffic access to the closed streets.  The local traffic consists of, 
but is not limited to, residences, church congregations, farmers, post offices, meter 
readers, trash pickup, school buses, and emergency vehicles.  The Contractor shall 
provide a smooth travel way and either a flagger and/or signing to direct traffic. 
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2. The Contractor shall be responsible for the preparation of Traffic Control Plans as 
necessary for the work.  The Traffic Control Plans shall be signed and stamped by a 
California Registered Traffic Engineer and transmitted to the City for approval no later 
than fourteen (14) calendar days prior to the scheduled commencement of work.  
Comments and corrections shall be returned to the Contractor within five (5) working 
days.  The Traffic Control Plans shall conform to the requirements listed in these 
Technical Provisions; California MUTCD Part 6, Temporary Traffic Control; the Work 
Area Traffic Control Handbook; and the Standard Specifications.   

 
3. All traffic controls and safety devices, equipment and materials, including but not limited 

to cones, channelizers, delineators, flashing warning lights, barricades, high level 
warning devices (telescoping flag trees), flags, signs, markers, portable barriers, 
temporary railing (Type-K), temporary fencing, flashing arrow signs, changeable 
message sign, markings, and flagging equipment shall be provided and maintained in 
“like new” condition. 

 
4. The Contractor shall furnish and properly install, construct, erect, use and continuously 

inspect and maintain, twenty-four (24) hours per day, seven (7) days per week, which 
includes holidays, all said devices, equipment and materials and all temporary and 
permanent pedestrian and driving surfaces as necessary to provide for the safety and 
convenience of, and to properly warn, guide, control, regulate, channelize and protect the 
vehicular traffic, pedestrian traffic, project workers, and the public throughout the entire 
limits of the work activity and beyond said limits as necessary to include areas affecting 
or affected by the work, from the date of Notice to Proceed to the completion and 
acceptance of the work. 

 
5. High-level warning devices (telescoping flag trees) are required at all times for work 

being performed within the roadway unless otherwise specifically approved by the 
Engineer. 

 
6. All barricades shall be equipped with flashing warning lights, and all traffic cones shall 

be no less than 711mm (28“) in height, except that shorter cones, 305 mm (12“) minimum 
height, may be permitted during striping maintenance operations where the only function 
of the cone is to protect the wet paint from the traffic. 
 

7. The entire area of orange and white stripes for barricades shall be Type I, engineering 
grade, or Type II, super engineering grade, retro-reflective sheeting conforming to the 
requirements of ASTM Designation: D 4956-95. 

 
8. Type III barricades, no less than 1.83 m (6’) in length and equipped with two (2) Type 

“N” markers each and two (2) portable flashing beacons each, shall be used to close 
streets, except as otherwise specifically approved by the Engineer for minor maintenance 
work of no more than one (1) working day’s duration, on weekdays, or on holidays only, 
and limited to the hours between 8:30 a.m. and 3:30 p.m.  Said barricades shall be placed 
across the full roadway at each point of closure with the distance between barricades, or 
between barricades and curbs, not exceeding 3’ except that one (1) 11’ wide gap between 
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barricades shall be provided at the center of the street.  Barricades to the right of the 
street’s center, facing the inbound vehicular traffic, shall also be equipped with one (1) 
R11-2, “Road Closed” sign, one (1) R11-4, “Road Closed to Thru Traffic,” sign, and a 
Type P warning sign. 

 
9. Channelizers shall be surface mounted type and shall be furnished, placed and maintained 

at the locations shown on the Plans or as approved by the Engineer, and shall conform to 
the provisions in Subsection 12-3.07, “Channelizers,” of the State of California Standard 
Specifications and these Special Provisions.  

 
10. When no longer required for the work as determined by the Engineer, channelizers 

(except channelizers to be left in place), and underlying adhesive used to cement the 
channelizer bases to the pavement, shall be removed.  Removed channelizers and 
adhesive shall become the property of the Contractor and shall be removed from the site 
of work. 

 
11. Reflectorized (both sides) temporary self-adhesive markers, 100mm (4in) wide, shall be 

applied to unstriped pavement surface before opening the travel way to public traffic.  
Reflectorized temporary yellow markers shall be used for to delineate the centerline to 
separate opposing traffic.  Reflectorized temporary white markers shall be used to 
delineate lanes of travel and placed in 600mm (24in) intervals transverse to the road to 
delineate stop bars and limit lines. 

 
12. The reflectorized temporary markers shall be removed the same day the first coat of 

striping has been placed on the pavement.  The removal of the markers shall be done such 
a way that the pavement is not damaged. 

 
13. Except as otherwise approved by the Engineer, two-way vehicular traffic shall be 

maintained at all times within two (2) 11’ wide lanes on streets having an effective 
roadway width of 44’ or more with restricted parking.  Other streets of lesser widths may 
be reduced to one (1) 12’ wide lane with work activity being limited to one side at a time, 
and the one-way vehicular traffic being maintained at all times by properly trained and 
experienced flaggers.  All lane closures shall have flashing arrow signs to provide 
additional, high level, advanced warning. 

 
14. No reduction of the traveled way width shall be permitted on any City street before 9:00 

a.m. or after 3:30 p.m., on weekends or holidays, or when active work is not being done, 
unless otherwise approved by the Engineer. 

 
15. Properly trained and experienced flaggers shall be provided to direct traffic when said 

traffic is to be interrupted, when two-way traffic is to be reduced to one-way traffic, and 
at other such times as is necessary to safely pass traffic through or around the work area 
and when so directed by the Engineer. 

 
16. Vehicular access to occupied residential property may be restricted on weekdays, other 

than holidays, between the hours of 8:30 a.m. and 3:30 p.m. while essential work activity 
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is taking place only upon approval by the Engineer and providing the Contractor gives 
the property owner or resident at least forty-eight (48) hour advance written and oral 
notice. 

 
17. Convenient and safe pedestrian access to schools, churches, occupied residential and 

business property shall be maintained at all times.  Access to mailboxes shall be 
maintained at all times such that the postal delivery service is not interrupted.  Trash pick-
up services shall not be interrupted.  Access to vacant and unused property may be 
restricted when approved by the Engineer.  Both vehicular and pedestrian access shall be 
maintained at all times to all other property except as otherwise specifically authorized 
in writing by the Engineer. 

 
18. Vehicular access to business, school and church driveways shall be maintained at all 

times during construction. 
 
19. Traffic control and safety devices and equipment being used that becomes damaged, 

destroyed, faded, graffitied, encrusted, soiled, misplaced, worn out, inoperative, lost, or 
stolen shall be promptly repaired, refurbished, or replaced.  Traffic control and safety 
devices and equipment being used, that are displaced or not in an upright position from 
any cause, shall be promptly returned or restored to their proper position. 

 
20. An unobstructed view of all signs and warning devices including, but not limited to, stop 

signs, stop ahead signs, street name signs, and other regulatory, warning and construction 
signs, markers, and warning devices shall be maintained at all times.  All speed limit 
signs shall be black on white with signs at either end of the project notifying the motoring 
public that fines are doubled in construction zones.  No trucks or other equipment or 
materials shall be stopped, parked, or otherwise placed so as to obscure said signs, 
markers and devices from the view of the vehicular and pedestrian traffic to which it 
applies. 

 
21. When entering or leaving roadways carrying public traffic, the Contractor’s equipment, 

whether empty or loaded, shall yield to said public traffic at all times, except where the 
traffic is being controlled by police officers, fire officers, properly trained and 
experienced flaggers, or at traffic signalized intersections. 

 
22. Stockpiling or storage of materials on any public right-of-way or parking area will not be 

allowed without the specific written permission of the Engineer.  Materials spilled along 
or on said right-of-way or parking area shall be removed completely and promptly.  All 
stockpile and storage areas shall be maintained in a safe, neat, clean, and orderly 
condition, and shall be restored to equal or better than original condition upon completion 
of the work. 

 
23. On projects involving work on, closure of, or partial closure of existing streets, and where 

vehicular access to the abutting property must be restricted, the work shall be so selected, 
arranged and scheduled that the person(s) requiring access to said abutting property and 
residents along said streets affected will be able to park within a reasonable distance of 
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not more than 500’ from their homes or destination.  In addition, no two adjoining streets 
shall be closed at the same time, except as otherwise approved by the Engineer.  Residents 
must be given written notice of such restrictions a minimum of 48 hours in advance. 

 
24. When work has been completed on a particular street or has been suspended or 

rescheduled, and said street is to be opened to vehicular traffic, all equipment, “NO 
PARKING” signs, other obstructions, and unnecessary traffic control devices and 
equipment shall be promptly removed from that street, except as otherwise approved by 
the Engineer. 

 
25. Should the Contractor be neglectful, negligent, or refuse, fail, or otherwise be unavailable 

to promptly, satisfactorily, and fully comply with the provisions specified and referred to 
herein above, the City reserves the right to correct or mitigate any situation, that in the 
sole opinion of the Engineer, constitutes a serious deficiency or serious case of 
noncompliance, by any means at its disposal at the Contractor’s or permittee’s expense, 
and shall deduct the cost therefore from the Contractor’s progress or final payments.  
Such corrective action taken by the City shall not reduce or abrogate the Contractor’s 
legal obligations and liability for proper traffic control and safety measures and shall not 
serve to transfer said obligations and liabilities from the Contractor to the City or the 
City’s agents. 

 
26. Streets determined to be major thoroughfares by the Engineer shall undergo construction 

in stages, or as approved by the field inspector, to allow at least one 10 ft. wide traffic 
lane for each direction of travel at all times.  The Engineer will approve street closures 
for construction, as necessary, based on the approved construction schedule. 

 
27. Violations of any of the above Provisions or provisions of the referenced publications, 

unless promptly and completely corrected to the satisfaction of the Engineer, shall, at the 
sole discretion of the City, be grounds for termination of the Contract, or shut down or 
partial shutdown of the work, without compensation to the Contractor or permittee, or 
liability to the City, all as prescribed by contractual obligation or State law, whichever is 
applicable. 

 
EXCEPTION: Contractor may not work on a street that is in front of a school between the 

hours of 7:00 AM and 3:30 PM. Monday through Friday unless written authorization is given 

by the City Engineer.  All streets abutting a school ground can only be worked on during 

weekends. 

 
Payment: Full compensation for conforming to the requirements of this section shall be 
considered as included in the prices paid for the various contract items of work involved and no 
additional compensation will be allowed therefore. 

TP04. WATER POLLUTION CONTROL 

Stormwater and Non-Stormwater Pollution Control shall conform to General Conditions, Article 
22, and the following: 
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The contract item Stormwater and Non-Stormwater Pollution Control shall include preparing, 
obtaining approval of, amending and implementing the Stormwater Pollution Prevention Plan 
(SWPPP) as required by the State Water Resources Control Board (SWRCB) and the California 
Regional Water Quality Control Board (CRWQCB)-Santa Ana Region. 
 
Contractor’s Storm Water and Non-Storm Water Pollution Control Program shall be prepared by 
a Qualified SWPPP Developer in accordance with Section 3, “Preparing a Water Pollution Control 
Program (WPCP)”, of the Caltrans Stormwater Pollution Prevention Plan (SWPPP) and Water 
Pollution Control Program (WPCP) Preparation Manual, which is available as a free download 
from: https://dot.ca.gov/programs/construction/storm-water-and-water-pollution-control. 
 
The SWPPP shall identify site specific Best Management Practices (BMPs) to be implemented 
during and after construction to minimize the potential pollution of stormwater runoff and 
receiving waters.  The identified BMPs shall be practices which are designed to minimize or 
eliminate the discharge of pollutants from the construction site and Contractor’s construction 
activities, including, but not limited to: 
 
1. Good housekeeping practices for solid and sanitary/septic waste management, vehicle and 
equipment cleaning/maintenance, and material handling and storage. 
 
2. Construction procedures such as stabilized construction access points, scheduling/phasing 
to minimize areas of soil disturbance, soil stabilization, and erosion/sediment control. 
 
The SWPPP shall also stipulate an ongoing program for monitoring and maintenance of all BMPs. 
 
In the event the City incurs any Administrative Civil Liability (fine) imposed by the State of 
California or CRWQCB – Santa Ana Region, as a result of Contractor’s failure to fully implement 
the provisions of this section “Stormwater and Non-Stormwater Pollution Control,” the Engineer 
may, in the exercise of his sole judgment and discretion, withhold from payments otherwise due 
the Contractor a sufficient amount to cover the Civil Liability.  Liability may be in an amount up 
to $10,000 per day per violation. 
 
The Contractor shall be responsible for all costs and for any liability imposed by law as a result of 
the Contractor’s failure to comply with the requirements set forth in this section, “Stormwater and 
Non-Stormwater Pollution Control,” including, but not limited to, compliance with the applicable 
provisions of the State Construction General Permit (CGP), Federal, State, and local regulations.  
For the purpose of this paragraph, costs and liabilities include, but are not limited to, fines, 
penalties and damages whether assessed against the City or the Contractor, including those levied 
under the Federal Clean Water Act and the State Porter-Cologne Water Quality Act. 
 
The Contractor shall become fully informed of and comply with the applicable provisions of the 
CGP, Federal, State and local regulations that govern the Contractor’s activities and operation 
pertaining to both stormwater and non-stormwater discharges from both the project site and areas 
of disturbance outside the project limits during construction.  The Contractor shall, at all times, 
keep copies of the Construction General Permit, approved SWPPP and all amendments at the 
project site.  The SWPPP shall be made available upon request of a representative of the SWRCB, 
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CRWQCB, United States Environmental Protection Agency (USEPA) or local stormwater 
management agency.  Requests by the public shall be directed to the Engineer.   
 
The Contractor is solely and exclusively responsible for any arrangements made between the 
Contractor and other property owners or entities that result in disturbance of areas or construction 
activities being conducted outside limits of the designated rights-of-way and temporary 
construction easements, if any, as shown on the project drawings. 
 
The Contractor shall, at reasonable times, allow authorized agents of the CRWQCB, SWRCB, 
USEPA or local stormwater management agency, upon the presentation of credentials and other 
documents as may be required by law, to: 
 
1. Enter upon the construction site and the Contractor’s facilities pertinent to the work; 
 
2. Have access to and copy any records required to be kept as specified in the General Permit; 
 

1. Inspect the construction site, including any off-site staging areas or material storage 
areas, and related soil stabilization practices and sediment control BMPs; and  

 
2. Sample or monitor for the purpose of ensuring compliance with the CGP. 

 
The Contractor shall notify the Engineer immediately upon request from regulatory agencies to 
enter, inspect, sample, monitor or otherwise access the project site or the Contractor’s records. 
 
The Contractor shall prepare and obtain approval of the SWPPP as part of the Stormwater and 
Non-Stormwater Pollution Control work for this contract.  The SWPPP shall include an 
appropriate Sampling and Analysis Plan (SAP) as required by Section B, “Monitoring Program 
and Reporting Requirements,” of the CGP.  An additional guidance document titled “Construction 
Storm Water Sampling and Analysis Guidance Document” is available from the Storm water 
quality Task Force internet site at http://www.stormwatertaskforce.org/swqtf/products.htm.  The 
Contractor shall prepare and implement the SWPPP in accordance with the CGP, CRWQCB-Santa 
Ana Region, and these Detailed Specifications. 
 
In case of conflict between these Detailed Specifications and the Construction General Permit, the 
latter shall govern. 
 
Within five (5) working days after the award of the contract, the Contractor shall submit three (3) 
copies of the SWPPP to the Engineer for review.  The Contractor shall allow five (5) working days 
for the Engineer to review the SWPPP.  If revisions are recommended, as determined by the 
Engineer, the Contractor shall revise and resubmit the SWPPP within three (3) working days of 
receipt of the Engineer’s comments and shall allow five (5) working days for the Engineer to 
review the revisions.  The Contractor shall submit three (3) copies of the approved SWPPP to the 
Engineer prior to pre-construction meeting.  The Contractor must have an approved SWPPP and 
be issued a WDID No. prior to its start of work. 
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The objectives of the SWPPP shall be to identify all pollution sources associated with the 
Contractor’s construction activities that may adversely affect the quality of stormwater discharges; 
to identify all non-stormwater discharges; to identify, construct, implement and maintain water 
pollution control Best Management Practices, hereafter referred to as “BMPs,” to reduce to the 
maximum extent practicable pollutants in both stormwater discharges and authorized non-
stormwater discharges from the construction site during construction and to develop a maintenance 
schedule for BMPs after construction is completed under this contract. 
 

The SWPPP shall incorporate BMPs in each of the following categories: 
 

1. Soil stabilization practices; 
 

2. Sediment control practices; 
 

3. Sediment tracking control practices; 
 

4. Wind erosion control practices; and 

 
5. Non-stormwater management, waste management, and disposal control practices. 

 
The SWPPP shall include the following items: 
 

1. Title Page; 
2. Certification and Approval; 
3. Table of Contents; 
4. Source Identification; 
5. Stormwater and Non-Stormwater Pollution Control Drawings; 
6. Erosion Control; 
7. Stabilization; 
8. Sediment Control; 
9. Non-Stormwater Management; 
10. Waste Management and Disposal; 
11. Maintenance, Inspection and Repair Program; 
12. Training; 
13. QSD/QSP for the Project; 
14. List of Contractors and Subcontractors; 
15. Sampling and Analysis Plan; 
16. Post-Construction Stormwater Management; 
17. Current Inventory of BMP related materials; 
18. Mobilization Plan for BMP deployment; 
19. A copy of the Notice Of Intent (NOI) form submitted by the City for this project; 
20. A copy of the Waste Discharge Identification (WDID) number or proof of mailing of the 

NOI (provided by the City); 
21. Site Map; 
22. A copy of the CGP; 
23. A copy of other applicable Plans/Permits, if any; 
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24. Construction site Inspection Checklist; 
25. Pre/Post Storm Inspection Checklist; 
26. Pre/During/Post Inspection Reports for all Qualifying Rain Events; 
27. Inspection Log; 
28. A copy of the Amendments, if any; 
29. Amendment Certification and Approval, if any; 
30. Amendment Log; 
31. Annual compliance Certification; 
32. BMPs Consideration Checklist; and  
33. SWPPP Checklist. 

 
The Contractor’s QSD shall prepare amendments to the SWPPP, both graphically and in narrative 
form, whenever there is a change in Contractor’s construction activities or operations which may 
result in the discharge of pollutants to surface waters, ground waters, municipal storm drain 
systems, or as deemed necessary by the Engineer.  The Contractor shall also amend the SWPPP if 
it is in violation of any condition of the Construction General Permit, or has not effectively 
achieved the objective of reducing pollutants in stormwater discharges.  Amendments shall show 
additional BMPs, revised Contractor’s construction activities or operations, including those in 
areas not shown in the initially approved SWPPP, which are required on the project to effectively 
control water pollution. 
 
Amendments to the SWPPP shall be submitted for review by the Engineer in the same manner 
specified for the initial review of the SWPPP.  The Contractor shall date and attach all approved 
amendments to the SWPPP.  Upon approval of the amendment, the Contractor shall implement 
the additional BMPs, revised construction activities or operations. 
 
The Contractor shall certify annually that construction activities are in compliance with the 
requirements of the General Permit and the approved SWPPP.  The certification must be completed 
by July 1, of each year. 
 
If the project is in non-compliance at any time, the Contractor shall make a written report to the 
Engineer within two (2) calendar days of identification of non-compliance activities. 
 
Upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of the 
project for placing, installing, constructing, inspecting, and maintaining the BMPs as well as 
conducting the sampling analysis plan as included in the SWPPP and any amendments thereto and 
for removing and disposing of temporary BMPs.  Unless otherwise directed by the Engineer or 
specified in these detailed Specifications, the Contractor’s responsibility for SWPPP 
implementation shall continue throughout any temporary suspension of work or construction 
operations.  Requirements for installation, construction, inspection, maintenance, removal and 
disposal of BMPs are specified in the Construction General Permit and these Detailed 
Specifications.   
 
The Engineer may order the suspension of construction operations if the Contractor fails to comply 
with the requirements of this section “Stormwater and Non-Stormwater Pollution Control” as 
determined by the Engineer. 
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The Contractor will not be compensated for sampling and analysis work because of the 
Contractor’s failure to properly implement, inspect, maintain, and repair BMPs in the approved 
SWPPP, or for failing to store construction materials or wastes in watertight conditions. 
 
The Contractor shall implement soil stabilization practices and sediment control BMPs, on all 
disturbed areas of the project site during the winter season, defined as between October 15th and 
April 15th. 
 
Implementation of soil stabilization practices and sediment control BMPs for soil-disturbed areas, 
including but not limited to, rough graded access roads, slopes, channel inverts, operational inlets 
and outlets of the project shall be completed no later than ten (10) calendar days prior to the start 
of the winter season or upon start of applicable Contractor’s construction activities for projects 
which begin either during or within ten (10) calendar days of the winter season. 
 
The Engineer may require the Contractor, on a case-by-case basis, to reduce the active, soil-
disturbed area limit of the project.  The Contractor shall demonstrate the ability and preparedness 
to fully deploy soil stabilization practices and sediment control BMPs to protect soil-disturbed 
areas of the project site by maintaining an adequate quantity of soil stabilization and sediment 
control materials onsite to protect exposed, soil-disturbed areas and a detailed plan for the 
mobilization of sufficient labor and equipment to fully deploy the required BMPs prior to the onset 
of precipitation and for the duration of the project. 
 
Soil-disturbed areas of the project site shall be considered to be non-active whenever soil 
disturbing activities are expected to be discontinued for a period of fifteen (15) calendar days or 
more.  Areas that will become non-active shall be fully protected with soil stabilization practices 
such as covering with mulch, temporary seeding, fiber rolls, blankets, etc. within ten (10) calendar 
days of the discontinuance of soil disturbing activities or prior to the onset of precipitation, 
whichever is first to occur.  Areas that will become non-active shall be fully protected with 
sediment control BMPs within ten (10) calendar days of the discontinuance of soil disturbing 
activities or prior to the onset of precipitation, whichever is first to occur. 
 
Active soil-disturbed areas of the project site shall be fully protected at the end of each day with 
soil stabilization practices and sediment control BMPs.  The Contractor shall monitor the weather 
forecast on a daily basis.  The National Weather Service Forecast Office shall be used, or an 
alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  
If precipitation is predicted prior to the end of the following workday, construction scheduling 
shall be modified, as required, and the Contractor shall deploy functioning BMPs prior to the onset 
of the precipitation. 
 

1. The Contractor shall implement, year-round and throughout the duration of the 
project, BMPs included in the SWPPP for sediment tracking, wind erosion, non-
stormwater management and waste management and disposal. 

 
2. The Contractor shall regularly inspect the construction site for BMPs identified in 

the SWPPP to ensure the proper implementation and functioning of BMPs.  The 
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Contractor shall identify corrective actions and time frames to address any damaged 
BMPs or reinitiate any BMPs that have been discontinued.   

 
3. At a minimum, the Contractor shall inspect the construction site as follows: 

 
a) Prior to a forecasted rain event; 

 
b) After any precipitation which causes runoff capable of carrying sediment from the 

construction site; 
 

c) At 24 hour intervals during extended precipitation events; and 
 

d) At regular intervals of once every week. 
 
The construction site Inspection Checklist provided in the Caltrans Handbooks shall be used to 
ensure that the necessary BMPs are being properly implemented and are functioning adequately.  
The Contractor shall submit one copy of each site inspection record to the Engineer. 
 
4. The Contractor shall maintain construction site BMPs identified in the SWPPP to ensure 
the proper implementation and functioning of BMPs.  If the Contractor or the Engineer identifies 
a deficiency in the deployment or functioning of an identified BMP, the deficiency shall be 
corrected by the Contractor immediately, or by a later date and time if permitted in the 
Construction General Permit, but not later than the onset of subsequent precipitation event.  The 
correction of deficiencies shall be at no additional cost to the City. 
 
5. The Contractor shall describe the types of training that the Contractor’s BMP inspection, 
maintenance, and repair personnel have received or will receive that is directly related to 
stormwater pollution prevention. 
 
Payment: Full compensation for conforming to the requirements of this section shall be 
considered as included in the prices paid for the various contract items of work involved and no 
additional compensation will be allowed therefore. 
 

TP05. MOBILIZATION 

 
Mobilization shall conform to General Conditions, Article 45 and the following: 
Mobilization shall consist of preparatory work and operations, including, but not limited to those 
necessary for the movement of personnel, equipment, supplies and incidentals to the project site 
and for all other work and operations which must be performed or costs incurred prior to 
beginning work on the various contract items on the project site. 
 
De-mobilization shall consist of the completion of all final construction and administrative work 
required to secure the project for termination and acceptance by the Engineer, including, but not 
limited to the following: 
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1. Satisfactory completion of Finishing Roadway; 
2. Removal of all temporary facilities, construction office, temporary utilities, temporary 

BMPs, plant, equipment, surplus material, construction debris and similar from project 
limits and adjacent property, as required and as directed by the Engineer; 

3. Restoration of all temporary roads and haul routes and construction storage and office 
areas, etc. to original or better condition; 

4. Completion of record of drawings (as-built), to the satisfaction of the Engineer; 
5. Submission of final certified payroll documents to the Engineer; 
6. Completion of the requirements of permits issued by other agencies; 
7. Satisfactory completion of all other contractually and legally required construction and 

administrative items of work. 
 
Payment: Full compensation for conforming to the requirements of this section shall be 
considered as included in the prices paid for the various contract items of work involved and no 
additional compensation will be allowed therefore. 

TP06. TEMPORARY CONSTRUCTION SIGN 

The Contractor shall install a temporary construction sign at the project limits, as approved by the 
Engineer. The contractor shall relocate the signs as work transitions from area to area or as directed 
by the City Engineer.  
 
Project signs shall conform to the following requirements: 

• Outside sign dimensions shall be 4' x 8'; material shall be 3/4" marine grade plywood substrate 
painted white both sides and edges, or approved equal, with 1" wide black border 

• Printing shall be black, except city logo, using latex or eco solvent UV inhibited ink 

• City will provide "initial proof" layout in digital format. Contractor shall provide "final proof" 
layout for Public Works approval. 

• Contractor shall provide photo of actual sign to city for approval prior to installation 

• Contractor shall install signs at project site at locations approved by engineer 

• Sign shall be securely mounted on 2 - 4"x4" wood posts set 5'(min) into stable earth. Sign shall 
be 18" (min) clear of vehicular and pedestrian travel ways. Bottom of sign shall be 7' (min) 
above finished grade. 

• Contractor shall be responsible to maintain sign in good condition, graffiti free, for the duration 
of the project and at the completion of the project shall remove the sign and posts, restore area 
to pre-existing condition, and deliver sign to the Public Works Department.  

 
Payment: Full compensation for project signs shall be made at the contract amount for each sign, 
and shall include full compensation for, but not limited to, furnishing all labor, materials, tools, 
equipment, relocation, and incidentals, for doing all work involved and no additional compensation 
will be allowed therefor. 
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TP07. CONSTRUCTION SURVEY AND MONUMENT PRESERVATION 

Construction Survey, Staking and Monument Preservation includes qualified personnel, 
equipment, and supplies required for, but not limited to Project control, grading, paving, tie out of 
all centerline monuments, replacement of disturbed monuments, and additional items included in 
the contract documents. 
 
The Contractor shall employ engineers or surveyors to perform adequate surveys and staking 
necessary to construct the work to the proper lines and grades.  Reconstructed asphalt concrete 
surfaces shall have a cross slope between 1.5% and 5%.  New curb & gutter shall have a minimum 
slope of 0.5%.  Grade breaks must be spaced a minimum 25’ apart and be no greater than 0.25%.  
Copies of the field notes, cut sheets or diagrams used in setting stakes shall be promptly furnished 
to the Engineer.    
 
The contractor will be responsible to provide pre and post-construction corner records for the City 
to file with Riverside County. 
 
Payment: Full compensation for conforming to the requirements of this section shall be 
considered as included in the prices paid for the various contract items of work involved and no 
additional compensation will be allowed therefore. 

TP08. CONSTRUCTION WATER 

The Contractor shall obtain construction water from Beaumont Cherry Valley Water District.  
Temporary construction water meters are available from the District. These meters will require 
the Developer/Contractor to make application at the District offices and pay all the required 
deposits/fees.  
 
Payment: Full compensation for conforming to the requirements of this section shall be 
considered as included in the prices paid for the various contract items of work involved and no 
additional compensation will be allowed therefore. 

TP09. PAVEMENT PREPARATION FOR ALL WORK 

Work shall consist of preparing the existing bituminous pavement to receive any of the designated 
treatments and shall include, but not be limited to, weed killing, pothole repair and surface preparation 
as required in the Standard Specifications and these Special Provisions. The existing AC pavement 
exposed after cold milling shall be evaluated by Engineer and Contractor to determine extent of crack 
sealing and pothole repair.  
 
Weed Killing: 
 
Work shall consist of killing and removing weeds and other organic materials from the existing 
cracks, joints and random cracks in asphalt concrete surfaces and the adjacent curbs and gutters. 
 
Contractor shall spray weed killer in all cracks, crevices and potholes with Monsanto brand Roundup 
(or approved equal) in accordance with the manufacturer’s instructions a minimum of fourteen (14) 
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calendar days prior to crack sealing work. All weeds shall be re-sprayed if rain occurs within 48 hours 
after application. The herbicide mixture shall contain Blazon, or approved equal, a purple dye to easily 
confirm the herbicide has been applied. The Contractor shall remove any and all weeds that are 
growing through cracks from the project street located and growing within the pavement, between 
the concrete gutter and the pavement and in the curb and gutter to the back of curb. The contractor 
shall take additional care when spraying adjacent to landscape areas to assure that no overspray occurs 
behind the curb. 
 
Payment for weed killing/herbicide application and weeds removal shall be included in the price 
paid for other items of work and shall include full compensation for all labor, tools, materials, 
equipment, disposal of loose materials and incidentals for doing work involved and no separate or 
additional compensation will be allowed therefor. 
 
Crack Sealing: 
 
Refer to separate item for crack sealing.  
 
Pothole Repair: 
 
Work shall consist of cleaning and permanently repairing existing potholes in bituminous pavement 
beneath the areas receiving any surface treatment. For mill areas, potholes shall be assessed after 
milling operations. Voids in the surface of existing bituminous pavement greater than 1 inch and 
extending deeper than 1 inch shall be filled prior to receiving pavement treatment. Prior to Contractor 
placing surfacing materials Contractor shall fill or repair all potholes. 
 
Pothole is the replacement of lost bituminous material only.  Repairs shall be made where potholes 
are existing. 
 
Potholes with no dimension larger than 16 inches in any direction or more than 4 inches deep may be 
repaired by replacing lost material with AC (HMA), D1-PG64-10 per 203-6.4 and placing such 
material per section 302-5 all of the Standard Specifications, except AC may be manually deposited, 
distributed and spread. Alternatively lost material may be replaced with “Perma-Patch”, or approved 
equal, repair material as supplied by Perma-Patch, Inc. 6123 Oakleaf Ave Baltimore, MD 21215 and 
placed per manufacturer’s directions. All pothole edges shall be cleaned back to sound bituminous 
material and pothole cleaned thoroughly as described above for crack sealing. Replaced material shall 
be compacted to a uniform smoothness and 95% density, level with surrounding pavement, per 
section 302-5.6 of the Standard Specifications by use of self-propelled roller or vibratory plate 
compactor. 
 
Payment for repairing potholes in this manner shall be included in the price paid for other items of 
work and shall include full compensation for furnishing all labor, traffic control, materials, tools, and 
equipment, and incidentals for, cleaning and routing cracks, disposal of loose materials, no separate 
or additional compensation will be allowed therefor. 
 
Removal of Existing Pavement Striping, Markings and Legends and Raised Pavement Markers: 
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Contractor shall remove all existing thermoplastic and painted pavement striping, markings and 
legends and raised pavement markers to a clean surface level with the adjacent pavement prior to 
construction of an AC overlay. 
 
Payment for such removal shall be included in the price paid for other items of work and shall be 
full compensation for, but not limited to, furnishing all labor, materials, tools, equipment, and 
incidentals, for doing all work involved and no separate or additional compensation will be allowed 
therefor. 

TP10. ROUT AND SEAL CRACKS 

All cracks shall be filled with a rubberized asphalt material that has a minimum softening point 
temperature of  200° Fahrenheit and a safe heating temperature of 380° Fahrenheit, or as 
otherwise directed by the Engineer. 
1. For cracks in size of 1/8 inch to 3/8 inch in width, the crack shall be widened using a router 

to form a sealant reservoir which is a minimum of 1/2 inch wide and 3/4 inch to 1 inch deep. 
The routed crack shall then be cleaned with hot compressed air to remove all dust and free 
moisture, and then sealed to service level. Pavement surfaces receiving the Chip seal will not 
require crack sealing for the crack size specified of 1/8 inch to 3/8 inch wide. 

2. Cracks that are more than 3/8 inch but less than 3/4 shall be cleaned for the entire crack depth 
using sandblasting, brushing and hot air blowing techniques, as required to provide a crack 
free from all debris, dust, loose material and moisture. Gauging or plowing may be required 
to remove incompressible deep in the crack. The clean crack shall be filled with sealant, from 
the bottom up to surface level, in a manner which does not result in sealant bridging or 
entrapped air pockets. With deep cracks, settlement of sealant may occur, thus requiring 
application of a second layer of sealant material. For cracks with depressed surfaces on each 
side of the crack shall be over filled beyond level with pavement surface and then squeezed 
to fill in depressed area. No more than a 2" wide and 1/16" thick strip of material may be 
applied to the pavement surface. The crack seal for the specified width of 3/8 inch to 3/4 inch 
shall apply to all pavement surfaces 

 
3. Cracks wider than 3/4 inch and potholes shall be cleaned using sandblasting or other cleaning 

technique approved by the Engineer. The cracks and/or potholes shall then be filled with pea-
gravel size hot mix asphalt concrete as directed by the Engineer. Filling cracks and potholes 
shall apply to all pavement surfaces  

 
4. No slurry or ARAM material shall be placed until after the crack seal and/or fill material has 

been in place for a minimum of five (5) calendar days. 
 
5. Where cracks form a raised lip, ripple, or ridge the crack shall be routed or milled to remove 

the raised portion. 
 

6. For mill areas, the crack seal shall be performed after the milling and prior to the placement 
of an ac overlay. 
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Payment: Payment for crack treatment shall be included in the price paid for other items of work 
and shall include full compensation for all the work performed including crack cleaning, crack 
filling, as specified in these technical Provisions, and as directed by the Engineer and no additional 
compensation will be allowed therefor.  

TP11. DIG OUTS 

The inspector and Engineer are to field verify each asphalt dig out location. All asphalt dig-out 
areas are to be field marked by the inspector and approved by the engineer. 
 
Upon identification of the dig out locations, the contractor shall be responsible for; 

1. grinding or full depth saw cutting and excavating the existing pavement/ to a minimum of 
eighteen inches (18”) below the treatment method surface. No additional compensation 
will be made for excavation beyond the 18”.   

2. For Slurry Seal treatment areas: Cold milling all edges of dig out area a minimum of 12” 
beyond edge a depth of 0.1’.  

3. For mill and overlay areas: no edge milling necessary. The minimum thickness shall not 
include the overlay thickness.  

4. Placement of 12” of crushed aggregate base per section 200-2.2.2 of the Greenbook 
placed per section 301-2 of the Greenbook. The contractor shall notify the inspector for 
any areas unable to meet compaction requirements.    

5. Placement of 6” of asphaltic concrete per Hot Mix Asphalt technical provision.  Sides at 
all patching locations shall be tack-coated immediately prior to placement of asphalt 
concrete.  

Asphalt concrete used for dig outs shall be included in the dig out unit cost and not included in 
any other item. 
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Payment: Full compensation for fixing pavement failures in this manner shall be made at the 
contract unit price paid per square foot for dig outs, and shall include full compensation for, but 
not limited to, furnishing all labor, materials, tools, equipment, and incidentals, for doing all 
work involved. 

TP12. AC REMOVAL (9TH ST) 

Existing asphalt concrete where shown on plans to be removed, shall be removed to full depth. 
Contractor may mill, pulverize, or breakup ac paving in accordance with all applicable codes and 
laws.  The removed material shall be properly disposed of. Contractor to protect existing mating 
surfaces. Any damage as a result of ac removal shall be repaired with no additional 
compensation.  
 

Payment: The contract unit price bid per square feet for the item “AC REMOVAL” shall 
include full compensation for all labor, tools, equipment, loading, hauling, disposing of 
materials, import of material, compaction and incidentals for doing work involved. Adjustment 
of compensation will be made for any increase or decrease in the quantities at the stipulated unit 
price. 

TP13. ROADWAY EXCAVATION AND RECOMPACTION (9TH ST) 

This work includes excavating and recompacting the subgrade to a nominal depth of 36-inches. 
Work shall be in accordance with Section 301-1 of the standard specifications.    
 
Payment: The contract unit price bid per cubic yard for the item “ROADWAY EXCAVATION 
AND RECOMPACTION” shall include full compensation for all labor, tools, equipment, loading, 
hauling, disposing of materials, import of material, compaction and incidentals for doing work 
involved. Adjustment of compensation will be made for any increase or decrease in the quantities 
at the stipulated unit price. 

 

TP14. UNSUITABLE MATERIALS (9TH ST) 

This work includes removing enough subgrade material to accommodate 8” of crushed aggregate 
base. Base shall be per a separate pay item. All material removed shall be disposed of in accordance 
to applicable codes and laws.  
 
Payment: The contract unit price bid per cubic yard for the item “Unsuitable Material” shall 
include full compensation for all labor, tools, equipment, loading, hauling, disposing of 
materials, import of material, compaction and incidentals for doing work involved. Adjustment 
of compensation will be made for any increase or decrease in the quantities at the stipulated unit 
price. 
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TP15. CRUSHED AGGREGATE BASE (9TH ST) 

This work includes importing and placing 8” of crushed aggregate base in accordance with Section 
200-2.2 and Section 301-1 of the standard specifications.  
 
Payment: The contract unit price bid per cubic yard for the item “CRUSHED AGGREGATE 
BASE” shall include full compensation for all labor, tools, equipment, loading, hauling, 
disposing of materials, import of material, compaction and incidentals for doing work involved. 
Adjustment of compensation will be made for any increase or decrease in the quantities at the 
stipulated unit price. 

TP16. SLURRY SEAL 

Slurry seal shall be performed in accordance with sections 203-5 and 302-4 “Emulsion-
Aggregate Slurry,” of the Standard Specifications and the following provisions: 
 
Slurry over ARAM shall be applied at the application rate of 15lbs/yd2 minimum and 18lbs/yd2 
maximum. 
 
Type II Slurry over existing AC shall have an aggerate application rate of 12lbs/yd2 minimum 
and 15lbs/yd2 maximum.  
 
 
Materials: 
 
Emulsion aggregate slurry shall be Type II.  Emulsified asphalt shall be CQS-1h. 
 
Subsection 203-5.2, “Materials” of the Standard Specifications is modified as follows -  
 
(2) Admixtures, such as Portland Cement or aluminum sulfate may be mixed into the slurry 

material to adjust the curing time such that the applied slurry can support vehicular traffic 
within 2 hours.  

(5) Use of slag shall not be permitted. 
(6) Deliveries of aggregate and emulsion shall not be made without the Engineer present.  
 
Modify the first paragraph of Subsection 203-5.2, “Mix Design,” of the Standard Specifications 
to include the following: 
 
The Contractor shall provide materials for verification of the Mix Design.  Periodically throughout 
the project, at the direction of the City Engineer, will perform further testing as necessary to 
provide assurance of the Mix Design.   
 
If the Contractor changes sources of material, i.e. aggregate and/or oil, a new Mix Design shall be 
resubmitted.  The cost of all Mix Design retest and testing as a result of changes to the Mix Design 
shall be borne by the Contractor. 
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Prior to a change of emulsion, the Contractor shall thoroughly clean all emulsion tanks and mixing 
units to prevent any chemical reaction between the two emulsions. 
 
The latex additive shall be Ultra Pave 65 K (for cationic) or an approved equal. The latex shall be 
added at the emulsion plant after weighing the asphalt and before the addition of mixing water.  
The latex shall be added at a rate of two and a half (2.5) parts to one-hundred (100) parts of 
emulsion by volume (or 2.5%).  
 
Stockpile: 
 
Prior to the beginning of slurry operations, the Contractor shall furnish, at no cost to the City, 
current licensed weigh master’s certificates indicating the net weight capacity of the aggregate bin.   
 
Prior to storing aggregate on private property, the Contractor shall submit to the Engineer written 
permission from the property owner for such stockpiling. 
 
Precautions shall be taken to ensure that stockpiles do not become contaminated with oversized 
rock, clay, silt, or excessive amounts of moisture.  The stockpiles shall be kept in areas that drain 
readily.  Segregation of the aggregate will not be permitted. 
 
The stockpile areas shall be thoroughly cleaned of all excess material and left in a neat, orderly 
appearance upon completion of slurry operations in any area.  
 
 
Application: 
 
The pavement surface shall be cleaned by sweeping, flushing, or other means necessary to remove 
loose particles of paving, dirt, aggregate, and any other extraneous materials.  This must be 
performed to the satisfaction of the Engineer before any slurry seal material is placed; including 
the placement of slurry seal test strips. 
 
Surface oil and grease shall be removed prior to the application of the slurry seal. 
 
Subsection 302-4.3, “Continuous-Flow Mixers,” of the Standard Specifications shall be revised to 
include the following: 
 
All slurry mixing machines shall be equipped with a Fines Feeder for the adding of cement or 
granular Aluminum Sulfate.  
 
Transit mix trucks shall not be used. 
 
The slurry shall be applied in such a manner that no ripples or waves exist.  If ripples or waves 
occur in the slurry during the application, the work shall cease and the Contractor shall correct the 
situation.  The Contractor may use a drag to knock down ridges.  If ripples or waves are not 
corrected to the Engineer’s satisfaction, the street shall be re-slurried at the Contractor’s expense. 
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No slurry seal shall be placed on a wet street or crossing without the Engineer's consent. 
 
Intersections and commercial driveways shall be completed in two parts to allow ingress and 
egress to traffic.  Sand may be spread over the fresh slurry only with the permission of the 
Engineer. 
 
The Contractor shall be required to work around all existing utility facilities and to seal up to the 
edge of such facilities. Slurry shall not be applied over any manhole, valve, survey monument, or 
miscellaneous frames and covers.  It shall be the Contractor’s responsibility to cooperate with the 
owner of the facility and to place protective covering over, or to otherwise avoid slurry seal coating 
of manholes, utility covers, concrete gutters, concrete cross gutters, and drainage facilities, and 
survey monuments.  Any material used to protect such devices shall be removed and disposed of 
lawfully by the Contractor. 
 
All thermoplastic pavement striping, markings, legends and raised pavement markers (reflective 
and non-reflective) shall be removed prior to construction slurry seal. 
 
Rubber Tire Rolling - Rolling shall be performed with two complete coverages by a 12-ton nine-
wheel rubber tired roller with a tire pressure of 50 psi.  Rolling shall be performed after slurry and 
as soon as it sets up enough to support the roller and not pick up on the tires. 
 
Areas of shade on the pavement that set up more than 10 minutes later than other areas shall be 
rolled separately, but as soon as they set up sufficiently to meet the requirements herein.  
Insufficient rubber-tire rollers to meet these requirements shall be cause for termination of slurry 
operations until rolling can keep pace with slurry spread. 
 
Contractor shall sweep the streets for two (2) consecutive days after the application of the slurry.  
A third and final sweeping shall be done five to eight days after the slurry is complete.  Residual 
material picked up from the sweepings shall be removed to a legal disposal site. 
 
The Contactor shall protect the wet slurry from traffic at all times and if damaged or defaced, the 
Contractor shall repair said damage at no additional cost to the City. 
 
The placement of slurry seal may be suspended with the concurrence of the Engineer due to 
unsuitable weather, temperature conditions, or other conditions that are considered unfavorable 
for the prosecution of the work.  The Contractor shall immediately comply with the order of 
suspension by the Engineer, and work shall not be resumed until authorized by the Engineer. 
 
The days during which the suspension of work is in effect due to unsuitable weather shall not be 
considered working days and the date of completion shall be extended to allow for work and 
notification.  In the event of a suspension of work, the Contractor shall remove all barricades, 
equipment and “No Parking” signs (if appropriate) upon the curing of the completed portion of 
slurry.  No adjustment of unit prices of any items shall be allowed due to a suspension of work as 
described above.  
 



City of Beaumont     Citywide Street Rehabilitation Project FY24 

Technical Specifications                                                                                                CIP R-36 

  

23 
 TECHNICAL PROVISIONS 

It is anticipated that nuisance water, such as storm water runoff and irrigation water, will run in 
and across the right-of-way at various time throughout the period of construction.  It shall be the 
responsibility of the Contractor, at its own expense, to provide for and protect the work from such 
water.   
 
In addition, the Contactor’s responsibility shall include handling nuisance waters such that their 
operations do not cause them to damage existing improvements or properties adjacent to or near 
the site of work.   
 
The Contractor shall, at the direction of the Engineer, repair or reseal to the entire street, or 
complete section thereof, as determined by the Engineer, which have not been sealed properly 
(includes areas that have failed to meet yield and mix design specifications) and completely.  No 
compensation will be provided for slurry seal used in repair and reseal work.   
 
The start and finish of slurry application shall be a straight line which, unless otherwise approved 
by the Engineer, shall be obtained by laying a strip of building paper or other material approved 
by the Engineer on the pavement surface.  After application of slurry, the paper is to be removed 
leaving a straight edge.  The entire street surface area shall be sealed the same day.  
 
The Contractor shall sweep any raveled material on the street one (1) week after the initial 
placement.  If the Engineer determines the raveling is excessive, the frequency of sweeping shall 
be adjusted to the field conditions of the raveling.  If raveling continues within two (2) weeks of 
the initial placement, the street shall be swept and re-slurry sealed at no cost to the City.  Raveling 
can be identified by the presence of “black pebbles” in the gutter.  
 
Payment: The contract unit price bid per extra-long ton (ELT) for the item “Slurry Seal, Type 
II” shall include full compensation for all labor, tools, equipment, loading, hauling, disposing of 
materials, import of material, compaction and incidentals for doing work involved. Adjustment of 
compensation will be made for any increase or decrease in the quantities at the stipulated unit 
price. 

TP17. COLD MILLING ASPHALT CONCRETE SURFACING 

For the areas of existing asphalt pavement to be removed by cold milling, the cold milling work 
shall be in accordance with section 404, "Cold Milling," of the Standard Specifications and these 
Special Provisions and to a minimum depth as stated on the plans. 
Add to Subsection 404-2, "Milling Machine," of the Standard Specifications the following:  
 
Asphalt fabric may be encountered during the milling and removal phase. The pavement fabric 
shall be removed and disposed as part of this bid item. 
 
All cold milling shall conform to these Special Provisions. All temporary striping required after 
cold milling operations shall be installed per City Standards. All required temporary striping shall 
be considered paid for under other related bid items and no additional compensation will be 
allowed. 
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The Contractor shall be responsible for furnishing, placing and maintaining barricades and lights  
as necessary to protect the public from danger due to the work being done. The machine used for 
cold planing shall have performed satisfactorily on similar work and meet the following 
requirements: 
 
The Planing Machine shall be specially designed and built to perform cold planing of bituminous  
pavement with the ability to plane concrete patches. The cutting drum shall be a minimum of sixty 
(60”) inches wide with carbide tip cutting placed in variable lacing patterns to provide various 
finishes. The machine shall be capable of operation at speeds ranging from 0 to 40 FPM. It shall 
be self-propelled and have a water spray at the cutting drum to minimize dust. The machine shall 
be capable of removing the material next to the gutter of the pavement being reconditioned and so 
designed and the operator thereof can at all times observe the planning operation without leaving 
the controls. The cutting drum shall be adjustable as to slope and shall deep cut in one pass a 
maximum of three (3”) inches without producing fumes or smoke.  
 
Ski arms to improve smoothness of grinding operations are required with a minimum 30 foot 

long arm. 

 
The Contractor shall provide a smaller machine to trim areas inaccessible to the larger machine  
at manholes, curb returns and intersections. The smaller machine shall be equipped with a twelve 
(12”) inch wide cutting drum mounted upon a three (3) wheel chassis allowing it to be positioned 
without interrupting traffic and pedestrian flow. 
 
During the operation the Contractor shall sweep the street with mechanical equipment and  
remove all loose material from planed areas. In addition, all existing asphalt/slurry buildup on the 
concrete gutter shall be removed and the cost thereof shall be included in the unit price of cold 
plaining cost, no additional compensations shall be paid. The Contractor shall abate dust nuisance 
by cleaning, sweeping and sprinkling with water or other means as necessary. 
 
Residue from grinding shall not be permitted to flow or travel into gutters, onto adjacent street  
surfaces or parkways. All residues shall be completely removed by a vacuum sweeper and properly  
disposed. Sweeping is to take place immediately after the grinding has been completed and as 
directed by the Engineer. No washing of any residue into gutters and/or drainage structures shall 
be allowed. The Contractor shall cover and protect all storm drain inlets prior to the start of cold 
milling operations. 
 
All pavement transitions and temporary striping/markings shall be in place prior to the opening of  
a lane for traffic. Any pavement grade differential between adjacent lanes that will, with the 
permission of the Engineer, remain during non-working hours shall be indicated with the 
appropriate warning signage. Cold mix A.C. shall be placed and maintained at the interface 
between milled and non-milled areas to eliminate the hazard caused by sudden elevation 
differences, especially in pedestrian path of travel areas adjacent to wheelchair ramps, and shall 
be removed prior to placement of surface course pavement. 
 
The Contractor shall provide access and detours at all times for pedestrian facilities when cold  
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milling. The Contractor is to notify the Engineer at least two (2) working days prior to and 
immediately after the cold mill operations so that observations and measurements may be made of 
areas before the placement of permanent asphalt. 
 
Existing pavement thicknesses, as measured by the City’s geotechnical investigation, have been  
provided on the plans and in these specifications for reference purposes only. It shall be the 
contractor’s  
responsibility to verify the existing pavement thickness and to adjust field operations accordingly 
in order to properly construct the proposed improvements.  
 
Section 401, “Removal” of the Standard Specifications is supplemented by the following:  
 
Removals shall include the removal of all materials to the depths shown on the plans. 
 
Sawcut, excavation, removals, haul away, and fill necessary for these bid items shall be included 
and no additional compensation will be made thereof. Existing surfaces to be joined shall be sawcut 
on a neat, straight line at the join location. 
 
At least two full time flag persons shall be assigned to the milling machine for traffic control when 
working on streets that are open to traffic. 
 
If the milling operations results in the further degradation of the payment, the Contractor shall not 
continue the milling progress until the Engineer can address the issue. If the contractor fails to 
stop, the contractor will be liable for the damaged milled pavement and replace the failed section 
at their expense.  
 
Milling depth at critical edges shall be adjusted to maintain a 3/8” lip from the finished 

surface of the proposed AC overlay to the critical edge. i.e. the AC surface shall not be greater 

the 3/8” higher than the edge of gutter 

 
Payment: The contract unit bid price paid per square foot for Cold Milling Asphalt Concrete 
Surfacing shall include full compensation for furnishing all labor, materials, tools, equipment, 
grinding, loading, hauling, recycling, providing recycling weight certification, reports, and 
incidentals, and for doing all work involved in cold milling asphalt concrete surfacing, and no 
additional compensation will be allowed therefor. 

TP18. EDGE MILLING ASPHALT CONCRETE SURFACING 

Edge milling shall be performed in accordance with “Cold Milling Asphalt Concrete Surfacing”. 
Edge milling shall occur along all edges where overlay and ARAM will occur.   
 
Milling depth at critical edges shall be adjusted to maintain a 3/8” lip from the finished surface of 
the proposed ac overlay to the critical edge. i.e. the ac surface shall not be greater the 3/8” higher 
than the edge of gutter.   
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Edge milling shall be six feet wide and may taper from a zero-inch mill to the necessary depth 
discussed above.  

 
 

Payment for conforming to the requirements of this section shall be included in the price paid for 

other items of work and shall include full compensation for all labor, materials, tools, equipment, 
grinding, loading, hauling, recycling, and incidentals, and for doing all work involved in edge 
milling asphalt concrete surfacing. 

TP19. HOT MIX ASPHALT  

HMA shall conform to Green Book section 203-6, “Asphalt Concrete”. HMA shall be install/ 
placed in accordance with Green Book section 302-5, “Asphalt Concrete Pavement.”   
 
Project Mix: C2-PG 70-10-R05 
 
Existing pavement markers shall be removed flush with the existing pavement prior to  
constructing asphalt concrete pavement. 
 
Where asphalt concrete pavement is designated to be constructed on existing aggregate base,  
the existing base shall be compacted and graded in accordance with Subsection 301-2.3, 
"Compacting," of the Standard Specifications. 
 
The asphalt concrete pavement shall be spread with a self-propelled mechanical spreading and  
finishing machine.  
The Contractor shall have sufficient workers and equipment necessary to accomplish proper  
placement and compaction of the asphalt concrete pavement to the satisfaction of the Engineer. 
 
Ski arms to improve smoothness of paving operations are required on all paved streets with 

a 30 foot minimum length arm for paving. 
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TACK COAT: 

 

Section 302-5.4 “Tack Coat” of the Standard Specifications are supplemented by the following: 
 
A tack coat shall be applied uniformly upon the existing pavement planes and joints, gutters, inlets, 
manholes, etc. prior to placing the asphalt concrete. The tack coat shall be SS-1h emulsified asphalt 
per Section 203-3. The surface to be covered shall be free of water, foreign material, vegetation  
or dust before application of the tack coat. 
 
The area to which tack coat has been applied shall be closed to public traffic. Care shall be taken  
to avoid tracking tack material onto existing pavement surfaces beyond the limits of construction. 
Existing striping and pavement markings which have been tacked with tack coat shall be repainted 
at the Contractor’s expense. Certain driveways which are heavily used during hours of construction 
as determined by the Engineer, shall remain open as long as possible, and tack shall be applied to 
areas along said driveways as soon as possible before the asphalt is placed, or the Contractor may 
provide some means of protecting the tack coat while traffic passes over it. The means of protection 
shall be utilized only after approval by the Engineer. 
 
The Contractor shall clean existing concrete and asphalt surfaces of any tack coat tracked onto  
them, to the satisfaction of the Engineer. 
 
A tack coat shall be applied between each course of paving regardless of when the previous  
course of asphalt was laid. The contractor shall not be allowed to omit the tack coat for any 
circumstance unless approved by the Engineer. 
 
Payment: The contract unit bid price paid per ton for Hot Mix Asphalt shall include full 
compensation for all items of the work and all appurtenant work, including furnishing all materials, 
labor, equipment, tools and incidentals. 
 
Full compensation for furnishing and applying emulsion (paint binder/ tack coat) shall be 
considered as included in the contract price paid for Hot Mix Asphalt. 

TP20. TRAFFIC STRIPING AND PAVEMENT MARKINGS 

All traffic stripes and markings shall be thermoplastic.  Application of thermoplastic traffic 
stripes (lane lines, centerlines) and thermoplastic pavement markings (word and symbol markings, 
limit lines, crosswalk, etc.) shall conform to the provisions in Section 84, "Pavement Markings," 
of the latest State Standard Specifications and these Special Provisions. 

The Contractor shall layout and “cat-track” the alignment of the proposed striping at 15-foot 
intervals and “spot” the proposed pavement markings as called for on the Plans or match the 
existing.  Striping shall vary no more than 2 inches in 50 feet from the specified alignment.  The 
Engineer may waive minor variations. 
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The Contractor shall not proceed with applying any thermoplastic pavement striping and markings 
until the Engineer has checked and approved the cat-tracking and spotting, and has authorized the 
Contractor to proceed. 
 
All traffic striping shall be performed with a road liner type striping machine.  Where the 
configuration or location of a traffic stripe is such that the use of a road liner type striping machine 
is unsuitable, thermoplastic may be applied by other methods and equipment approved by the 
Engineer.  The Engineer shall determine if the road liner type striping machine is unsuitable for a 
particular use.  
 
Except as otherwise noted on the Plans or as directed by the Engineer, all angle points shall be 
painted as a smooth, tangent curve with a radius and length as approved in the field. 
 
Temporary tape or reflective markers utilized for the purposes of interim delineation for centerline, 
lane lines, and crosswalk lines shall be placed to the side of the final striping pattern in such a way 
so that it will not interfere with the first coat of paint.  All temporary tape and reflective markers 
applied for the purpose of interim delineation shall be removed by the Contractor at no additional 
cost to the City upon completion of the first coat of striping and prior to the final striping. 
 
Stencils used for pavement markings must conform to the latest Caltrans approved Stenciling 
Standards. 
 
Newly applied or existing striping or markings which are damaged as a result of the construction, 
including wheel markings by public traffic and the construction equipment, shall be replaced in 
kind, and any associated removals shall be performed as outlined in these Technical Provisions at 
the sole expense of the Contractor and no separate compensation will be allowed therefore. 

Existing traffic striping and pavement markings that do not conform to the approved Plans shall 
be removed by wet sandblasting.  Other methods may be requested by the Contractor, but shall be 
submitted in writing to the Engineer for approval.  Blackout of existing traffic striping or pavement 
markings, which do not conform to the approved Plan, shall not be allowed. 
 
Payment for all thermoplastic traffic striping, pavement markings, legends and markings shall be 
included in the contract lump sum price paid for Traffic Striping And Pavement Markings. Said 
payment shall include full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, and for doing all the work involved in reestablishing all traffic stripes and applying 
thermoplastic pavement markings including establishing alignment for stripes, layout work, 
sandblasting all conflicting markings (including existing paint and thermoplastic on existing 
adjacent PCC gutters and spandrels), removing all conflicting raised pavement markers, and 
performing all work, complete in place, as shown on the Plans, as specified in the Standard 
Specifications and these Technical Provisions and as approved by the Engineer, and no separate 
or additional compensation will be allowed therefor. 

TP21. PAVEMENT MARKERS 

Pavement markers shall conform to the provisions in Section 82, "Signs and Markers," of the State 
of California Standard Specifications and these Special Provisions. 
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Certificates of compliance shall be furnished for pavement markers as specified in "Prequalified 
and Tested Signing and Delineation Materials," elsewhere in these Special Provisions. 
 
Reflective pavement markers shall comply with the specific intensity requirements for reflectance 
after abrading the lens surface in accordance with California Test 669 specified for pavement 
markers placed in pavement recesses in Section 81-3.02C, "Reflective Pavement Markers," of the 
State of California Standard Specifications. 
 
Non-reflective pavement markers shall conform to the requirements of the Section 85-1.02B, 
“Non-Reflective Pavement Markers,” of the State of California Standard Specifications.   
 
The bituminous adhesive used to install both reflective and non-reflective markers shall be a hot 
melt bituminous adhesive asphaltic material with homogeneously mixed mineral filler and shall 
conform to the requirements specified in Section 81-3.03B, “Hot Melt Bituminous Adhesive,” of 
the Standard Specifications. Epoxy adhesive shall comply with Section 81-3.03C, “Epoxy 
Adhesive” of the Standard Specifications. 
 
Reflective pavement markers shall be installed to match existing or as approved by the Engineer.  
The composition of the material shall be such that its properties shall not deteriorate when heated 
to and applied at temperatures up to 425°F, using either air or oil jacketed melters. 
 
Reflective pavement markers shall be placed at locations as established by the applicable Caltrans 
striping detail to match the existing which includes, but is not limited to temporary painted line(s), 
new striping, or existing striping.  There shall be one marker for each location.  The Contractor 
shall perform all work necessary to establish satisfactory locations for markers. 
 
The Contractor shall remove existing reflective pavement markers that do not conform to the plan. 
 
Reflective pavement markers shall be of the prismatic reflector type (3M model white 290-W and 
yellow 291-2Y) as outlined in Subsection 81-3.02C, “Reflective Pavement Markers,” of the State 
of California Standard Specifications.  
 
In accordance with Public Contract Code Section 3400, the City has made all necessary findings, 
and hereby declares that the 3M brand product shall exclusively be supplied for use on this project 
in order to match other reflective pavement marker equipment already in use throughout the City. 
In addition, the 3M product is the only product that has been found to achieve sufficient retro 
reflectivity and durability performance. Therefore, no substitutions will be allowed. 
 
Existing pavement markers (blue) designating location of the fire hydrants shall be replaced “in 
kind” and proposed pavement markers (blue) designating location of the fire hydrants shall be 
installed, where they previously existed, after the paving is completed. 
 
Payment: The compensation of Pavement Markers shall be included in the price paid for other 

items of work involved and shall include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, for doing all the work involved in removing and replacing in-kind 
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raised pavement markers and the items specified herein and no additional compensation shall be 
allowed therefor. 

TP22. ADJUST VALVE TO GRADE 

For all existing water valve and gas valve covers and for utility vaults, the Contractor shall notify 
the owners to adjust their facilities to grade. The Contractor shall loosen all valve covers 
immediately after paving.  The Contractor shall paint all water valve covers blue and all gas valve 
covers yellow. 
 
Payment: Loosening valve covers after paving and painting the covers shall be included in the 
price paid for other items. No compensation is proposed for adjusting valves to grade.  

TP23. ADJUST MANHOLE TO GRADE 

Adjustment of storm drain/sewer manhole frames and covers to grade shall be in accordance with 
the plans and section 403 “Manhole Adjustment and Reconstruction” of the Standard 
Specifications and the agency or utility standards and policies that owns or has control of the 
manhole. 
 
The contractor is responsible for obtaining timely written approval from other applicable agencies 
that have jurisdiction over other manholes found within the work area. 
 
In areas where AC leveling course, and/or AC over milled pavement is constructed the Contractor 
shall adjust manhole frames and covers to grade when the finished surface of the newly constructed 
pavement is greater than one-half (1/2) inch higher than the existing manhole frame. 
Raised manhole rings and covers shall have a Type II barricade with two flashing lights placed 
over each manhole until it is paved. 
 
After the pavement has been completed, the necessary portions of the sub-grade, base, and 
pavement shall be neatly removed, the structure built-up, and the manhole frame set to be 
backfilled with PCC concrete and Type III-C3-PG 64-10 asphalt concrete.  The asphalt concrete 
shall be placed and compacted in a workmanlike manner to conform to the appearance of the 
surrounding pavement.  The asphalt concrete shall be placed within two (2) days after the manhole 
ring and cover has been adjusted to final grade, unless otherwise approved by the Engineer.  
 

Payment: Full compensation for adjusting manholes to grade shall be made at the contract unit 
price paid per each and shall include full compensation for furnishing all labor, materials, tools, 
and equipment, and for doing all the work involved, complete in place, and no additional 
compensation will be allowed therefor.  Adjustment of compensation will be made for any increase 
or decrease in the quantities of manholes at the stipulated unit price. 
 

TP24. MINOR CONCRETE (RAMPS) 

Concrete Curb Ramps shall be per SPPWC Standard Plan 111 and County of Riverside Standard  
Plans, case and type per plans. Concrete shall be Class 520-C-2500. 
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The geometry shown on the plans is representational. The final limits and geometry of the required  
curb ramp shall be verified and placed in the field by the contractor in order to ensure the required 
grades and clearances are obtained.  
 
Curb and Gutter Shall be included in the limits of the Curb Ramp which includes the saw cutting  
and full AC reconstruction of a 3’ wide (slot pavement with 2-sack PCC slurry) portion of AC 
pavement adjacent to the curb and gutter in order to achieve the required 5% maximum grade for 
4’ adjacent to the curb face. A minimum of a 3’ saw cut and pavement replacement will be 

required in all areas of curb return replacements adjacent to existing pavement not slated 

for grind and overlay. In locations for a 3’ slot pave with 2-sack PCC slurry is inadequate at 
achieving the required 5% maximum grade and would create adverse driving conditions for the 1’ 
transition, each location shall be individually documented in the construction project files 
justifying the reason for non-compliance. The proposed pavement section shall be full depth 
asphalt paving to match the existing pavement section thickness.  
 
Construction of any necessary retaining curbs at the back of ramp or wings of the ramp are  
included as part of this bid item. The contractor shall install retaining curbs within the ramps to 
ensure that the constructed ramp is fully ADA compliant while joining existing grades at the back 
of walk/ramp.  
 
When curb ramp removal and installation is adjacent to PCC cross gutters that are not 
abandoned/buried then the concrete shall be sawcut 4” off the existing curb face, and the new 
concrete shall be doweled and epoxied into the existing cross gutter spandrel at 12” on center using 
18” #4 bars. 
 
All work within the 1’ rumble strip at grade breaks of the sidewalk shall be considered as part of  
the curb ramp. All work past the 1’ rumble strip, which has been approved by the engineer, shall 
be considered as extra sidewalk or curb and gutter items and will be paid for per the respective 
unit price.  
 
Existing surfaces to be joined shall be sawcut on a neat, straight line at the join location. All sawcut  
locations along existing cross gutters shall be cut in a curve conforming to the existing curb return 
and shall be cut at a set offset from the flow line as approved by the City Engineer. The flow line 
shall be maintained, ensuring that ponding does not occur in the existing cross gutter. 
 
Any and all Traffic Signals, or pedestrian push button poles, traffic signal poles and other surface  
mounted appurtenances shall be protected in place and/or re-attached as part of this bid item.  
 
All pull boxes within curb ramp limits shall also be adjusted to the finished grade of the new curb  
ramp and shall be paid for per the unit price for each respective bid item.  
 
All water or gas valve can and lids within curb ramp limits shall also be adjusted to the finished  
grade of the new curb ramp and shall be paid for per the unit price for each respective bid item.  
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The City Engineer shall have final say regarding the case and type of curb ramp to be installed and 
shall retain the right to revise the ramp designation at any point prior to construction.  
 
The contractor shall verify existing grades in order to ensure full ADA compliance 
 
Curb ramps shall be constructed with detectable warning surfacing complying with California 
Building Code Title 24. Detectable warning surfacing shall consist of vitrified polymer composite, 
with at least 25% by weight aluminum oxide, nominally 0.20" thick, colorfast and UV stable. 
Panels must be embedded in new ramps. Embedded panels shall have perforated embedment ribs 
at 3" on center, at least 1” deep. 
 
Other physical characteristics shall be as follows: 
Compressive Strength  Greater than 18,000 psi   ASTM D 695 
Flexural Strength   Greater than 24,000 psi   ASTM D 790 
Tensile Strength   Greater than 10,000 psi   ASTM D 638 
131 
Water Absorption   Less than 0.35%    ASTM D 570 
Slip Resistance  Greater than 0.80    ASTM C 1028 
Flame Spread   Index Less than 25    ASTM E 84 
Salt Spray    No Change (200 hours)   ASTM B 117 
Chemical Stain Testing  No Deterioration    ASTM 1308 
Abrasion Resistance   Less than 0.030 (1,000 cycles)  ASTM D 2386 
Accelerated Weathering  No Damage (2,000 hours)   ASTM G 29 
Load Bearing at 16,000 lbs.  No Damage     AASHTO-H20 
Freeze / Thaw / Heat   No Disintegration    ASTM C 1026 
 
The color of the panels shall be yellow complying with the Federal Standard 595B, color No. 
33538. truncated domes. The Contractor shall install panels in accordance with manufacturer's 
recommendations. The cost of installing detectable warning service panels on new ramps shall be 
included in the cost of the curb ramp.  
 
All landscaping, irrigation lines, if any, and related work to return the area to its original condition.  
 
Retrofitting detectable warning surfaces on existing ramp or walkway surfaces shall be paid 

for as part of their respective bid items. 

 
 
Payment: The contract unit price bid per each for the item “MINOR CONCRETE (RAMPS)” 
shall include full compensation for all labor, tools, equipment, loading, hauling, disposing of 
materials, import of material, compaction and incidentals for doing work involved.  
 

TP25. CURB RAMP DETECTABLE WARNING SURFACE 

This work includes installing detectable warning surfaces on the curb ramps or as necessary to 
bring the ramp into compliance.  
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Curb ramps shall be constructed with detectable warning surfacing complying with California 
Building Code Title 24. Detectable warning surfacing shall consist of vitrified polymer composite, 
with at least 25% by weight aluminum oxide, nominally 0.20" thick, colorfast and UV stable. 
Panels must be embedded in new ramps. Embedded panels shall have perforated embedment ribs 
at 3" on center, at least 1” deep. 
 
Other physical characteristics shall be as follows: 
Compressive Strength  Greater than 18,000 psi   ASTM D 695 
Flexural Strength   Greater than 24,000 psi   ASTM D 790 
Tensile Strength   Greater than 10,000 psi   ASTM D 638 
131 
Water Absorption   Less than 0.35%    ASTM D 570 
Slip Resistance  Greater than 0.80    ASTM C 1028 
Flame Spread   Index Less than 25    ASTM E 84 
Salt Spray    No Change (200 hours)   ASTM B 117 
Chemical Stain Testing  No Deterioration    ASTM 1308 
Abrasion Resistance   Less than 0.030 (1,000 cycles)  ASTM D 2386 
Accelerated Weathering  No Damage (2,000 hours)   ASTM G 29 
Load Bearing at 16,000 lbs.  No Damage     AASHTO-H20 
Freeze / Thaw / Heat   No Disintegration    ASTM C 1026 
 
The color of the panels shall be yellow complying with the Federal Standard 595B, color No. 
33538. truncated domes. The Contractor shall install panels in accordance with manufacturer's 
recommendations. The cost of installing detectable warning service panels on new ramps shall be 
included in the cost of the curb ramp. 
 
 The manufacturer must provide a written 5-year warranty for detectable warning surface, 
guaranteeing replacement when there is a defect in the dome shape, color fastness sound-on-cane 
acoustic quality, resilience, or attachment. The warranty period shall begin upon acceptance of the 
contract.  
 
Payment: “CURB RAMP DETECTABLE WARNING SURFACE” for new ramps shall be 
considered as included with the contract unit price paid for the MINOR CONCRETE (RAMPS). 
For existing ramps the contract unit bid price per each for the item “CURB RAMP 
DETECTABLE WARNING SURFACE” shall include full compensation for all labor, tools, 
equipment, loading, hauling, disposing of materials, import of material, compaction and 
incidentals for doing work involved. Adjustment of compensation will be made for any increase 
or decrease in the quantities at the stipulated unit price.  
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TP26. GUARANTEE 

In addition to guarantees required elsewhere, the contractor shall and hereby does guarantee all 
Work for a period of one (1) year after the date of acceptance of the Work by the City and shall 
repair and replace any and all such Work, together with any other work which may be displaced 
in so doing that may prove defective in workmanship and/or materials within the one (1) year 
period from the date of acceptance, without expense whatsoever to the City, ordinary wear and 
tear and usual abuse or neglect excepted.  In the event of failure to comply with the above 
mentioned conditions within five (5) days after being notified in writing, the City is hereby 
authorized to proceed to have the defects repaired and made good at the expense of the Contractor, 
who shall pay the cost and charges therefore immediately upon demand. 
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CONTRACT DRAWINGS 
 
 
All standard drawings and detailed provisions referenced in the Contract Documents 
shall be considered part of the contract drawings.  These drawings include, but are not 
limited to, the following standard drawings and detailed provisions: 
 

1. City of Beaumont Public Works Standard Drawings: latest standards 
available at https://www.beaumontca.gov/1236/Standards 

 
2. County of Riverside Standards and Specifications (Ordinance 461): latest 

edition available at: https://rctlma.org/trans/Land-Development/Road-Standards) 
 

3. County of Riverside Flood Control and Water Conservation District 
Standard Drawings: latest edition available at: 
http://content.rcflood.org/downloads/Standard%20Drawings/@@Standard%20
Drawings%2007102019.pdf) 
 

4. Caltrans Standard Plans and Caltrans Revised Standard Plans: latest edition 
available at: https://dot.ca.gov/programs/design/ccs-standard-plans-and-
standard-specifications) 

 
5. Greenbook Standard Specifications for Public Works Construction:  latest 

standards available at:  https://www.bnibooks.com/products/standard-plans-for-
public-works-construction-2021-edition 
 

6. Bid Plans: Construction Plans for Citywide Street Rehabilitation and 
Maintenance Project FY24 are a part of the construction contract documents. 
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