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AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT CONTRACTOR

THIS AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT

CONTRACTOR is made and effective as of the 5 day of I , 2022, by and between
the CITY OF BEAUMONT (" CITY") whose address is 550 . 6th Street, Beaumont, California
92223 and Placeworks, a California corporation whose address is 700 South Flower Street Suite
600, Los Angeles. California 90017 (" CONTRACTOR"). 

RECITALS

This Agreement is entered into on the basis of the following facts, understandings and
intentions of the parties to this Agreement: 

A. CITY desires to engage CONTRACTOR to provide landscape architecture and
engineering design services and construction documents for the Stewart Park Improvement
Project; and

B. CONTRACTOR has made a proposal (" Proposal") to the CITY to provide such
professional services, which Proposal is attached hereto as Exhibit " A"; and

C. CONTRACTOR agrees to provide such services pursuant to, and in accordance
with, the terms and conditions of this Agreement, and represents and warrants to CITY that

CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel
and equipment to provide such services. 

AGREEMENT

NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants
contained herein, CITY and CONTRACTOR agree as follows: 

1. Term ofAgreement. This Agreement is effective as of the date first above written

and shall continue until terminated as provided for herein. Notwithstanding anything in this
Agreement to the contrary, this Agreement shall automatically terminate after three ( 3) years
unless extended by the parties with the approval of the City Council of the CITY. 

2. Services to be Performed. CONTRACTOR agrees to provide the services
Services") as follows: landscape architecture and engineering design services as provided in the

Proposal and any related services which the City may request in writing. All Services shall be

performed in the manner and according to the timeframe set forth in the Proposal. 
CONTRACTOR designates Isabelle Minn as CONTRACTOR' S professional responsible for
overseeing the Services provided by CONTRACTOR. 

3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR' s sole
cost and expense, employ such competent and qualified independent associates, subcontractors
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however, 
that CONTRACTOR shall not subcontract any of the Services without the written consent of
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CITY. 

4. Compensation. 

4. 01 CONTRACTOR shall be paid at the rates set forth in the Proposal and shall
not increase any rate without the prior written consent of the CITY. Notwithstanding
anything in this Agreement to the contrary, total fees and charges paid by CITY to
CONTRACTOR under this Agreement shall not exceed Six Hundred Forty Seven
Thousand Nine Hundred Seventy One dollars ($ 647, 971). 

4.02 CONTRACTOR shall not be compensated for any Services rendered nor
reimbursed for any expenses incurred in excess of those authorized unless approved in
advance by the CITY, in writing. 

4. 03 CONTRACTOR shall submit to CITY, on or before the fifteenth ( 15th) of

each month, itemized invoices for the Services rendered in the previous month. The CITY
shall not be obligated to pay any invoice that is submitted more than sixty ( 60) days after
the due date of such invoice. CITY shall have the right to review and audit all invoices

prior to or after payment to CONTRACTOR. This review and audit may include, but not
be limited to CITY' s: 

a. Determination that any hourly fee charged is consistent with this
Agreement's approved hourly rate schedule; 

b. Determination that the multiplication of the hours billed times the

approved rate schedule dollars is correct; 

c. Determination that each item charged is the usual, customary, and
reasonable charge for the particular item. If CITY determines an item charged is
greater than usual, customary, or reasonable, or is duplicative, ambiguous, 

excessive, or inappropriate, CITY shall either return the bill to CONTRACTOR

with a request for explanation or adjust the payment accordingly, and give notice
to CONTRACTOR of the adjustment. 

4.04 If the work is satisfactorily completed, CITY shall pay such invoice within
thirty (30) days of its receipt. Should CITY dispute any portion ofany invoice, CITY shall
pay the undisputed portion within the time stated above, and at the same time advise
CONTRACTOR in writing of the disputed portion. 

5. Obligations of CONTRACTOR. 

5. 01 CONTRACTOR agrees to perform all Services in accordance with the
terms and conditions of this Agreement and the Proposal. In the event that the terms of the

Proposal shall conflict with the terms of this Agreement, or contain additional terms other

than the Services to be rendered and the price for the Services, the terms of this Agreement
shall govern and said additional or conflicting terms shall be of no force or effect. 

5. 02 Except as otherwise agreed by the parties, CONTRACTOR will supply all
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personnel, materials and equipment required to perform the Services. CONTRACTOR

shall provide its own offices, telephones, vehicles and computers and set its own work
hours. CONTRACTOR will determine the method, details, and means ofperforming the
Services under this Agreement. 

5. 03 CONTRACTOR shall keep CITY informed as to the progress of the
Services by means of regular and frequent consultations. Additionally, when requested by
CITY, CONTRACTOR shall prepare written status reports. 

5. 04 CONTRACTOR is responsible for paying, when due, all income and other
taxes, fees and withholding, including withholding state and federal taxes, social security, 
unemployment and worker' s compensation, incurred as a result of the compensation paid
under this Agreement. CONTRACTOR agrees to indemnify, defend and hold harmless
CITY for any claims, costs, losses, fees, penalties, interest, or damages suffered by CITY
resulting from CONTRACTOR' s failure to comply with this provision. 

5. 05 In the event CONTRACTOR is required to prepare plans, drawings, 
specifications and/ or estimates, the same shall be furnished in conformance with local, state

and federal laws, rules and regulations. 

5. 06 CONTRACTOR represents that it possesses all required licenses necessary
or applicable to the performance of Services under this Agreement and the Proposal and
shall obtain and keep in full force and effect all permits and approvals required to perform
the Services herein. In the event CITY is required to obtain an approval or permit from
another governmental entity, CONTRACTOR shall provide all necessary supporting
documents to be filed with such entity. 

5. 07 CONTRACTOR shall be solely responsible for obtaining Employment
Eligibility Verification information from CONTRACTOR' s employees, in compliance
with the Immigration Reform and Control Act of 1986, Pub. L. 99- 603 ( 8 U. S. C. 1324a), 

and shall ensure that CONTRACTOR' s employees are eligible to work in the United
States. 

5. 08 In the event that CONTRACTOR employs, contracts with, or otherwise

utilizes any CalPers retirees in completing any of the Services performed hereunder, such
instances shall be disclosed in advance to the CITY and shall be subject to the CITY' s
advance written approval. 

5. 09 Drug -free Workplace Certification. By signing this Agreement, the
CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of
California that the CONTRACTOR will comply with the requirements of the Drug -Free
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug - 
free workplace. 

5. 10 CONTRACTOR shall comply with all applicable local, state and federal
laws, rules, regulations, entitlements and/ or permits applicable to, or governing the
Services authorized hereunder. 
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6. Insurance. CONTRACTOR hereby agrees to be solely responsible for the health
and safety of its employees and agents in performing the Services under this Agreement and shall
comply with all laws applicable to worker safety including but not limited to Cal -OSHA. 
Therefore, throughout the duration of this Agreement, CONTRACTOR hereby covenants and
agrees to maintain insurance in conformance with the requirements set forth below. If existing
coverage does not meet the requirements set forth herein, CONTRACTOR agrees to amend, 

supplement or endorse the existing coverage to do so. CONTRACTOR shall provide the following
types and amounts of insurance: 

6. 01 Commercial general liability insurance in an amount of not less than
1, 000, 000 per occurrence and $ 2,000, 000 in the aggregate; CONTRACTOR agrees to

have its insurer endorse the general liability coverage required herein to include as
additional insured' s CITY, its officials, employees and agents. CONTRACTOR also

agrees to require all contractors and subcontractors to provide the same coverage required
under this Section 6. 

6.02 Business Auto Coverage in an amount no less than $ 1 million per accident. 
If CONTRACTOR or CONTRACTOR' s employees will use personal autos in
performance of the Services hereunder, CONTRACTOR shall provide evidence of
personal auto liability coverage for each such person. 

6. 03 Workers' Compensation coverage for any of CONTRACTOR' s employees
that will be providing any Services hereunder. CONTRACTOR will have a state -approved
policy form providing statutory benefits as required by California law. The provisions of
any workers' compensation will not limit the obligations of CONTRACTOR under this
Agreement. CONTRACTOR expressly agrees not to use any statutory immunity defenses
under such laws with respect to CITY, its employees, officials and agents. 

6. 04 Optional Insurance Coverage. Choose and check one: Required _ X_ /Not

Required ; Errors and omissions insurance in a minimum amount of $2 million per
occurrence to cover any negligent acts or omissions committed by CONTRACTOR, its
employees and/ or agents in the performance of any Services for CITY. 

7. General Conditions pertaining to Insurance Coverage

7. 01 No liability insurance coverage provided shall prohibit CONTRACTOR
from waiving the right of subrogation prior to a loss. CONTRACTOR waives all rights of
subrogation against CITY regardless of the applicability of insurance proceeds and shall
require all contractors and subcontractors to do likewise. 

7. 02. Prior to beginning the Services under this Agreement, CONTRACTOR shall
furnish CITY with certificates of insurance, endorsements, and upon request, complete

copies of all policies, including complete copies of all endorsements. All copies of policies
and endorsements shall show the signature of a person authorized by that insurer to bind
coverage on its behalf. 

7. 03. All required policies shall be issued by a highly rated insurer with a minimum
A.M. Best rating of "A:VII"). The insurer( s) shall be admitted and licensed to do business
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in California. The certificates of insurance hereunder shall state that coverage shall not be

suspended, voided, canceled by either party, or reduced in coverage or in limits, except
after thirty ( 30) days' prior written notice has been given to CITY. 

7.04 Self-insurance does not comply with these insurance specifications. 
CONTRACTOR acknowledges and agrees that that all insurance coverage required to be

provided by CONTRACTOR or any subcontractor, shall apply first and on a primary, non- 
contributing basis in relation to any other insurance, indemnity or self- insurance available
to CITY. 

7. 05 All coverage types and limits required are subject to approval, modification

and additional requirements by CITY, as the need arises. CONTRACTOR shall not make
any reductions in scope of coverage ( e. g. elimination of contractual liability or reduction
of discovery period) that may affect CITY' s protection without CITY' s prior written
consent. 

7. 06 CONTRACTOR agrees to provide immediate notice to CITY of any claim
or loss against CONTRACTOR or arising out of the Services performed under this
Agreement. CITY assumes no obligation or liability by such notice, but has the right ( but
not the duty) to monitor the handling of any such claim or claims if they are likely to
involve CITY. 

8. Indemnification. 

8. 01 CONTRACTOR and CITY agree that CITY, its employees, agents and

officials should, to the extent permitted by law, be fully protected from any loss, injury, 
damage, claim, lawsuit, cost, expense, attorneys' fees, litigation costs, defense costs, court

costs or any other costs arising out of or in any way related to the performance of this
Agreement by CONTRACTOR or any subcontractor or agent of either. Accordingly, the
provisions of this indemnity are intended by the parties to be interpreted and construed to
provide the fullest protection possible under the law to CITY. CONTRACTOR

acknowledges that CITY would not enter into this Agreement in the absence of the

commitment of CONTRACTOR to indemnify and protect CITY as set forth herein. 

a. To the fullest extent permitted by law, CONTRACTOR shall
defend, indemnify and hold harmless CITY, its employees, agents and officials, 
from any liability, claims, suits, actions, arbitration proceedings, administrative
proceedings, regulatory proceedings, losses, expenses, damages or costs of any
kind, whether actual, alleged or threatened, actual attorneys' fees incurred by CITY, 
court costs, interest, defense costs, including expert witness fees and any other costs
or expenses of any kind whatsoever without restriction or limitation incurred in
relation to, or to the extent arising out of or in any way attributable actually, 
allegedly or impliedly, in whole or in part to the negligent performance or willful
misconduct of CONTRACTOR under this Agreement. CONTRACTOR' s

obligation to defend, indemnify and hold harmless shall include any and all claims, 
suits and proceedings in which CONTRACTOR (and/or CONTRACTOR' s agents
and/ or employees) is alleged to be an employee of CITY. All obligations under this

provision are to be paid by CONTRACTOR as they are incurred by CITY. 
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b. Without affecting the rights of CITY under any provision of this
Agreement or this Section, CONTRACTOR shall not be required to indemnify and
hold harmless CITY as set forth above for liability attributable solely to the fault of
CITY, provided such fault is determined by agreement between the parties or the
findings of a court of competent jurisdiction. 

9. Additional Services. Changes and Deletions. 

9. 01 In the event CONTRACTOR performs additional or different services than
those described herein without the prior written approval of the City Manager and/ or City
Council of CITY, CON TRACTOR shall not be compensated for such services. 

CONTRACTOR expressly waives any right to be compensated for services and materials
not covered by the scope of this Agreement or authorized by the CITY in writing. 

9. 02 CONTRACTOR shall promptly advise the City Manager and Finance
Director of CITY as soon as reasonably practicable upon gaining knowledge of a condition, 
event or accumulation of events which may affect the scope and/ or cost of Services. All
proposed changes, modifications, deletions and/or requests for additional services shall be
reduced to writing for review and approval by the CITY and/ or City Council. 

10. Termination of Agreement. 

10. 01 Notwithstanding any other provision of this Agreement, CITY, at its sole
option, may terminate this Agreement with or without cause, or for no cause, at any time
by giving twenty ( 20) days' written notice to CONTRACTOR. 

10. 02 In the event of termination, the payment of monies due CONTRACTOR for
undisputed Services performed prior to the effective date of such termination shall be paid
within thirty ( 30) business days after receipt of an invoice as provided in this Agreement. 
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to
CITY all original documents, reports, studies, plans, specifications and the like which are
in the possession or control of CONTRACTOR and pertain to CITY. 

11. Status of CONTRACTOR. 

11. 01 CONTRACTOR shall perform the Services in CONTRACTOR' s own way
as an independent contractor, and in pursuit of CONTRACTOR' s independent calling, and
not as an employee of CITY. However, CONTRACTOR shall regularly confer with
CITY' s City Manager as provided for in this Agreement. 

11. 02 CONTRACTOR agrees that it is not entitled to the rights and benefits

afforded to CITY' s employees, including disability or unemployment insurance, workers' 
compensation, retirement, CalPers, medical insurance, sick leave, or any other employment
benefit. CONTRACTOR is responsible for providing, at its own expense, disability, 
unemployment, workers' compensation and other insurance, training, permits, and licenses
for itself and its employees and subcontractors. 
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11. 03 CONTRACTOR hereby specifically represents and warrants to CITY that
it possesses the qualifications and skills necessary to perform the Services under this
Agreement in a competent, professional manner, without the advice or direction of CITY
and that the Services to be rendered pursuant to this Agreement shall be performed in
accordance with the standards customarily applicable to an experienced and competent
professional rendering the same or similar services in the same geographic area where the
CITY is located. Further, CONTRACTOR represents and warrants that the individual

signing this Agreement on behalf of CONTRACTOR has the full authority to bind
CONTRACTOR to this Agreement. 

12. Ownership of Documents: Audit. 

12. 01 All draft and final reports, plans, drawings, studies, maps, photographs, 
specifications, data, notes, manuals, warranties and all other documents of any kind or
nature prepared, developed or obtained by CONTRACTOR in connection with the
performance of Services performed for the CITY shall become the sole property of CITY, 
and CON TRACTOR shall promptly deliver all such materials to CITY upon request. At
the CITY' s sole discretion, CONTRACTOR may be permitted to retain original
documents, and furnish reproductions to CITY upon request, at no cost to CITY. 

12. 02 Subject to applicable federal and state laws, rules and regulations, CITY

shall hold all intellectual property rights to any materials developed pursuant to this
Agreement. CONTRACTOR shall not such use data or documents for purposes other than
the performance of this Agreement, nor shall CONTRACTOR release, reproduce, 
distribute, publish, adapt for future use or any other purposes, or otherwise use, any data
or other materials first produced in the performance ofthis Agreement, nor authorize others
to do so, without the prior written consent of CITY. 

12. 03 CONTRACTOR shall retain and maintain, for a period not less than four
years following termination of this Agreement, all time records, accounting records and
vouchers and all other records with respect to all matters concerning Services performed, 
compensation paid and expenses reimbursed. At any time during normal business hours
and as often as CITY may deem necessary, CONTRACTOR shall make available to
CITY' s agents for examination all of such records and shall permit CITY' s agents to audit, 
examine and reproduce such records. 

13. Miscellaneous Provisions. 

13. 01 This Agreement, which includes all attached exhibits, supersedes any and
all previous agreements, either oral or written, between the parties hereto with respect to
the rendering of Services by CONTRACTOR for CITY and contains all of the covenants
and agreements between the parties with respect to the rendering of such Services in any
manner whatsoever. Any modification of this Agreement will be effective only if it is in
writing signed by both parties. 

13. 02 CONTRACTOR shall not assign or otherwise transfer any rights or interest
in this Agreement without the prior written consent of CITY. Unless specifically stated to
the contrary in any written consent to an assignment, no assignment will release or
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discharge the assignor from any duty or responsibility under this Agreement. 

13. 03 CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest
Statements with CITY if required by California law and/or the CITY' s conflict of interest
policy. 

13. 04 If any legal action or proceeding, including an action for declaratory relief, 
is brought to enforce or interpret the provisions of this Agreement, the prevailing party will
be entitled to reasonable attorneys' fees and costs, in addition to any other relief to which
that party may be entitled. 

13. 05 This Agreement is made, entered into and shall be performed in the County
of Riverside in the State of California and shall in all respects be interpreted, enforced and

governed under the laws of the State of California. 

13. 06 CONTRACTOR covenants that neither it nor any officer or principal of its
firm has any interest, nor shall they acquire any interest, either directly or indirectly, which
will conflict in any manner or degree with the performance of their Services hereunder. 
CONTRACTOR further covenants that in the performance of this Agreement, no person
having such interest shall be employed by it as an officer, employee, agent, or

subcontractor. 

13. 07 CONTRACTOR has read and is aware of the provisions of Section 1090 et
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of
public officers and employees. CONTRACTOR agrees that they are unaware of any
financial or economic interest of any public officer or employee of the CITY relating to
this Agreement. It is further understood and agreed that if such a financial interest does

exist at the inception of this Agreement, the CITY may immediately terminate this
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements
of Government Code section 87100 et seq. and section 1090 in the performance of and
during the term of this Agreement. 

13. 08 Improper Consideration. CONTRACTOR shall not offer ( either directly or
through an intermediary) any improper consideration such as, but not limited to, cash, 
discounts, services, the provision of travel or entertainment, or any items of value to any
officer, employee or agent of the CITY in . an attempt to secure favorable treatment

regarding this Agreement or any contract awarded by CITY. The CITY, by notice, may
immediately terminate this Agreement if it determines that any improper consideration as
described in the preceding sentence was offered to any officer, employee or agent of the
CITY with respect to the proposal and award process of this Agreement or any CITY
contract. This prohibition shall apply to any amendment, extension or evaluation process
once this Agreement or any CITY contract has been awarded. CONTRACTOR shall
immediately report any attempt by any CITY officer, employee or agent to solicit ( either
directly or through an intermediary) improper consideration from CONTRACTOR. 
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IN WITNESS WHEREOF, the parties hereby have made and executed this Agreement to
be effective as of the day and year first above -written. 

CITY: 

CITY OF B

By: 
oyd White, Mayor
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CONTRACTOR: 

Placeworks

By: 

Print Name: ti p f

Title: 
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PLACEWORKS

February 23, 2022

Kristine Day, Assistant City Manager
City of Beaumont
550 E. 6th Street

Beaumont, CA 92223

Re: Stewart Park Improvement Project

Dear Kristine: 

Please accept the attached submittal as PlaceWorks' proposal to provide landscape architecture and
engineering design services and construction documents for the Stewart Park Improvement Project for the

City of Beaumont. The City has put together an exciting vision for the park and our team is enthusiastic about
working with you to bring it to reality. This project requires an experienced team in public park renovation, 
recreational facility design, hydrological assessment, utility coordination, and environmental review to ensure

that the project addresses the technical challenges, provides effective construction documents, and prepares
the project for construction. 

PlaceWorks is a full -service planning and design firm with expertise in park renovation. We have six offices

throughout California with landscape architecture teams based in our Los Angeles, Santa Ana, and Berkeley
offices. For this project, PlaceWorks will lead the team and serve as the primary designer for the project, as
well as receive support from our in- house environmental staff. 

As the frequent prime consultant on public park and open space projects, we have extensive experience

leading multidisciplinary teams such as the one we have assembled for the Stewart Park project. Our team

includes BKF Engineers to provide civil engineering, hydrological assessment, surveying, and property
coordination; Ninyo & Moore to conduct the geotechnical assessment; PBS Engineers to develop electrical
plans and assist with SCE coordination; Spire Structural to assist in structural engineering; and Sweeney

Associates to provide irrigation design. Our team is supported by two design specialists: PACE to develop
the custom splash pad and California Skate Parks to design the skate park upgrade. 

PLACEWORKS. COM • Orange County • Bay Area • Sacramento • Central Coast • Los Angeles • Inland Empire



PLACEWORKS

This project requires an experienced team in park renovation and public project development to ensure that
the City gets a project that is well -designed, within budget, and ready for construction. While much of
our built work has been in Northern California, members of our core staff have recently relocated to Los

Angeles to expand our practice area. This includes Jesse Jones, our proposed project manager for the
Stewart Park Improvement Project. Jesse is a registered landscape architect and brings expertise in the

design and construction of parks, playground, and streetscape projects. 

Please do not hesitate to contact me if you need more information. The PlaceWorks team looks forward to
working with you on this interesting and challenging project. 

Sincerely, 
PLACEWORKS

Isabelle Minn, ASLA, LEED AP

Principal

510.848.3815

iminn@placeworks. com
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February 23, 2022 I Proposal for Services

Landscape Architecture and

Engineering Design Services and
Construction Documents for

Stewart Park Improvement Project

for the City of Beaumont

Cu PLACEWORKS

Submitted by: PlaceWorks

700 South Flower Street Suite 600

Los Angeles, California 90017

t 213. 623. 1443

In Association with: 

BKF Engineers

Pace

Ninyo & Moore

PBS Engineers

Spire Structural

Sweeney & Associates

California Skate Parks

ORANGE COUNTY • BAY AREA • SACRAMENTO • CENTRAL COAST • LOS ANGELES • INLAND EMPIRE

www. placeworks. com
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A: Introduction

Renovating Stewart Park offers the opportunity to enhance a community asset. The park serves an important role
as recreational destination, festival venue, and play space. Upgrades will ensure that it continues to serve the City
of Beaumont' s ( City' s) residents for many years into the future. The PlaceWorks team is excited to work with the
City on this project and believes that we can use our talents to bring you an exceptional new open space. 

Project Understanding

This project will pave the way for construction of the renovated Stewart Park with design drawings, permitting, and
coordination with local utilities and agencies. The design team will expand on the conceptual plan and provide
detailed strategies for delivering the proposed improvements, including a splash pad, playground, skate park, 
bandshell, gaga ball courts, picnic facilities, walking trails, restroom, parking area, park lighting, and planting. Based
on our review of the request for proposals ( RFP) and our experience on similar park renovation projects, we
identified the following key considerations for the design team. 

Provide a multi -functional setting that works for community -wide festivals and day-to-day use. Stewart Park
is a community park in the heart of Beaumont. It will be used on a day-to-day basis by the general public, including
families and kids from neighboring schools, and will host at least two large events annually. The design needs to
create space that is comfortable and functional for single users, small groups, and the large crowds, providing easy
navigation, durable materials, and an attractive setting. The site design must also consider climatic conditions in

Beaumont and ensure that the final design provides adequate shade for hot summer months and uses a plant
palette appropriate for the region. 

Deliver exciting upgrades in a cost-effective way. The project requires both creativity in design and thoughtful
consideration of improvement costs to ensure that the final designs are realistically estimated and buildable within
the City's budget. Furthermore, low -maintenance strategies and durable materials will also be important to prioritize
in the project design to limit the City's long- term maintenance costs. With current drought conditions, the plan
should also prioritize low water use trees and plants to limit irrigation costs. We assume that prefabricated
structures will be used for the new restroom and bandshell as a way of saving construction budget while allowing
for customization to fit the project needs. 

Offer a fun alternative to the swimming pool. The removal of the swimming pool took away a valuable aquatic
experience at the park. A new splash pad will offer an opportunity to bring back a different but rich water -play
activity space. The splash pad will provide an important space for children to cool off and play during the hottest
times of the year and can be an interesting visual component to the park. A well -designed splash pad can be water - 
efficient and long- lasting. 

Integrate with existing facilities and protect existing assets. While the renovation will bring in new facilities and
important upgrades, it will be important to consider existing features and develop a plan that works seamlessly with
the existing park features to create a cohesive park experience. The plan shall also seek to preserve important park
features, such as mature trees around the perimeter of the park that can provide needed shade. 

STEWART PARK IMPROVEMENT PROJECT

CITY OF BEAUMONT

A. Introduction   1



Meet jurisdictional requirements and manage utility needs. As an existing park and roadway, the project must
consider the needs of the utilities and agencies that pass through the space. In particular, the park must maintain

functionality of the flood control basin and the project team must engage in strategic dialogue with Riverside County
Flood Control and Water Conservation District ( RCFC& WCD) to ensure that the project meets both the City' s
recreational needs and the District' s hydrological ones. The project team must also facilitate water and electrical
service for the project and coordinate directly with Beaumont Cherry Valley Water District ( BCVWD) and Southem
California Edison ( SCE). 

Scope Objectives

The scope of services for this project includes a full -service design and permitting process, including preliminary
design, community engagement, utility coordination, construction documents, and environmental review. Our multi- 
disciplinary team will work collaboratively to effectively deliver a design that is buildable and well -coordinated with
all stakeholders, agencies, and utilities. 

Over years of managing complex projects with multiple subconsultants, PlaceWorks has developed effective
strategies for guaranteeing that our work products are of the utmost quality, are completed within the agreed -upon
time frame, and are aligned with the established budget. We work with our clients to develop complete critical path

schedules in the initial project stages and establish meeting and deliverable due dates as early as possible, to allow
everyone involved to monitor the project's progress. We schedule dates for deliverables for both our internal
products and ones from our subconsultants to allow adequate time for internal review to ensure that each product
we give our clients undergoes a thorough quality control assessment. 
PlaceWorks maintains constant communication with our clients and

subconsultants, and we document decisions in writing to make certain
they are clearly understood by all team members. 

Project Team

For this project, PlaceWorks will serve as the prime consultant, 
providing landscape architecture, serving as the primary contact with
the City's project manager, presenting materials at meetings and
leading community engagement, and producing the environmental
document. 

PlaceWorks staff will conduct work out of our Los Angeles and Santa

Ana offices. 

Our team is supported by subconsultants in the fields of civil
engineering, structural engineering, electrical engineering, and design
specialists for splash pads and skate parks. Together, our team brings
over 30 years of expertise in crafting projects similar to the Stewart Park
Improvement Project. Greater detail on our project team and our
experience is provided in Chapters D and F. 

PLACEWORKS

700 FLOWER STREET, SUITE 600

Los ANGELES, CA 90017

PRIMARY CONTACT AND PROJECT MANAGER: 

JESSE JONES, RLA # 6371

213 1623. 1443

JJONES@PLACEWORKS. COM

2  A. Introduction & Location STEWART PARK IMPROVEMENT PROJECT
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Approach

The PlaceWorks team brings the skills needed to successfully complete the Stewart Park Improvement
Project and prepare the project to go out to bid. The following summary describes our approach. Our scope of
services presented in Chapter I provides greater detail on the tasks presented in the RFP. 

Detailed site analysis and evaluation of the existing concept. The project will begin with a detailed
assessment of existing conditions with consideration for the proposed improvements. A survey and technical
studies will provide a new level of detail and the foundation for a comprehensive site analysis. A qualitative
assessment of the park will identify conditions that will impact visitor experience, such as areas with high sun
or wind exposure and considerations will be made for protecting existing park assets and incorporating them
into the updated site design. As part of this task, the design team will additionally consider the Concept Plan
with focused attention on feasibility, costs, and compatibility between adjacent uses. 

Integrated design. The PlaceWorks team will work collaboratively to develop a park plan that is functional, 
aesthetically pleasing, and unique to Beaumont. While PlaceWorks will lead the design efforts, specialists on
the team will bring expertise to the splash pad and the skate park, and our team of engineers will ensure that

the project functions effectively and site features are durable and up to code. PlaceWorks coordinates directly
with all subconsultants and fosters a collaborative workflow to ensure that the project is delivered in a
cohesive and integrated way. 

Comparative Alternatives and Iterative Plan Review. The Schematic Design process will include
developing design alternatives for delivering the proposed park improvements. The alternatives will be
prepared to provide an equal experience in terms of park programming but vary in layout and design details. 
These alternatives will present the City and the public, through the online survey, with options to consider
before moving into design development. Once a preferred approach is determined, the PlaceWorks team will

move through the design phases towards Final Construction Documents with regular check -ins with the City
to ensure that the plan is progressing in a way that meets the needs of the project. 

Focus on implementation. At all stages of the design process, the PlaceWorks team will consider project
feasibility. All design products will be accompanied by a construction cost estimate and potential impacts to
construction costs will be highlighted for the City. The PlaceWorks team will additionally coordinate with
outside agencies and utilities to ensure that all plans are approved before Final Design. The project will
include environmental review that will be tailored to the project. The PlaceWorks team will conduct parcel
consolidation and utility easement work necessary to prepare for construction. 

Communication. PlaceWorks trains effective project managers with the tools to communicate effectively with
clients and stakeholders. Weekly progress meetings will be held to keep the project team up to date and
involved in the project. Documentation with action items will ensure clear direction and avoid delays. Materials
for public review, including the online survey, and meeting presentations will be reviewed by the City's project
manager to ensure consistency with the project goals and City messaging. Presentation materials will be
graphically rich and easy to understand. They will also be reviewed by internal staff for content and quality. 
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C: Firm Profile

PlaceWorks has assembled a highly qualified team to complete the Stewart Park Improvement Project. This
chapter describes the firms on our team and areas of expertise. 

PlaceWorks

PlaceWorks is one of the west' s preeminent planning and design firms, with approximately 120 employees in six
offices. Formerly known as The Planning CenterIDC& E, PlaceWorks' history dates back over 45 years. The
Planning Center, established in 1975, was created with the intent to integrate individual design disciplines and work
efforts into a greater whole. Similarly, Design, Community & Environment ( DC& E) was founded over 20 years ago

to offer high -quality, personalized, and comprehensive planning, design, and environmental review services. In
2011, these two highly respected planning and design firms merged, forming a company with an expanded set of
disciplines and strengths. 

PlaceWorks serves both public- and private -sector clients throughout the state in the fields of landscape
architecture, urban design, comprehensive planning, environmental review, and community outreach. Our

landscape architecture team brings diverse experience in planning and development of parks, playground and field
renovations, design guidelines and streetscapes, and trails and open space facilities, as well as graphic design and
interpretive signage. 

PlaceWorks Strengths

The PlaceWorks team brings this specific expertise relevant to the Stewart Park Improvement Project. 

Experience with Park Renovations. PlaceWorks has substantial experience with the evaluation, redesign, 

construction documentation, and construction administration of public parks in challenging urban environments. As
much of our public sector work is retrofitting existing facilities, PlaceWorks is well -prepared to carefully analyze the
existing site conditions and infrastructure and anticipate potential conflicts while also improving ADA access and
universal design. A key element is a thorough site survey, verified with utility information and on -site analysis, which
will ultimately save time and money throughout the life of the project. 

From Vision to Reality. PlaceWorks has extensive experience transforming conceptual plans into working
drawings for both projects where we lead the master plan process and for clients that bring their own vision. Our
creative landscape architects work at all stages of the design process and move seamlessly between phases by

understanding a project from initial concept to opening day. 

Innovative Outdoor Environments. PlaceWorks works closely with staff, stakeholders, and the surrounding
communities when developing park designs to envision and create outdoor environments that are flexible, 
engaging, unique, and inspiring. We seek opportunities to include interpretive and educational themes and
components in our park designs. 
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Realistic Phasing, Prioritization, and Cost Estimation. The design must be buildable, affordable, and

maintainable within the City's established budgets and thresholds. PlaceWorks also has a solid track -record
estimating project costs and navigating changes in the volatile bidding climate, particularly during the COVID
pandemic. We work with our engineers and industry experts to follow trends in material costs to avoid project
delays and necessary redesign to address bids above the project budget. 

Sustainability and Water Conservation. PlaceWorks is a leader in the field of sustainable planning and design
and has worked closely with many agencies and organizations, including Build it Green, and the California Urban
Water Conservation Council to develop guidelines, design templates, and maintenance manuals that address water
conservation, stormwater management, and high -efficiency irrigation. 

Award -winning Community Engagement. PlaceWorks embraces community -based design and is a leader in
public engagement. PlaceWorks has won numerous awards for our outreach practice. We create and carry out a
broad range of public engagement strategies that are customized to meet the needs of the client, the budget, and

the project, including customized online outreach. Our online surveys are easy to implement and easy to use and
can be readily developed for the Stewart Park Improvement Project. 

In -House Environmental Review. PlaceWorks is one of the few Califomia firms that completes award -winning
designs and plans, as well as comprehensive California Environmental Quality Act ( CEQA) documents, in- house. 
Our planners and designers are highly familiar with CEQA, permitting, and regulatory processes, which allows us to
develop designs that minimize impacts and reduce costs for our clients. 

BKF

Since 1915, BKF Engineers earned a reputation for its ability to successfully plan, design, survey, and implement
complex projects. BKF' s decades of engineering, surveying, and planning experience is evident in our legacy
projects throughout the west coast. By leveraging our diverse project portfolio in combination with innovative design
solutions, BKF's team of more than 450 experienced staff is dedicated to successfully delivering sustainable and
dynamic projects for our communities and partners. BKF Engineers will assist PlaceWorks in providing Civil
Engineering & Surveying services. We will conduct a site survey, assist with construction drawings ( erosion control, 
demolition, grading and drainage, and utility plans and details), and do construction administration on civil items. 

Ninyo & Moore

Ninyo & Moore, a California Corporation, is a minority -owned, multidisciplinary consulting firm that provides high - 
quality geotechnical and environmental consulting services. The firm was incorporated in 1986 to provide consulting
services in geotechnical engineering, construction inspection and testing, engineering geology, hydrogeology, 
hazardous waste remediation and environmental assessment. Ninyo & Moore will support the PlaceWorks team in

determining the locations of our exploratory borings and infiltration tests based on, the preferred park improvement
concept plan, and will provide project oversight during the field work, laboratory testing, geotechnical engineering
analysis, and preparation of our geotechnical evaluation report. 
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PBS Engineers

PBS was established in 1982 as a Portland -based professional services firm dedicated to assisting the public and

private sectors with health and safety and environmental issues. Since that time, our firm has expanded through
multiple offices across the Pacific Northwest offering a wide range of engineering, environmental, health and safety, 
and surveying services. 

PACE

Pacific Advanced Civil Engineering, Inc. ( PACE) is a specialized civil engineering firm formed in 1987 offering
advanced water resource services. PACE offers a wide range of engineering services related to water, wastewater, 
stormwater management, and water resource permitting and regulatory compliance to ensure projects are both

economically viable and environmentally sustainable. Our engineering approach focuses on maximizing value by
creating multi -use infrastructure systems, cost- effective phasing strategies and systems that include environmental, 
aesthetic, and recreation uses. 

Spire Structural

Spire Structural Engineering Inc. was established in 2005 to provide structural engineering analysis and design of
many types of new and existing structures using all materials. Spire' s staff is determined to provide its clients with
designs that consider cost, ease of construction, and cutting -edge construction methods to meet the objectives of
each project. 

Sweeney & Associates

Sweeney & Associates, Inc. is an irrigation consulting firm specializing in irrigation system design, master planning, 
and water management. Founded in 1990, in San Diego, California, the company has evolved into an

internationally recognized leader in the irrigation industry. Sweeney & Associates provides irrigation design services

to a wide variety of clientele, including landscape architects, engineering firms, and municipalities. The company is
recognized as a leader in the drip and subsurface irrigation design field. 

California Skateparks

California Skateparks ( CSP) is a full -service design/ build company specializing in the development of public and

private environments for skateboarding throughout the United States and around the world. Founded by Joe Ciaglia
in 1990, California Skateparks has created a diverse range of public and private skateparks, plazas, skate spots, 
bowls, and landscape projects. These places have not only increased opportunities for skateboarding and other
action sports, but they have contributed to the recreational and social fabric of the communities in which they are
located. 
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D: Organization, Key Personnel, and Resumes

This chapter describes the key PlaceWorks personnel who will manage the Stewart Park Improvement Project. The
full organization of the team is shown graphically in Figure 1. Resumes for all key staff assigned to this project are
included Appendix No. 1. 

PlaceWorks

Isabelle Minn, ASLA, LEED AP, Principal, will serve as Principal - in -Charge and will ensure that all products are
produced on time, on budget, and meet the highest standards of quality. Additionally, she/ he will be available to
facilitate public workshops and critical meetings throughout the process. Isabelle has more than two decades of

experience in community -based design and planning. Her work has focused on landscape architecture and urban
design, with an emphasis on the protection of open space and natural resources, as well as on improving and
greening our urban areas. She has managed a wide range of projects from large, open space master plans to
urban forestry plans and site planning and design. She strives to create a balance between protecting resources
and increasing public access. 

Isabelle has developed multidisciplinary studies addressing physical, biological, cultural, and policy issues that
affect watersheds. She has also managed many trail planning and design projects, from large-scale trail master
plans to construction documents, and she is an expert on the development of urban greening projects. Isabelle is
currently overseeing PlaceWorks' efforts on the Reimagining Big Basin project, the Folsom Lake SRA Road and
Trail Management Plan, and the East Mountain Tampalpais State Park Facilities Management Plan. Isabelle is

fluent in Spanish and frequently facilitates in Spanish as part of park planning and design work at PlaceWorks. 

Jesse Jones, ASLA, Senior Associate, will serve as the Project Manager and will be responsible for the day-to-day
management of the project, as well as for maintaining regular contact with City staff, coordinating with
subconsultants, facilitating workshops, and attending all project meetings. Jesse brings to every project a broad
range of experience in landscape design and environmental analysis. Her areas of focus include landscape

infrastructure, including low -impact design interventions; school gardens and outdoor learning environments; 
shoreline parks; and trail planning and design. As a landscape architect at PlaceWorks, Jesse provides research
and design services, including construction documentation, conceptual design, and graphic production for a variety
of project types. 

Jesse relocated from our Bay Area office to Los Angeles in 2021 and brings a wealth of experience in park
construction to her new home. She continues to manage projects in both Northern and Southern California, 
including the Richmond Wellness Trail, which is currently under construction, and the Capistrano Beach Park
Master Plan. Jesse served as project. manager or key project staff on all of the PlaceWorks projects presented in
this proposal. She leads multi -disciplinary teams on nearly every project and strives for that perfect balance of
highly functional and exceptionally beautiful. 
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FIGURE 1 ORGANIZATIONAL CHART

CITY OF BEAUMONT

L
Department of Parks and Recreation

Department of Public Works

PLACEWORKS

Project Management, Landscape Architecture, Public Engagement, Environmental Review

Isabelle Minn, RLA # 5248, LEED AP, Principal - in -Charge

Jesse Jones, RLA # 6371, Senior Associate, Project Manager

Jenn Chung, Associate Designer, Landscape Architecture

Yue Zhang, Associate Designer, Landscape Architecture

Logan Woodruff, Associate Designer, Landscape Architecture

Addle Farrell, Principal, Environmental

BKF ENGINEERS

Civil Engineering

Bruce Kirby, PE, QSD/ QSP, Associate

Davis Thresh, PLS

NINYO & MOORE

Geotechnical Engineering

Michael Putt, PG, CEG, Principal Geologist

SPIRE STRUCTURAL

Structural Engineering

Alexandros G. Bletsos, SE, Principal

Jeremy C. Welton, SE Principal

Splash Pad Design

Zirang Song, MS, PE, Vice President / Recreational Water Division
Manager

PBS ENGINEERS

Electrical Engineering

Kunal Shah, PE, RCDD, LEED AP, Tariq Hassan, PE, 

Louis ( Lou) Perez, Gregory Morrison, Ronald ( Ron) Martinez

SWEENEY & ASSOCIATES

Irrigation

Daniel L. Zummallen, Vice President

CALIFORNIA SKATE PARKS

Skate Park Design

Zachary Wormhoudt, RLA # 4305, Principal

8  E. Project Experience STEWART PARK IMPROVEMENT PROJECT

CRY OF BEAUMONT



E: Project Experiences

This chapter provides a list of projects related to the scope of work that PlaceWorks has completed within the
past five years. Please see Appendix No. 2 for images and additional projects from the PlaceWorks team. 

PlaceWorks

Snow Park Renovation for the City of Oakland. PlaceWorks worked
with the City of Oakland to develop a comprehensive urban greening
retrofit along Oakland' s iconic Lake Merritt. Snow Park was

redesigned to include new features were added to meet the needs of

the local community. These include a new state-of-the- art terraced
play area and a pedestrian promenade, with a highly visible rain
garden featuring a custom art piece by local artists WowHaus. The
sculpture represents a mythical water -dwelling creature that connects
the site' s location near the lake and the rainwater elements in the

park. PlaceWorks designed the space to highlight the sculpture and
bring people into the heart of the park. The project also included a
new pedestrian- and bicycle -friendly multimodal corridor connection
along the lake. The project included permeable and high-albedo
paving, native and climate adapted plantings, and high recycled
content in all purchased materials. 

PlaceWorks also provided outreach and coordination with the
community and multiple advisory committees to create conceptual
plans for the park, streetscape, and lakeside improvements. The
plans were developed into construction documents that included
specific enhancements for roadways, electrical systems, street

lighting, and stormwater infrastructure, including ample rain gardens. PlaceWorks' role on this project included
environmental review under CEQA and National Environmental Policy Act (NEPA). PlaceWorks also provided
construction administration. 

PROJECT HIGHLIGHTS

Multi -level playground

Award winning park

renovation project

Innovative stormwater

management

Jean Sweeney Open Space Park for the City of Alameda. 
PlaceWorks prepared design development and construction

documents for this unique 27- acre community park in the heart of
Alameda. The design process built upon a masterplan developed by
the City with input from residents. PlaceWorks conducted community
outreach with residents and stakeholders to ensure that the final

project fulfilled their vision for the site. A phasing plan was developed
separating construction and bidding of the park into four phases. The
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first phase of construction includes the Cross -Alameda Trail, a shaded Class I bike trail which runs along the
northern edge of the park. 

The second phase of construction includes the eastern end of the
Park, with a large nature playground, great lawn, picnic pavilion, 
parking lot and stormwater treatment planting. The park incorporates
elements from the site's previous use by the Beltline Railway, 
including a historic train shelter and interpretive signage about Jean
Sweeney's legacy as an open space advocate. The nature play area
incorporates natural elements, such as boulders and logs repurposed

from City tree maintenance, with playground equipment to create a
unique and memorable play experience for both young children and
older youth. 

The third and fourth phases of the park will expand the park by
adding, a large community garden, demonstration orchards, a bicycle
skills course, habitat planting areas, and hiking trails with ongoing
opportunities for outdoor education and nature -watching. 

PROJECT HIGHLIGHTS

Prefabricated gathering

pavilion and rest stops

Large playground with water
features

Integrated trail and bike path

Iris Chang Park for the City of San Jose. PlaceWorks provided master planning, landscape architectural
design, and construction documents for a new 2. 5-acre memorial sculpture park in North San Jose. 
PlaceWorks' CEQA staff completed the Initial Study/ Negative Declaration necessary for the project. The park
is named after Iris Chang, a Chinese- American journalist and author, who wrote the bestselling book, The
Rape of Nanking, which covered atrocities committed in China by the
Japanese army, a forgotten holocaust of the Second World War. 
PlaceWorks worked closely with the community as well as with Ms. 
Chang' s parents in shaping the vision for the park, which includes a
series of monumental stone sculptures created by the artist Richard
Deutsch. 

The site is located adjacent to Coyote Creek Trail and the new path
system includes an accessible trail connection from the park and its
neighborhoods up to the trail, which runs along the top of a levee. 
The grading required to bring users from ground level to the trail
provided inspiration for exuberant curves in path layout and in
earthform, allowing the landscape to have a sculptural form of its
own. 

The park design includes a dynamic planting plan made up of
grasses of various textures and sizes arranged in concentric and undulating waves. These textures and
forms, combined with the stone sculptures, create a contemplative environment for visitors to consider Iris

Chang' s legacy. 

PROJECT HIGHLIGHTS

Collaboration with local artist

Multiuse lawn and Drought

Tolerant Planting

Flood Control District

Coordination
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References

PlaceWorks has provided references from clients who can attest to the quality of the work we do. We
encourage you to contact them to find out more about our project work. 

Clement Lau, Departmental Facilities Planner

County of Los Angeles
1000 S. Fremont Ave, Unit #40, Building A-9 West, 3rd Floor
Alhambra, CA 91803 1626. 588. 5301
626-588-5301

Dates of work: 2013-2015, 2016-2019, 2020

Description of services: multiple projects including community parks plans, street level renderings for public
works improvements, and community engagement

Annie Youngerman, Project Manager

The Trust for Public Land

101 Montgomery Street., Suite 1000
San Francisco, CA 94104

415-800-5201

Dates of work: September 2019 — June 2021

Description of services: conceptual design, construction drawings, and construction administration of

Markham Elementary School in Oakland, CA. 

Han -Lei Wang, Landscape Architect
City of San Jose
Public Works, CFAS

200 East Santa Clara Street, 6th Floor

San Jose, CA 95113

408- 535-8356

Dates of work: June 2018 — May 2019
Description of services: construction drawings and construction administration for Iris Chang Park in San
Jose, CA. 

Barney Matsumoto, Landscape Architect
California State Parks, Southern Service Center

2797 Truxtun Rd

San Diego, CA 92106

619. 221. 7070

Dates of work: on -going
Description of services: various projects as on -call park planners for California State Parks
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G: Scope of Services

Task I. Project Initiation and Project Management

1. 1 City Staff Meeting 1: Kickoff Meeting and Site Visit

The PlaceWorks team will attend a kick- off meeting with City staff to discuss expectations and concems, and to
review key issues, information needs, work products, and delivery schedule. Overall project schedule and meeting
dates will be reviewed. After the kick-off meeting, the PlaceWorks team will visit and photograph Stewart Park, 
paying particular attention to features and issues identified at the kick-off meeting and areas with proposed
improvements in the Concept Plan. 

1. 2 Ongoing Project Management

PlaceWorks will coordinate with City staff throughout the project and will manage the scope, cost, and schedule to
ensure that the project is completed efficiently. PlaceWorks will conduct weekly calls with the City project manager
to coordinate. Additional meetings with the City Staff related to project review are called out in the tasks below. 

Task 2. Data Gathering and Site Analysis

2. 1 Survey

BKF Engineers ( BKF) will provide boundary and topographic surveying of the project site. The topographic survey
will cover the project area and will extend to include the full width of adjacent rights -of -way. Spot elevations will be
sufficient to generate 0.5 foot contours and existing easements, assessor parcel numbers, and existing utilities on
or adjacent to the proposed project area will be shown. Potholing will be conducted to confirm existing utilities. 

2.2 Preliminary Title Reports, Street ROW Vacation, and Parcel Merger

BKF will obtain the preliminary title report on all project parcels. BKF will additionally work with the City to finalize
documentation necessary for formally close 9th and 10th Street and to merge the entire project area into one parcel. 
BKF will document and record the final boundary survey and provide it to the City. 

2. 3 Geotechnical Investigation

Ninyo & Moore will develop a geotechnical investigation report for the proposed project. The study will incorporate
the existing information from the June 2021 study and will include a geologic reconnaissance of the site to evaluate
existing conditions. Ninyo & Moore will also conduct up to five ( 5) small diameter borings ranging from 20 to 30 feet
deep and two additional shallow borings to a depth of approximately 5 feet to perform infiltration tests. Borings will
be in areas where new facilities are proposed, including the restroom, bandshell, splash pad, playground, and
parking lots. Laboratory tests will be conducted on the subgrade materials, and a letter report will be prepared
containing the following: a site plan showing boring locations, logs of the borings, laboratory test data, a description
of the geotechnical site conditions, site class and related seismic design parameters per the 2019 California
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Building Code, earthwork recommendations for subgrade preparation of pavements and structures, and foundation
recommendations for a restroom, bandshell, and splash pad slab. 

2.4 Hydrological Assessment

BKF will conduct a hydrological assessment of the existing park and area feeding the Riverside County Flood
Control and Water Conservation District ( RCFC& WCD) flood control basin. The assessment will include current

flood capacity and analyze flood events, including the 100- year storm event. Following the development of the 30% 
design drawings, BKF will assess the impacts of any proposed improvements to the capacity and function of the
flood control basin. These studies will be used in discussion with RCFC& WCD described in Task 5. 

2.5 Site Analysis and Concept Review

Based on site visits, review of background information, and the hydrological assessment, PlaceWorks will develop a
comprehensive Site Analysis including descriptive maps, diagrams, and graphics to clarify and illustrate existing
conditions and identify key opportunities and constraints to be considered. The PlaceWorks team will additionally
analyze the City' s Concept Plan to determine feasibility and consistency with site opportunities and constraints. 

2. 6 City Staff Meeting 2: Site Analysis and Design Considerations

PlaceWorks will facilitate a meeting with City staff to review and discuss the Site Analysis and considerations for the
Concept Plan. The project team will confirm the direction for the preliminary design. 

Task 3. Preliminary Design and Community Engagement

3. 1 Schematic Design

The PlaceWorks team will develop up to two alternative conceptual site designs for Stewart Park. The alternatives

will include graphic plans, material palettes, street level renderings, and other graphics to help convey design intent. 
Conceptual site designs will include, but not be limited to: 

Walking trail alignments and public access
New use areas, including new splash pad, playground, gaga courts, and bandshell
Prefabricated structure styles

Upgraded skate park features
B Site fumishings, including benches, picnic pavilions, and BBQs

Plant palette
Traffic circulation and flow

Both alternatives will be accompanied by a high- level cost estimate and both will target the same budget. 

3. 2 City Staff Meeting 3: Schematic Design

PlaceWorks will facilitate a meeting with City staff to review the Schematic Design Alternatives and potential
changes to the options before presenting them in the online forum. The project team will also review the draft online
survey tool and discuss strategies for gathering responses. 
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3. 3 Online Survey

PlaceWorks will develop and host and online survey to gather feedback on the Schematic Design Alternatives. The
survey will target getting feedback about site features rather than directly voting for one alternative, allowing the
final design to be a combination of preferred elements. Following the completion of the survey, PlaceWorks will
provide a concise summary of responses and recommendations for moving forward. 

3.4 City Council Meeting 1: Schematic Design

In partnership with City staff, PlaceWorks will present the Schematic Design Altematives and results from the online
survey to City Council. The presentation will include a summary of the preferred approach to move forward for
design development but will allow for feedback and recommendations from City Council members. 

3.5 Draft Design Development

Based on discussions with City staff, community feedback from the online survey, and comments from City Council, 
the PlaceWorks team will develop a single preferred design option, including a rendered site plan graphic with
callouts identifying the project components with a written description, sections showing relationship between park
elements, and street level renderings of site features. 

The draft plan will be accompanied by a lighting analysis showing existing illumination in the park and a proposed
lighting strategy based on the proposed plan. The draft plan will also include a preliminary planting plan with
hydrozones identified and preliminary water use calculations determined. The design will be accompanied by a draft
cost estimate. 

3. 6 City Staff Meeting 4: Design Development

PlaceWorks will facilitate a City staff meeting to discuss the Draft Design Development Plan and solicit review
comments and edits. The project team will also prepare for the final presentation to City Council. 

3. 7 Revised Design Development (30- Percent Drawing and Cost Estimate) 

Based on City review comments, the PlaceWorks team will revise the Draft Design Development Plan. This draft
will serve as the basis for the CEQA project description and will be used in discussions and for preliminary letters of
intent with RCFC& WCD, Southern California Edison ( SCE), and Beaumont Cherry Valley Water District ( BCVWD). 

The revised Design Development package will include preliminary working drawings to 30 percent and will be
accompanied by a cost estimate. The package will include the following preliminary plan sheets: 

Title Sheet and Location Map
Demolition Plan

Grading, Drainage, and Utility Plan
Layout Plan

Materials Plan

Electrical Plan

Planting Plan and Hydrozone Irrigation Calculations
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Specifications will be in CSI format. A table of contents will be provided with the 30% set indicating section to be
included in subsequent submittals. 

3. 8 City Council Meeting 2: Design Development

In partnership with City staff, PlaceWorks will present the Revised Design Development package to City Council. 
The presentation will focus on the changes to the project based on feedback from City staff, the public, and City
Council. 

3. 9 City Staff Meeting 5 and Field Review: Preparing for Final Design

PlaceWorks will facilitate a City staff meeting to review the 30% drawings and conduct a site walk with to review the

drawings in the field and deliberate on areas where there are questions or potential impacts. 

Task 4. Construction Documents

4. 1 60- Percent PS+ E Submittal

Based on the City's Comments and the Field Walk to review the Design Development plan, the PlaceWorks team
will develop the 60- percent PSE submittal for the project. The preliminary list and count of the construction
document sheet set is anticipated to include approximately 48 to 50 sheets and is listed in Table 1. We believe for
the purpose of clarity that construction document plans are best prepared at 1: 20 scale. 

The construction document set is anticipated to include: 

TABLE 1 PRELIMINARY CONSTRUCTION DOCUMENT SHEETS ( 60% 90%, 100%, FINAL SET) 

Sheet Title Responsibility Sheets

Title Sheet and Location Map PlaceWorks 1

Notes, Legend and Abbreviations PlaceWorks 1

Existing Conditions / BASE @ 1: 20 BKF

Water Quality Management Plan ( WQMP) BKF

Storm Water Pollution Prevention Plan ( SWPPP) BKF

4

4

4

Storm Drainage Hydrology/ Hydraulic Report BKF 4

Demolition Plans @ 1: 20 BKF 4

Civil Construction Details BKF 3

Grading & Drainage Plans @1: 20 BKF 4

Site Improvements/ Horizontal Control Plans @1: 20 BKF 4

Sewer and Water (wet) Utility Plans BKF 4

Materials Plan @1: 20 PlaceWorks 4

Landscape Details PlaceWorks 6
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TABLE 1 PRELIMINARY CONSTRUCTION DOCUMENT SHEETS ( 60% 90%, 100%, FINAL SET) 

Sheet Title Responsibility Shee

Electrical Plans @1: 20 PBS Engineers 4

Electrical Details PBS Engineers 4

Splash Pad Plans @1: 10 Pace 1

Splash Pad Details Pace 4

Skate Park Plans @1: 10 California Skate Parks

Skate Park Details California Skate Parks 2

Structural Plans Spire Structural 3

Structural Calculations Spire Structural 1

Irrigation Plans @1: 20
WELO Calcs & Submittals

Sweeney + Associates 4

Irrigation Details Sweeney + Associates 2

Planting Plan © 1: 20 PlaceWorks 4

Irrigation Details Sweeney + Associates 2

Planting Details PlaceWorks 2

The 60- percent plans will be accompanied by draft specifications in CSI format. The cost estimate will be developed
using the City's preferred schedule of values format or other bid form ready template. 

4. 2 City Staff Meeting 6 and Field Review: 60- Percent PS+ E

Following a three- week review period, City staff will provide PlaceWorks with one set of marked up plans and
specifications. PlaceWorks will meet with City staff to review comments on the 60% set and clarify any questions

that may arise. The project team will conduct a site walk to address any remaining issues. 

4. 3 90- Percent PS+ E Submittal

Based on City review comments, the PlaceWorks team will revise the 60- percent submittal and refine it to 90
percent. 

4.4 City Staff Meeting 7: 90- Percent PS+ E Submittal

Following a three- week review period and receipt of marked up plans and specifications, PlaceWorks will meet with
City staff to review comments on the 60- percent set and clarify any questions that may arise. 

4.5 100- Percent PS+ E Submittal

Based on City review comments, the PlaceWorks team will revise the 90- percent submittal and refine it to 100
percent. 
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4. 6 City Staff Meeting 8: 100- percent PS+ E Submittal

Following a three-week review period and receipt of marked up plans and specifications, PlaceWorks will meet with
City staff to review comments on the 90- percent set and clarify any questions that may arise. 

4. 7 Final PS+ E ( Bid Set) 

Based on City' s review comments, PlaceWorks will make minor revisions to the 100% submittal and refine it to a

Final set for going to bid purposes. The Final plan set will include the electrical plan of service approved by SCE
and final plan of service approved by BCVWD. 

Task 5. Coordination and Permitting

Throughout the design process, the PlaceWorks team will coordinate with local utilities and jurisdictional agencies. 

5. 1 Southern California Edison ( SCE) 

PBS Engineers will coordinate with SCE early in the design process to determine electrical capacity requirements
and service needs. In tandem with the 30- percent submittal, PBS Engineers will submit a Letter of Intent to begin
the process for SCE electrical plan of service and all permits. PBS Engineers will update plans as needed to
respond to SCE' s request and will finalize the plan of service and all associated permits as part of this project. It is
assumed that the City will pay an associated permitting fees. 

BKF will coordinate with SCE regarding any necessary easements for electrical lines located within the sections of
9th or 10th Streets that will be vacated and consolidated into the park parcel. 

5. 2 Beaumont Cherry Valley Water District ( BCVWD) 

BKF will coordinate early in the design process BCVWD to verify available water pressures and volumes and to
determine water service needs and capacity requirements. In tandem with the 30- percent submittal, BKF will
provide additional detail about the project including water needs for the splash pad, restroom, and irrigation and
initiate the BCVWD service plan process. BKF will finalize the plan of service and include it as part of the final
construction documents. 

BKF will additionally coordinate with BCVWD regarding any necessary easements for water lines located within the
sections of 9th or 10th Streets that will be vacated and consolidated into the park parcel. 

5. 3 Riverside County Flood Control and Water Conservation District ( RCFC& WCD) 

BKF will coordinate with RCFC& WCD as part of the Hydrological Assessment described in Task 2. In tandem with
the 30- percent submittal, BKF will submit the plans to RCFC&WCD for review and comment. BKF will incorporate
any plan edits from RCFC&WCD and will coordinate the application and approval of any required permits. It is
assumed that the City will pay an associated permitting fees
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5. 4 Other Utilities ( Gas, Telephone, Cable) 

In addition to coordinating the easements for SCE and BCVWD, BKF will reach out to other utilities to determine
necessary easements for utility lines located within the sections of 9th or 10th Streets that will be vacated and
consolidated into the park parcel. 

5. 5 Riverside County Department of Public Health

Pace will coordinate with Riverside County Department of Public Health to issue a permit for the splash pad. 

Task 6. Environmental Review

The following scope outlines the process for completing environmental analysis that will inform the appropriate
tiered CEQA document, and the CEQA document. 

6. 1 Initial Study

PlaceWorks will prepare a detailed Initial Study that will inform the appropriate CEQA document (described below). 
The Initial Study will include a project description that includes the project -specific details and information to support
all the conclusions stemming from the threshold questions in Appendix G, Environmental Checklist, of the CEQA
Guidelines. The Initial Study will determine if any environmental impacts are anticipated due to construction and
operation of the project and include mitigation measures if required. The Initial Study will assess environmental
impacts that could result from the construction and operation of the proposed project. The Initial Study will

document the resulting level of significance for each of the topical areas required under CEQA. 

6. 2 CEQA Document

Assuming that the Initial Study finds that there are no unavoidable significant environmental impacts as a result of
the project, PlaceWorks can prepare one of the following documents as CEQA permits and the City desires. 

If all impacts are considered to be less than significant without mitigation, PlaceWorks can prepare a Notice
of Exemption. 

If all of the impacts are considered to be less than significant with application of the mitigation measures

identified in the recently certified General Plan EIR ( 2020, State Clearinghouse Number 2018031022), 
PlaceWorks can prepare an Addendum to the General Plan EIR. 
If some of the impacts require new mitigation beyond those included in the General Plan EIR to determine a

less -than -significant conclusion, PlaceWorks can prepare a Mitigated Negative Declaration ( MND). 

However, if it is determined that proposed project could result in a significant and unavoidable impact PlaceWorks
can prepare a Focused EIR with the City's approval of a contract amendment. 

PlaceWorks will prepare a mitigation monitoring or reporting program ( MMRP) to accompany the CEQA document, 
if mitigation measures are required. If the appropriate and preferred CEQA document is an MND, PlaceWorks will
be responsible for posting the documents with the State Clearinghouse for the public review period, as required by
CEQA. The City will be responsible for local noticing. 
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6. 3 Response to Public Comment

PlaceWorks will respond to substantive comments received on the appropriate/ preferred CEQA document in a
memorandum form. 

6. 4 Notice of Determination/ Notice of Exemption

PlaceWorks will prepare a notice of determination ( NOD) or the Notice of Exemption ( NOE) for the City to submit to
the County Clerk, as required. The City will be responsible for filing the NOD and paying associated fees. 

PlaceWorks will prepare three versions of the Initial Study and appropriate/ preferred document ( Addendum, 
Exemption, or MND), and MMRP. These include an Administrative Draft, Screencheck Draft, and Final Draft. 

PlaceWorks will respond to one round of consolidated comments on the Administrative Draft. PlaceWorks will

submit a revised, Screencheck Draft to City staff as an electronic file. PlaceWorks will respond to one round of
consolidated comments on the Screencheck Draft and prepare a Final Drafts for the City. 

Task 7. Construction Administration (Optional) 

As an optional task, the PlaceWorks team is available to assist the City with construction administration, including
the following subtasks. The number of hours is approximate based on similar projects and can be evaluated if
services are needed. 

Bidding. To assist the City during the bid process, PlaceWorks will attend one pre -bid meeting to assist City
staff in answering contractor questions, prior to the submittal of bids; prepare technical information or changes
to include in addenda being prepared by the City, and respond to requests for information. 
Construction Site Visits. The PlaceWorks team will attend a pre -construction meeting with City staff and the
Contractor to review the drawings and specs. Following this meeting, PlaceWorks will participate in one
project coordination meeting per week of the anticipated construction phase and review the required mock- 
ups and field samples as indicated in the Technical Specifications as part of these meetings. 
Submittal Responses. The PlaceWorks team will review submittals for conformance to plans and
specifications and prepare a written response for each submittal. 
RFIs and Supplemental Information. The PlaceWorks team will respond to questions from the Contractor in
the field, as requested by the City. PlaceWorks will respond in a timely and efficient manner to the contractor' s
requests for additional information. 

Punchlist. The PlaceWorks team will develop a draft punch list for the field inspector and contractors review
following a pre -final site visit. PlaceWorks will participate in a final site visit to go over the items in the punch
list, once the contractor has indicated the list is complete. 
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Appendix No. 1: Resumes



ISABELLE MINN, ASLAS LEED AP
Principal

Isabelle has over twenty years of experience in community -based design and

planning. Her work has focused on landscape architecture and urban design, with

an emphasis on the protection of open space and natural resources, as well as on

improving and greening our urban areas. She has managed a wide range of projects

from large, open space master plans to urban forestry plans and site planning and

design projects. She strives to create a balance between protecting resources and

increasing public access. Isabelle has developed multi -disciplinary studies addressing

physical, biological, cultural, and policy issues that affect watersheds. She has also

managed many trail planning and design projects, from large- scale trail master

plans to construction documents, and she is an expert on the development of urban

greening projects. Recently, Isabelle' s work has emphasized meeting park and open

space needs in park poor communities. She served as the Principal - in -Charge of the
Comprehensive Countywide Parks and Recreation Needs Assessment for the County

of Los Angeles, the Concord Hills Regional Park Land Use Plan and EIR for East Bay
Regional Park District, and the Pigeon Point Light Station State Historic Park General

Plan for California State Parks. 

HIGHLIGHTS OF EXPERIENCE

OPEN SPACE AND TRAILS

San Vicente Redwoods Public Access Plan, Santa Cruz County CA

Los Angeles County Trails Assessment and Mapping, LA County CA

Cloverdale Ranches Alternatives Planning, Pescadero CA

La Honda Creek Open Space Preserve Master Plan, La Honda CA

Laguna de Santa Rosa Protected Lands Trail Plan, Sonoma County CA

Wavecrest Concept Plan, Half Moon Bay CA

Mori Point Trail Planning and Design, Pacifica CA

PARKS AND CIVIC LANDSCAPES

Los Angeles Countywide Comprehensive Parks and Recreation Needs

Assessment, LA County CA

Master Plan for Sustainable Parks and Recreation, LA County CA

Saratoga Quarry Park Master Plan, Saratoga CA
Martial Cottle Park Master Plan, San Jose CA

Trancas Crossing Park and Napa River Trail, Napa CA

Windsor Gateway Mixed -Use Development Project, Windsor CA

HABITAT RESTORATION AND RESOURCE PLANNING

Los Angeles River Ranger Establishment Plan, Los Angeles CA

Benicia Urban Waterfront Enhancement and Master Plan, Benicia CA

WaterTalks: Planning for Water in Underserved Communities, Los Angeles and
Ventura Counties

Lake Merritt Bird Island Enhancements, Oakland CA

Comanche Creek Vegetation Management Plan, Chico CA

Trancas Crossing Park and Napa River Trail, Napa CA
Breuner Marsh Restoration EIR, Richmond CA

Lower Peninsula, West Valley, and Guadalupe Watershed Stewardship Plans, 

Santa Clara County CA

EDUCATION

MS, Resource Ecology and

Management, University of
Michigan, Ann Arbor

Master of Landscape Architecture, 

University of Michigan, Ann Arbor

BS, Environmental and Resource

Science, University of California, 
Davis

REGISTRATIONS

California Licensed Landscape

Architect No. 5248

CERTIFICATIONS

Leadership in Energy and
Environmental Design Accredited

Professional

AFFILIATIONS

American Society of Landscape
Architects

California Urban Forests Council, 

Board Member

Bay Area Trails Collaborative, 

Member

Team member since 2001

PLACEWORKS



ISABELLE MINN
Principal

iminn@placeworks. com

URBAN AGRICULTURE AND URBAN FORESTRY

Salinas Urban Greening Plan, Salinas CA

Oroville Urban Area Master Greening Plan, Oroville CA

Urban Farm and Garden Master Plan, Alameda CA

El Monte Urban and Community Forestry Management Plan, El Monte CA

Agricultural Park Consulting Services, Davis CA
Urban Farm Design Services, Treasure Island, San Francisco CA

SITE PLANNING AND DESIGN

San Leandro Boulevard- BART Pedestrian Interface Plan, San Leandro CA

Bay Clarke- Weeks- Pulgas Conceptual Plan, East Palo Alto CA

North Redwood Boulevard Planning Study, Novato CA
Southwest Chico Neighborhood Plan, Chico CA

Sonoma Plaza Pedestrian Corridor and Land Use Study, Sonoma CA

Bolinas Lagoon Preserve Conceptual Site Plan, Bolinas CA

North Broadway Neighborhood Plan, Bay Point CA
Riverbank Ammunition Plant Specific Plan and EIR, Riverbank CA

Windsor Gateway Mixed -Use Development Project, Windsor CA

PUBLICATIONS

Stream Restoration and Channel Daylighting" ( co- author), In Landscape Architecture

Graphic Standards, 1st ed., Leonard J. Hopper (ed.), John Wiley & Sons, 2006

SPEAKING ENGAGEMENTS AND TEACHING

Maximizing the Benefits of Urban Greening", 2010 APA California Chapter
Conference, Carlsbad CA

Parks as Resource Management Tools", 2009 APA California Chapter Conference, 

Squaw Valley CA

Site Planning for Creeks, Riparian Corridors, and Wetlands", UC Davis Extension course

AWARDS

Los Angeles County Comprehensive Parks and Recreation Needs Assessment: 
2017 Public Outreach Award, California Chapter APA; 2017 Public Outreach

Award, California APA, Los Angeles Section; 2016 Marketing & Communications

Award of Excellence, California Park & Recreation Society

San Francisco Bay Trail Design Guidelines and Toolkit: 2018 Long Range Plan
Award, The Waterfront Center; 2017 Urban Design Award, California APA, 

Northern Section; 2017 Planning Award of Merit, California Trails & Greenways

Los Angeles County Master Plan for Sustainable Parks & Recreation: 2019 Award

for Excellence in Sustainability, National APA, Sustainable Communities Division; 

2017 Sustainability Award: Green Region Initiative, SCAG; 2016 Exceptional
Urban Forestry Program Award, California Urban Forests Council; 2016
Innovation in Green Community Planning Award of Merit, California APA, Los
Angeles Section

Quarry Park Master Plan: 2016 Outstanding Planning Document Award, 
California AEP

Salinas Forest Assessment and Urban Greening Plan: 2016 Astounding Urban

Forestry Project Award, California Urban Forests Council
Martial Cottle Park, San Jose CA: California Chapter APA Award of Excellence, 

Innovation in Green Community Planning Award, 2011; Northern Section, 

California APA, Innovation in Green Community Planning Award, 2011

LEADERSHIP AND COMMUNITY

Board Member, California Urban Forests Council, 2011- 2016



JESSE JONES, ASLA

Senior Associate, California Licensed Landscape Architect

Jesse brings to every project a broad range of experience in landscape design and

environmental analysis. Her areas of focus include landscape infrastructure, including

low -impact design interventions; school gardens and outdoor learning environments; 

shoreline parks; and trail planning and design. 

As a landscape architect at PlaceWorks, Jesse provides research and design services, 

including construction documentation, conceptual design, and graphic production

for a variety of project types. Currently, Jesse is serving as the project manager for

Tidewater Area of Martin Luther King Jr. Regional Shoreline, a 7 acre open space

located on the Oakland Estuary that includes a nature play area, outdoor classroom, 

expansive lawn, coastal planting, shoreline vista points, and an internal trail network. 

Jesse is also the project manager for Cross Alameda Trail in the City of Alameda and

the Wavecrest Coastal trail in the City of Half Moon Bay. Prior to joining PlaceWorks, 
Jesse worked as a landscape designer for environmental restoration, as well as and

environmental educator and school garden instructor. 

HIGHLIGHTS OF EXPERIENCE

LANDSCAPE ARCHITECTURE AND PARK DESIGN

Tidewater Use Area of Martin Luther King Jr. Regional Shoreline, East Bay
Regional Parks District, Oakland CA

Snow Park and Lakeside Green Streets, Oakland CA

Shields - Reid Park, Richmond CA

Iris Chang Park, San Jose CA

McKay Avenue Entrance to Crown Memorial State Beach, Alameda, CA
Pacheco Marsh Public Access Plan, Martinez, CA

NATURE PLAY AND PLAYGROUND DESIGN

Markham Elementary School, Oakland, CA

Jean Sweeney Open Space Park, Alameda, CA

Pierce Street Park, Albany, CA
95th and Normandie Pocket Park, Westmont, CA

TRAIL/ STREETSCAPE DESIGN

Wavecrest Coastal Trail Project, Half Moon Bay CA
Cross Alameda Trail, Alameda, CA

Richmond Wellness Trail, Richmond, CA

OPEN SPACE AND RESOURCE PLANNING

Pigeon Point Light Station State Historic Park General Plan

Master Plan for Sustainable Parks, Los Angeles County CA

Concord Hills Regional Park Land Use Plan, East Bay Regional Parks District
Reimagining Big Basin Redwood State Park, California State Parks

EDUCATION

Master of Landscape Architecture, 

University of California, Berkeley CA

BA, Environmental Studies and Urban

and Architectural Studies, New York

University, New York NY

REGISTRATIONS

California Licensed Landscape

Architect No. 6371

AFFILIATIONS

American Society of Landscape
Architects ( ASLA) 

Team member since 2013

PLACEWORKS



JESSE JONES
Senior Associate

jjones@placeworks. com

AWARDS

Master Plan for Sustainable Parks, Los Angeles County CA
California Parks & Recreation Society, Award of Excellence, Marketing & 
Communications, 2016

California Chapter APA Award of Merit, Innovation in Green Community

Planning Award, 2016
2011 University Olmsted Scholar, Landscape Architecture Foundation



JEN CHUNG, ASLA

Associate Designer

Jen combines creativity with technical dexterity to transform concepts into visual

designs and designs into workable plans. She has worked at multiple scales —from

smaller site -scale residential designs to regional - scale design guidelines and vision

plans —and her projects reflect various degrees of complexity. She pulls from this

breadth of experience and her formidable understanding of design principles to find

the ideal solution for every project. 

Creativity and technique also inform Jen' s graphics and visual communications. She

knows how to make a strong visual impact that conveys information clearly and is

aesthetically pleasing. Her expertise with a variety of graphics and design programs

gives her optimal efficiency, even under time and budget constraints. She possesses

a high level of dexterity with using Adobe InDesign, Illustrator, Photoshop, and
AutoCAD. 

Jen' s pursuit of landscape architecture was largely fueled by her desire to improve

people' s quality of life and enhance local and regional communities. This passion

drives her to produce her best effort every time, and she continually surpasses
herself with each new assignment. 

HIGHLIGHTS OF EXPERIENCE

LANDSCAPE ARCHITECTURE, DESIGN & PLANNING

Capistrano Beach Park Master Plan I Dana Point CA

Tesoro Viejo Master Planned Community I Madera County CA
Measure A Implementation I Los Angeles County CA
Los Angeles River Park Ranger Program Establishment Plan I Los Angeles CA
Santa Ana River Parkway and Open Space Plan I San Bernardino, Riverside, and
Orange counties CA

East Bay Regional Park District Climate Adaptation Strategy I Oakland CA

California Adaptation Planning Guide I State of California
Laguna Beach Landscape and Scenic Highways Element I Laguna Beach CA
City of San Mateo General Plan Update I San Mateo CA
City of San Mateo Climate Action Plan Update I San Mateo CA
County of Contra Costa General Plan Update I Contra Costa County CA

Hawk Ridge Community Design I Kings County WA
Desert Horizons Community I Indian Wells CA

Mt. San Antonio College Educational and Facilities Master Plan I Walnut CA
City of Corona General Plan Update I Corona CA
Southwest Otay Mesa Specific Plan I San Diego CA
3roots Specific Plan I San Diego CA
City of Hope Specific Plan I Duarte CA

West Carson TOD Specific Plan Park Design I West Carson CA
SB 2 Planning 1 Department of Housing and Community Development
95th & Normandie Pocket Park I Los Angeles CA
West Athens -Westmont 10- Minute Walk to a Park Plan I Los Angeles County CA

EDUCATION

Master of Landscape Architecture, 

California Polytechnic University, 
Pomona

BA, East Asian Studies, University of
California, Los Angeles

REGISTRATIONS

California Licensed Landscape

Architect No. 6549

AFFILIATIONS

American Society of Landscape
Architects

Team member since 2016

PLACEWORKS



JEN CHUNG
Associate Designer

jchung@placeworks. com

CORPORATE MARKETING & GRAPHIC DESIGN

2019, 2018, 2017, and 2016 APA California Conference Materials

2020, 2018, and 2017 AEP California Conference Materials

2017 ULI Fall Meeting Conference Materials

PlaceWorks Corporate Marketing Materials
Design Graphics for PlaceWorks' Los Angeles and San Diego Offices

PlaceWorks Downtown LA Open House Materials

PlaceViews Newsletters

PRIOR EXPERIENCE

LANDSCAPE ARCHITECTURE & CONSTRUCTION DOCUMENTATION

BLVD63 Apartments I San Diego CA
Pacific City I Huntington Beach CA
Playa Vista Apartment Homes I Los Angeles CA

Meridian Apartments I Irvine CA
River Oaks Apartment Homes I San Jose CA
Park Place Apartment Homes I Irvine CA

3033 Wilshire High Rise Apartment I Los Angeles CA
1031 Walnut Apartments I San Jose CA
Orchard Hills Community Development I Irvine CA
Bella Vista Model Homes I Irvine CA

DEVELOPMENT PLANS

El Toro 100- Acre Parcel Design Guidelines 1 Irvine CA

West Alton Parcel Design Guidelines I Irvine CA

VISION PLANS

Re - envisioning Open Space and Connectivity I CA State Coastal Conservancy

GRAPHIC DESIGN & MARKETING

Corporate Graphics Standards and Rebranding I EPTDESIGN

Corporate Marketing Materials I EPTDESIGN

AWARDS

2018 Winner of APA California Conference Logo Design Competition I APA
California Chapter

2015 and 2013 Winner of TREK Award for Design Research I EPTDESIGN Internal
Design Competition



YUE ZHANG
Associate

Yue has more than 8 years' experience in site planning and residential design. Her

projects range from large- scale city planning to specific site plan and landscape

design. Yue is passionate about site planning and how she can help clients and

residents create a sustainable living environment. As a designer at PlaceWorks, Yue is

involved in site analysis, design, production, coordination, and submittal processes. 

She specializes in landscape design, graphics, document design, 3D modeling and

rendering, and lighting analyses. 

Yue participated in the 2020 ULI Technical Assistance Panels. She was the major

research assistant in 2012 Landscape Architecture Foundation Case Study

Investigation Program, in which she evaluated the performance benefits of four

great street projects. During her master program, she presented a feasibility analysis

for using constructed wetland system to treat and reclaim wastewater in City of

Mount Pleasant, UT. This study will guide the construction of Mount Pleasant city
wastewater treatment facilities. 

HIGHLIGHTS OF EXPERIENCE

Wildomar Objective Design Standards I Wildomar CA
Temecula Objective Design Standards I Temecula CA
The El Camino Plan I Atascadero CA

PA 61 Otay Mesa Landscape Plan I San Diego CA
THE GROVES at Loma Linda Specific Plan I Loma Linda CA
Solar Array View Simulation I Capistrano Unified School District

Water Tank Shadow Study I Woodside CA
Newhall Ranch Master Plan I County of Los Angeles CA
CollegeTown Specific Plan I Fullerton CA
Natomas Residential Design I Sacramento CA

Skyline Ranch Master Plan I Santa Clarita CA

Harbor Boulevard Corridor Plan and Vision I Santa Ana CA
Harmony Specific Plan EIR I Highland CA

Mill Creek Specific Plan I Chino CA
Ramona Creek Specific Plan I Hemet CA

Renaissance Rialto Specific Plan I Rialto CA
Tesoro Viejo Master Plan I Madera County CA
Tesoro Del Valle Master Plan I Santa Clarita CA

Oxford Place Development I Toronto CA
Glenwood Housing Foundation Landscape Design I Laguna Beach CA

Santa Ana High School Lighting Study I Santa Ana CA
Garey High School Lighting Study I Pomona CA

Pomona High School Lighting Study I Pomona CA
Westlake Village Site Plan I Westlake Village CA
Ocean View Hills Site Plan and Landscape Plan I San Diego CA

Strada Verde Innovation Park Specific Plan I Kings County CA
Southwest Village Specific Plan I San Diego CA

River Street View Simulation I San Juan Capistrano CA
Lost Canyon Golf Community Visual Simulation I Simi Valley CA

EDUCATION

MA, Landscape Architecture, Utah

State University
BEng., Landscape Architecture, 

Southwest Jiaotong University

AFFILIATIONS

American Society of Landscape
Architects

Team member since 2012

PLACEWORKS



YUE ZHANG
Associate

yzhang@placeworks. com

PUBLICATIONS

On the Research Front: 2012 Landscape Architecture Foundation Case Study

Investigation and the Case of the Streetscape," Conference Notes for Council of
Educators in Landscape Architecture, 2012. 

SPEAKING ENGAGEMENTS

Design of a Constructed Wetland for Wastewater Treatment and Reuse in Mount

Pleasant, Utah" 12012 Spring Runoff Conference I Logan UT
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LOGAN WOODRUFF
Associate

Logan Woodruff is a designer working at the intersection of urban planning and

design, landscape architecture, and community engagement. He adds value to

projects through dynamic visual storytelling, crisp narrative and technical writing, 

and a steadfast commitment to approaching planning and design processes
through a transdisciplinary and multiscalar lens. Logan delivers solutions that

are simultaneously based on rigorous quantitative analysis and emerge from an

empathetic understanding of community priorities and local expertise. 

HIGHLIGHTS OF EXPERIENCE

Reimagining Big Basin Vision Plan, California State Parks

Mckay Avenue Master Plan, East Bay Regional Parks District, Alameda CA
East Bay Vegetation Management Wildfire Prevention JPA Formation Project, East

Bay CA

Sutter' s Fort Interpretation Master Plan Engagement, California State Parks

VTATransit Oriented Development Conceptual Design and Engagement, Gilroy CA
Downtown San Bernardino Specific Plan, San Bernardino CA

Stockton General Plan Update, Stockton CA

Los Alamitos Town Center Strategic Plan, Los Alamitos CA

Cloverdale Zoning Code Update, Cloverdale CA

PRIOR EXPERIENCE

Justin -Siena High School Campus Redesign Vision Master Plan, Napa CA

Trinity River Strategic Master Plan, Fort Worth TX
Downtown Greensboro Streetscape Master Plan, Greensboro NC

Downtown Oakland Specific Plan, Oakland CA

Chabot College Facilities Master Plan, Hayward CA

Las Positas College Facilities Master Plan, Livermore CA

Middle Density Residential Zoning Analysis, Oakland CA

AWARDS

2020 San Francisco Bay Area NAIOP Golden Shovel Real Estate Challenge

SPEAKING ENGAGEMENTS

Adaptation Pathways for Sea Level Rise in Marin City," University of California, 
Berkeley, 2019

EDUCATION

Master of Landscape Architecture, 

University of California, Berkeley

Master of City and Regional Planning, 
University of California, Berkeley
Bachelor of Arts, Urban Studies, 

Vassar College

AFFILIATIONS

American Planning Association ( APA) 

American Society of Landscape
Architects

Team member since 2020

Es) PLACEWORKS



LOGAN WOODRUFF
Associate

Iwoodruff@placeworks. com



ADDIE FARRELL
Principal

Addie is a seasoned project manager who navigates the CEQA and NEPA processes

for a wide range of project types, from remediation to recreation to entertainment to

health care and beyond. She excels at providing her clients with strategic and holistic

support, advising on a broad array of technical and strategic issues. Her dedication

and professional style have brought her a number of complex and high -profile

projects that have earned awards from both AEP and APA. 

Addie leads PlaceWorks' CEQA/ NEPA practice for the Los Angeles region and

oversees environmental staff from our Los Angeles office, managing diverse in- house

and subconsultant teams. She oversees all aspects of the environmental process and

ensures adherence to budget and scope. She also presents at public and stakeholder

meetings and excels at delivering public and staff presentations, even in high- pressure

settings. She pays keen attention to quality and detail and maintains that attention in

the most challenging situations. 

HIGHLIGHTS OF EXPERIENCE

The Mercury Mixed -Use Development Project IS/ MND I Pico Rivera CA
Norwalk Entertainment District -Civic Center Specific Plan EIR I Norwalk CA
Tapia Ranch Residential EIR I Santa Clarita CA

Southwest Valley Community Plans EIR I Los Angeles CA
Prologis Vermont and Redondo EIR I Los Angeles CA
Multiview Drive Single -Family Residence with Accessory Dwelling Unit IS/ MND
Los Angeles CA

Medical Office Building at 508 Las Tunas Drive IS/ MND Addendum I Los Angeles CA
Sepulveda Basin Burrowing Owl Surveys I Los Angeles CA
EA Form Preparation for 6- Lot Subdivision I Granada Hills CA

Brookside Golf Club Expansion IS/ MND I Pasadena CA
Arroyo Seco Music and Arts Festival EIR Addendum I Pasadena CA
Anaheim General Plan Update EIR I Anaheim CA

Orange County Great Park Phase 2 EIR I Irvine CA
Los Alamitos Town Center GPA Addendum I Los Alamitos CA

Crescenta Valley High School Field Improvement Project EIR I Glendale USD
Bright Star Schools Rise Kohyang Charter High School IS/ MND I Los Angeles USD

Malibu Middle and High Schools Specific Plan and EIR I Santa Monica - Malibu USD
McKinley Elementary School EIR for Campus Master Plan Update I Santa Monica - 
Malibu USD

Grant Elementary School EIR for Campus Master Plan Update I Santa Monica - 
Malibu USD

PRIOR EXPERIENCE

Inglewood Basketball and Entertainment Center EIR I Inglewood CA
Arroyo Seco Music and Arts Festival EIR I Pasadena CA

Rancho Los Amigos EIR I Los Angeles County CA
Treeland Homes EIR I Los Angeles CA
Pacific Square San Gabriel Mixed -Use Project EIR I San Gabriel CA
Topock Compressor Station Environmental Review, Multiple EIRs under DTSC

contract I Needles CA

Santa Susana Field Laboratory Final EIR for DTSC I Ventura County CA

EDUCATION

BA, Natural Resource and

Environmental Geography, 

San Diego State University

AFFILIATIONS

Association of Environmental

Professionals

Team member since 2020

PLACEWORKS



ADDIE FARRELL
Principal » 

afarrell@placeworks. com » 

Shriners Hospital for Children MND I Pasadena CA
Platinum Residential Project MND I Pasadena CA
AngelFest Environmental Assessment I Los Angeles CA

Hollywood Center EIR I Los Angeles CA
Rose Bowl Lighting Replacement Project I Pasadena CA
Griffith Park Performing Arts Center MND I Los Angeles CA
Hansen Dam Skate Park IS/ MND and Environmental Assessment I Los Angeles CA

Sheldon Skate Plaza IS/ MND I Los Angeles CA
Lake Machado Operation and Long -Term Maintenance Plan I Los Angeles CA

Point Fermin and Battery Osgood Historic Evaluation I Los Angeles CA
Exposition Park Rose Garden Historic Evaluation I Los Angeles CA
Scripps Mesa Joint Occupancy Project EIR I San Diego CA
Kern County Solar Projects, Multiple EIRs I Kern County CA
Santa Barbara Courthouse I Santa Barbara CA

SCHOOLS

Scripps Mesa Joint Occupancy Project EIR I San Diego CA

Innovations Academy New Site Acquisition IS/ Exemption I San Diego CA
Sequoia Elementary School Joint -Use Field Project IS/ Exemption I San Diego CA
Pacific Beach Elementary Joint -Use Field Project IS/ Exemption I San Diego CA
La Jolla High School Whole Site Modernization IS/ Exemption I San Diego CA

Muir at Anderson School Whole Site Modernization IS/ MND I San Diego CA

Montgomery Middle School Whole Site Modernization IS/ MND I San Diego CA
Franklin Elementary School Whole Site Modernization IS/ MND I San Diego CA
Marston Middle School Whole Site Modernization IS/ MND I San Diego CA

AWARDS

2018 Environmental Planning Award, APA I Arroyo Seco Music and Arts Festival EIR
2017 Merit Award, Outstanding Environmental Analysis Document, AEP I Arroyo
Seco Music and Arts Festival EIR

2016 Merit Award, Outstanding Environmental Analysis Document, AEP I Topock
Compressor Station Soil Investigation EIR

PROFESSIONAL ACTIVITIES

Panelist, AEP Annual Conference 2021, " Subsequent Environmental Review

Amidst a Sea of Evolving CEQA Law and Regulations" 
Instructor, 2017 AEP CEQA Essentials Workshop, Inland Empire Chapter
Chair, AEP Awards Committee, San Diego Chapter 12007- 2009



KEY PERSONNEL RESUME

EDUCATION

B.S., Civil Engineering; 
California Polytechnic

University, Pomona

REGISTRATION

Professional Civil Engineer

CA No. 42393

QUALIFICATIONS

Qualified SWPPP

Developer ( QSD) & 

Practitioner ( QSP) CA, 

No. 20900

Envision Sustainability
Professional ( ENV SP) 

TOTAL YEARS

EXPERIENCE

38 years, 4 yrs with BKF

BRUCE KIRBY, PE, QSD/ QSP
SENIOR CIVIL PROJECT MANAGER

Bruce has been involved in land development site engineering and is a
professional engineer that has directed the design of many recreational, 
institutional, educational, retail, commercial, industrial, and residential projects
throughout southern California. These projects have included providing such
services as preliminary engineering and backbone engineering design for the
grading, roadway, storm drain, sewer and water infrastructure required for several

large master -planned community projects. 

SELECT PROJECT EXPERIENCE

Irvine Sweet Shade Park Project, Irvine, CA

Provided City with civil engineering and land surveying services
regarding new playground areas and ADA upgrades to the Sweet Shade
Neighborhood Park

Topographic basemap was developed using conventional survey methods
and then supplementing the base with data from the as -built plans to show
the existing drainage system
Efforts included an ADA field analysis to identify areas of the ADA Path of
Travel ( POT) that are non -compliant and will need to be modified to meet

current ADA criteria

Heritage Park Master Plan, Irvine, CA

Providing civil engineering design services amd land surveying services to
develop a Master Plan on this 37- acre multi -use park
Topographic base mapping to define project limits and descriptions of
existing features
Due diligence package based upon project research to obtain as - built data
Review of site infrastructure to list and define concerns, impacts, and

opportunities

Once the community outreach is completed with the Childcare Committee
and Children, Youth and Families Advisory Committee, Irvine Sports
Committee, and Green Ribbon Environmental Committee, then a new Park

Master Plan will be developed

Irvine Hicks Canyon Park, Improvement Planning, Irvine, CA
Responsible for providing civil engineering design services for

improvements within the approximately 16. 7- acre Park located at 3864
Viewpark Avenue

Proposed project included civil design of the following elements: access to
two newly lighted permanent batting cages with concrete pad for storage, 
upgraded ADA pathways to four new fenced bull pens with pitchers' 
mounds; two new scorer' s tables with shade (one per field) 
Grading and drainage design for the renovation of the existing playground
and the two soccer fields with natural turf; and one outdoor fitness course

ADDITIONAL PROJECT EXPERIENCE

City of Norco, Silverlakes Sports Park
City of Bakersfield, Dr. Martin Luther King, Jr. Park
City of Laguna Niguel, Laguna Niguel Regional Park
City of Lindsey, Olive Bowl/ Kaku Park
City of Templeton, Evers Sports Park

City of Beaumont FPI
Stewart Park Improvement Project BKF ENGINEERS fir: 



KEY PERSONNEL RESUME

EDUCATION

Surveying, Diablo Valley
College, Pleasant Hill, CA

REGISTRATION

Professional Land

Surveyor, CA No. 6868

AFFILIATIONS

California Land Surveyors

Association. 

Member since 1991. 

TOTAL YEARS

EXPERIENCE

38 years, 31 with BKF

DAVIS THRESH, PLS
SURVEY PROJECT MANAGER

Davis is a Survey Principal, overseeing BKF' s survey group. His survey experience
spans over 38 years. Davis has been the lead surveyor on numerous projects
involving districts, cities, counties, and other local municipalities in California. 
He is responsible for management of all phases of land surveying including
construction, both aerial and conventional topographic and planimetric

surveys, boundary analysis and resolutions, right of way engineering, as - 
built surveys, digital terrain modeling, directing field and office survey efforts, 
contract document preparation, cost estimation, and contract administration. 

SELECT PROJECT EXPERIENCE

Irvine Sweet Shade Park Project, Irvine, CA

Provided City with civil engineering and land surveying services
regarding new playground areas and ADA upgrades to the Sweet Shade
Neighborhood Park

Topographic basemap was developed using conventional survey methods
and then supplementing the base with data from the as -built plans to show
the existing drainage system
Efforts included an ADA field analysis to identify areas of the ADA Path of
Travel ( POT) that are non -compliant and will need to be modified to meet

current ADA criteria

Heritage Park Master Plan, Irvine, CA

Providing civil engineering design services amd land surveying services to
develop a Master Plan on this 37- acre multi -use park
Topographic base mapping to define project limits and descriptions of
existing features
Due diligence package based upon project research to obtain as -built data
Review of site infrastructure to list and define concerns, impacts, and

opportunities

Once the community outreach is completed with the Childcare Committee
and Children, Youth and Families Advisory Committee, Irvine Sports
Committee, and Green Ribbon Environmental Committee, then a new Park

Master Plan will be developed

Irvine Hicks Canyon Park, Improvement Planning, Irvine, CA
Responsible for providing civil engineering design and land surveying
services for improvements within the approximately 16.7- acre Park located
at 3864 Viewpark Avenue

Proposed project included civil design of the following elements: access to
two newly lighted permanent batting cages with concrete pad for storage, 
upgraded ADA pathways to four new fenced bull pens with pitchers' 
mounds; two new scorer' s tables with shade ( one per field) 
Grading and drainage design for the renovation of the existing playground
and the two soccer fields with natural turf; and one outdoor fitness course

ADDITIONAL PROJECT EXPERIENCE

City of Dana Point, Capistrano Beach Park
City of Baldwin Park, Baldwin Park, Phase 3
City of Irvine, Plaza Park Renovation

City of Beaumont 1112.72
Stewart Park Improvement : Project BKF ENGINEERS rwim



PACE key
team MEMBERS

M5 lnte.+natianal Construction Wnagernent, 

Nanyang' technological University, 
Singapore, 2000

B5 Mechanical Engineering, Harbin Institute of
Technology China, 1983

YEARS OF EXPERIENCL

32+ Years

Joined PACE in 2000

Professional Engineer - CA 2005 / 69315

ZIRANG SONG, PE VICE PRESIDENT, RECREATIONAL WATER DIVISION

Zirang Song has civil design/ engineering experience spanning back to 1990. From
concept to final design and specifications, his areas of expertise include all areas of water

infrastructure including water feature/ splash pad design, swimming pool filtration system
design, lake system design, water storage, pump station design, water conveyance, and
construction management. He has specific water feature expertise in concept design, 

site grading, mechanical engineering design of aquatic facilities, electronic controls, 

telemetry, advanced disinfection systems and hydraulics. Other responsibilities include
construction support and coordination. He also has extensive experience on aquatic

facility renovations and regularly coordinates with a number of disciplines to integrate a

wide range of design elements including structural, electrical, geotechnical, landscape
architecture, and architecture. His background also includes large- scale public works
water and sewer infrastructure, making him well -versed in the full spectrum of water

engineering. Mr. Song is the Vice President, Recreational Water Division and oversees

all of the company' s recreational water projects ensuring timeliness and high -quality
design products. 

select relevant aquatic facility experience

Heritage Park Interactive Water Play Area - Irvine, CA
Terranea Resort Splash Pad, Pools, and Spas - Rancho Palos Verdes, CA

Sheraton Wild Horse Pass Water Features, Pools, and Spas - Chandler, AZ

Pelican Hill Recreation Center Pools and Spas - Newport Coast, CA

Canyon Club at Crystal Cove Pools and Spa - Newport Beach, CA

Westin Monache Pool and Spas - Mammoth Lakes, CA

Westin Riverfront Pool and Spas - Avon, CO

Ritz - Carlton, Lake Tahoe - Truckee, CA

4 Grand Residence Marriott Pool and Spa - Keystone, CO

SilverRock Ranch Resort Water Features - La Quinta, CA

4 Cypress Village Pools and Spa - Irvine, CA

Stonegate Park Pools and Spa - Irvine, CA

terranea

resort
RANCHO PALOS VERDES, CA

SPLASH PADS & INTERACTIVE FOUNTAINS QUALIFICATIONS 15 PACE



Mathematics / Rea[ gymnasium Junior College. 
Sweden ( 1963) 

B. S./ Civil Engineering/ Technical College otOrebro Sweden (
1966) Graduate

Studies in Economics & Marketing/ University
ofKentucky Louisville (1968/69) Diploma

in Advanced Concrete Construction/ University

of Technology, Stockholm, Sweden (1970) YEARS

OF EXPERItNCt 42+

Years Created

PACE in 1984 Created
Pacific Aquascape in 1974 Created

PERC Water in 1998 3EGISTRATIONS

Professional

Engineer / AZ -1974 / 9376 Professional

Engineer / CA -1975 / 24489 Professional

Engineer / CO -1985 / 23444 Professional
Engineer / NV -1985 / 7029 BINH

LE, EIT DESIGN ENGINEER JOHAN

A. PERSLOW, PE FOUNDER Johan

Perslow is a leading engineer in the water resources industry, businessman, and inventor. 

In 30 years Mr. Perslow has started up and established three successful water resource
companies - PACE, PERC, and Pacific Aquascape. Clients look to PACE and Mr. Perslow

to develop and implement concepts which are extremely creative and valuable, and

they have a reputation in the market for delivering superior solutions to complex challenges. 

Mr. Perslow has been the principal designer, consultant, and construction manager

for more than 800 state- of-the- art water - resource projects including wildly creative

and appealing recreational water systems, recycled water systems, natural - based
stormwater management and flood control systems, lake and pumping systems, irrigation -

optimization systems, and tertiary water reclamation facilities. He has also been involved

with the structural design of numerous interstate highway bridges and other complex

structures such as a replacement design proposal for the World Trade Center in

New York City. As PACE's Senior Consultant, Principal, and Founder, Mr. Perslow has been
at the cutting edge of developing and applying new technology to solve unique water
resource challenges. select

relevant aquatic facility experience Sheraton

Wild Horse Pass Resort River Water Features & Pool - Chandler, AZ A

Infinity Wave Pool Technology Development - Worldwide 4

Waveyard Surf Wave Pool Technology Development - Worldwide Hilton
Waikoloa Village Swim Lagoon, Pools & Water Features - Waikoloa, Hawaii Crystal

Lagoon at the San Alfonso del Mar Resort - Algarrobo, Chile A

Confederation Park Wild Waterworks Action River - Ontario, Canada Westin

Mission Hills Resort Water Attractions - Rancho Mirage, CA 4

DancingGreen Resort Water Attractions and Water Infrastructure - Tula Oblast, Russia Binh

Le has civil engineering experience spanning back to 2014. His hands- on experience
includes interactive water features, entry features, fountains, pools, and spas. In

addition to designing complex water feature systems, Mr. Le provides coordination on
all levels of plan set development including coordination with Architecture, MEP, Landscape
Architecture, Structural Engineering, Geotechnical Engineering and other disciplines. 

He also provides technical memos, design memos, construction documents, 0461

and
detailed technical specifications for all water feature projects. select

relevant aquatic facility experience Bachelor of )u.:-r( y Lail California

State University, Fullerton 4

Ivy Station Aquatic Facilities - Culver City, CA 4
Gresham Children's Fountain - Gresham, OR 6

Disney California Adventure World of Color Interactive Fountain - Anaheim, CA New

Century Plaza - Century City, CA 6
One Beverly Hills - Beverly Hills, CA 4
Four Season Resort and Residences Napa Valley - Calistoga, CA 4

Rolling Hills Club House - Rancho Palos Verdes, CA Parcel
L2 Hotel - Washington DC 6

Moffett Gateway Hotel - Mountain View, CA 6

Irvine Company Orchard Hill Park 1 - Cresta Vista - Irvine, CA A

Irvine Company Orchard Hill Park 2 - Terrace View - Irvine, CA r) 

VFARS

nF FYPFRIFN(F 8+

Years Joined

PACE in 2014 REGISTRATIONS

EIT

SPLASH

PADS & INTERACTIVE FOUNTAINS QUALIFICATIONS16 PACE



PACE key
team MEMBERS

Nanyang IechnologicaF University, 
Singapore, 2000

BS Mechanical Engineering, Harbin Institute of
Technology China, 1983

YEARS OF EXPERIENCE

32+ Years
Ininad PArr in ) nnn

REGISTRATIONS

Professional Engineer - CA 2005 / 69315

ZIRANG SONG, PE VICE PRESIDENT, RECREATIONAL WATER DIVISION

Zirang Song has civil design/ engineering experience spanning back to 1990. From
concept to final design and specifications, his areas of expertise include all areas of water

infrastructure including water feature/ splash pad design, swimming pool filtration system
design, lake system design, water storage, pump station design, water conveyance, and
construction management. He has specific water feature expertise in concept design, 

site grading, mechanical engineering design of aquatic facilities, electronic controls, 

telemetry, advanced disinfection systems and hydraulics. Other responsibilities include
construction support and coordination. He also has extensive experience on aquatic

facility renovations and regularly coordinates with a number of disciplines to integrate a

wide range of design elements including structural, electrical, geotechnical, landscape
architecture, and architecture. His background also includes large- scale public works
water and sewer infrastructure, making him well -versed in the full spectrum of water

engineering. Mr. Song is the Vice President, Recreational Water Division and oversees

all of the company' s recreational water projects ensuring timeliness and high -quality
design products. 

select relevant aquatic facility experience

Heritage Park Interactive Water Play Area- Irvine, CA
Terranea Resort Splash Pad, Pools, and Spas - Rancho Palos Verdes, CA

Sheraton Wild Horse Pass Water Features, Pools, and Spas - Chandler, AZ

Pelican Hill Recreation Center Pools and Spas - Newport Coast, CA

6 Canyon Club at Crystal Cove Pools and Spa- Newport Beach, CA

Westin Monache Pool and Spas - Mammoth Lakes, CA

6 Westin Riverfront Pool and Spas - Avon, CO

Ritz -Carlton, Lake Tahoe - Truckee, CA

Grand Residence Marriott Pool and Spa - Keystone, CO

SilverRock Ranch Resort Water Features - La Quinta, CA

Cypress Village Pools and Spa - Irvine, CA

6 Stonegate Park Pools and Spa - Irvine, CA

i
1 Jr

14148

terranea

resort
RANCHO PALOS VERDES, CA
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Mathematics / Rea! gyninasium Junior College, 
Sweden ( 1963) 

B. S./ Civil Engineering, Tecnnicai College of Orebro, 
Sweden ( 1966) 

Graduate Studies in Economics & Marketing/ 
University of Kentucky Louisville ( 1968/ 69) 

Diploma in Advanced Concrete Construction/ 

University ofTechnology, Stockholm, Sweden ( 1970) 

YEARS OF EXPERIENCE

42+ Years

Created PACE in 1984
Created PacificAquascape in 1974

Created PERC Water in 1998

REGISTRATIONS

Professional Engineer / AZ - 1974 / 9376

Professional Engineer / CA - 1975 / 24489

Professional Engineer / CO - 1985 / 23444
Professional Engineer / NV - 1985 / 7029

BINH LE, EIT DESIGN ENGINEER

JOHAN A. PERSLOW, PE FOUNDER

Johan Perslow is a leading engineer in the water resources industry, businessman, and
inventor. In 30 years Mr. Perslow has started up and established three successful water
resource companies - PACE, PERC, and Pacific Aquascape. Clients look to PACE and Mr. 

Perslow to develop and implement concepts which are extremely creative and valuable, 
and they have a reputation in the market for delivering superior solutions to complex
challenges. Mr. Perslow has been the principal designer, consultant, and construction
manager for more than 800 state- of- the- art water - resource projects including wildly

creative and appealing recreational water systems, recycled water systems, natural - 
based stormwater management and flood control systems, lake and pumping systems, 
irrigation -optimization systems, and tertiary water reclamation facilities. He has also been
involved with the structural design of numerous interstate highway bridges and other

complex structures such as a replacement design proposal for the World Trade Center
in New York City. As PACE' s Senior Consultant, Principal, and Founder, Mr. Perslow has
been at the cutting edge of developing and applying new technology to solve unique
water resource challenges. 

select relevant aquatic facility experience

6 Sheraton Wild Horse Pass Resort River Water Features & Pool - Chandler, AZ

Infinity Wave Pool Technology Development - Worldwide

Waveyard Surf Wave Pool Technology Development - Worldwide
Hilton Waikoloa Village Swim Lagoon, Pools & Water Features - Waikoloa, Hawaii

Crystal Lagoon at the San Alfonso del Mar Resort - Algarrobo, Chile

Confederation Park Wild Waterworks Action River - Ontario, Canada

Westin Mission Hills Resort Water Attractions - Rancho Mirage, CA

DancingGreen Resort Water Attractions and Water Infrastructure - Tula Oblast, Russia

Binh Le has civil engineering experience spanning back to 2014. His hands- on
experience includes interactive water features, entry features, fountains, pools, and spas. 
In addition to designing complex water feature systems, Mr. Le provides coordination
on all levels of plan set development including coordination with Architecture, MEP, 
Landscape Architecture, Structural Engineering, Geotechnical Engineering and other
disciplines. He also provides technical memos, design memos, construction documents, 
and detailed technical specifications for all water feature projects. 

select relevant aquatic facility experience

6 Ivy Station Aquatic Facilities - Culver City, CA
Gresham Children' s Fountain - Gresham, OR

Disney California Adventure World of Color Interactive Fountain - Anaheim, CA
New Century Plaza - Century City, CA
One Beverly Hills - Beverly Hills, CA
Four Season Resort and Residences Napa Valley - Calistoga, CA

Rolling Hills Club House - Rancho Palos Verdes, CA
Parcel L2 Hotel - Washington DC

Moffett Gateway Hotel - Mountain View, CA
Irvine Company Orchard Hill Park 1 - Cresta Vista - Irvine, CA
Irvine Company Orchard Hill Park 2 - Terrace View - Irvine, CA

ht, 

IMMItchelor of Some - livii tn ineer

California State University, Fullerton

YEAnc( 1F FXPFRIFIV

8+ Years

Joined PACE in 2014

REGISTRATIONS

EIT

SPLASH PADS & INTERACTIVE FOUNTAINS QUALIFICATIONS 16 PACE



Michael Puff, PG, CEG

Principal Geologist

T ti

41411lit/ 
EDUCATION

B. S., Geology, 1997, California State
University, Fullerton

Applied Rock Slope Engineering Short
Course, 2006, Association of Engineering
Geologists, Califomia

REGISTRATIONS/ 

CERTIFICATIONS

PG 7581 ( California) 

CEG 2341 ( California) 

Radiological Safety and Gauge Use
Certification, 1997

PROFESSIONAL

AFFILIATIONS

South Coast Geological Society

Mr. Putt is a Principal Geologist with Ninyo & Moore and has extensive experience

in providing engineering geology consultation in Southem California. Mr. Putt has
extensive experience on a variety of project types, including highways, bridges, 
bore and jack tunneled undercrossings, hillside and flat -land mass grading projects
for residential, commercial, and industrial developments, pipelines, and forensic
investigations. Mr. Putt performs project administration and management, prepares
and reviews geologic and geotechnical reports and provides third party review
services for geotechnical reports. He conducts geologic and geotechnical field
evaluations, including detailed logging of large- and small -diameter borings and
trenches, and geologic evaluation/ mapping. Projects have included fault hazard
evaluations, landslide studies, slope stability analysis, seismic refraction studies, 
geologic reconnaissance studies, forensic evaluations, and construction and
inspection services. 

EXPERIENCE

27-Acre Park Project, Wildomar, California: As a Principal Geologist, Mr. 

Putt performed a geotechnical evaluation for the proposed 27-Acre Park
located to the north-west of the intersection of La Estrella Street and Porras
Road in Wildomar, California. The park site consists of undeveloped hillside
terrain. The new park will consist of a Natural Park Area and an Active Park
Area. Services included review of regional geologic data and historical aerial
photographs, photograph- ic documentation and detailed geologic mapping to
document surficial geology and the geologic structure of bedrock exposures, 
drilling of nine exploratory borings, infiltration testing, laboratory testing, and
preparation of a geotechnical evaluation report. 

Elysian Valley Gateway Park Project located on Knox Avenue in Los
Angeles, California. As Principal Geologist, Mr. Putt provided geotechnical
consulting services for the Park Project. This park redevelopment project
involved the design of a new view deck surfaced with decomposed granite, 
dual-purpose retaining walls/seat walls along the Los Angeles River Path, new
concrete and decomposed granite walking paths, fitness and bike repairstations, 
picnic areas, a play structure and interpretive signage. Services included
review of background geotechnical data and conceptual improvement plans, 
coordination with Underground Service Alert for utility markout and acquisition
of boring permits from the County of Los Angeles, subsurface exploration and
performing percolation testing, la- boratory testing, and engineering analysis, 
which included evaluating the potential for liquefaction at the site. 

Helen Keller Community Park Community Building Project, Los Angeles, 
California: Serving as Principal Geologist providing geotechnical consulting
services and oversight for the construction of a new 4,700 square feet, 

community building located in Los Angeles. . Site improvements include a

new reinforced masonry site wall, new underground utility pipelines, concrete
walkways, curb and gutters, as well as new asphalt concrete paving. Earthwork
for the project included overexcavation and recompaction below the new
building and site wall, as well as the exterior concrete and paving areas in
order to remove and replace the undocumented fill soils that exist below the

ground surface. 

Michael Putt, PG, CEG, Principal Geologist I Ninyo & Moore I Geotechnical & Environmental Sciences Consultants 1



Michael Puff
Principal Geologist

River Wildnerness Park, Azusa, California: Mr. Putt performed a geotechnical evaluation for the proposed River
Wildemess Park project located on Old San Gabriel Canyon Road in Azusa, Califomia. The River Wildemess Park
project included the construction of a concession building, a pavilion, restroom, a river overlook, a children' s play area, 
and walking paths, as well as the construction of an overnight camping area southwest of Old San Gabriel Canyon
Road. 

California California Department of Corrections and Rehabilitation 50 Bed Mental Health Crisis Facility, Chino, California: 

Principal Geologist providing geotechnical consulting services for the Califomia Department of Corrections and Rehabilitation
50 Bed Mental Health Crisis Facility project located at the Califomia Institute for Men in Chino, Califomia. The project involves
the design and construction of a new two-story, 47, 550 square -foot building, paved walkways, and paved parking lots. The new
Mental Health Crisis building will accommodate housing, administration, treatment, and custody services that will be needed to
support 50 inmates/patients. Services included attendance at a project kickoff teleconference meeting, preparation and submittal
of a project work plan and schedule, project coordination, background review, acquisition of security clearances for project
personnel, a site reconnaissance meeting and markout of boring locations, subsurface evaluation, laboratory testing of collected
soil samples, compilation and analysis of the collected data, and preparation of a geotechnical evaluation report. 

Univiersity of California Irvine, Business Unit 2 Building, Irvine, California: Principal Geologist retained for a preliminary
geotechnical evaluation for the University of Califomia, Irvine, School of Business, Unit 2 Building project located in Irvine, 
Califomia. The project involved construction of a new five -level building, with the first level being partially below grade. Services
included review of available geologic maps, published literature, aerial imagery, and in- house information; review of seismic data, 
including fault hazard maps, seismic hazards maps, and other readily available data regarding geologic and seismic hazards
within the project area; performance of a geotechnical site reconnaissance to observe the general surface conditions on site, and
coordinate with Underground Service Alert for underground utility clearance; performance of a subsurface exploration consisting
of the drilling, logging, and sampling of seven hollow -stem auger borings; performance of laboratory testing of selected soil
samples to evaluate in -situ moisture and dry density, sieve analysis, expansion index, Atterberg limits, direct shear strength
and corrosivity; and preparation of a geotechnical data report pre- senting a summary of geologic hazards, our boring logs, and
laboratory test data. 

Camp Kilpatrick Replacement Project, Malibu, California: Principal Geologist retained during construction of the Camp Kilpatrick
Replacement project located in Malibu, California. The design/ build project consisted of construction of a new youth camp that
included construction of four new cottages totaling approximately 26,700 square feet, an approximately 7,950- square- foot Support
Center building, an approximately 4,000-square- foot maintenance/ warehouse building, and an approximately 3,700-square- foot
gymnasium/ chapel building. The new structures and a new 108- space parking lot were to be constructed within the area of the
demolished buildings and the center open space area between the buildings. Geotechnical services included evaluating the

soil and geologic conditions of the site in order to develop geotechnical recommendations for design and construction of the
project, as well as percolation testing to evaluate the subsurface suitability of the site for stormwater infiltration. The purpose of
our environmental services was to perform a Phase I Environmental Site Assessment ( ESA) to evaluate potential environmental
concems from the past site uses. The Phase I ESA was performed in accordance with the ASTM International ( ASTM), Standard
Practice for Environmental Site Assessments: Phase I Environmental Site Assessment Process Designation E 1527-05 and
Practices for All Appropriate Inquiries ( AA!) as set forth in the Code of Federal Regulations ( CFR), Title 40, Part 312. The Phase

I ESA also included a summary of historical environmental contamination, and regulatory agencies database records. A number
of these sites had recognized environmental conditions (RECs). 

Michael Putt, PG, CEG, Principal Geologist I Ninyo & Moore I Geotechnical & Environmental Sciences Consultants 2



PBS
ENGINEERS

Project Role 1
Principal Electrical

Engineer

B. S., Electrical

Engineering

University of California, 
Irvine, California

Licenses 1
Registered Electrical

Engineer in California

E- 17249

Registered

Communication

Distribution Designer

RCDD) 

LEED AP

23

MECHANICAL ELECTRICAL PLUMBING I CONSULTING ENGINEERS

KUNAL SHAH, PE, RCDD, LEED AP

Principal 1 Electrical Engineer

Background: 

Kunal Shah has over 23 years of electrical engineering experience for government, 
commercial, aviation, healthcare, and higher educational facilities, which include major

State and Federal funded modernization projects. His responsibilities include

construction cost estimating, specification writing, construction administration, bidding

and negotiation and all aspects of electrical engineering and design. 

Kunal has designed power, lighting, and signal systems for various large-scale facilities
and campuses. This includes large airports, hospitals, universities, performance venues, 
and retail malls. 

Kunal is experienced in designing several types of projects from renovations to new

construction allows him to bring different perspectives and solutions to every project he
engages. Further, Mr. Shah has experience in multiple delivery methods for projects, 
including design build, CMAR, and Lean Project Delivery. 

Project Experience: 

Abalone Cove Shoreline Park, Rancho Palos Verdes, California

Parking Lot and Restroom Building Renovation
PBS provided design of the Electrical systems for the renovation of the existing Parking
Lot and Restroom Building, located at the Abalone Cove Shoreline Park in Rancho Palos
Verdes, California. The scope of work included providing electrical power for the
parking lot gate control, pay station money, credit card and ticket receiver station. Also

provided electrical system for the restroom renovation. 

City of Santa Ana - Santa Ana Regional Transportation Center, Santa Ana, California
New Bike Station

PBS provided MEP engineering design services for this new bicycle center including
indoor bicycle storage, lockers, restrooms with showers, a storage room and a

community bicycle workshop. 

Los Angeles County Belvedere Park Gymnasium, Los Angeles, California

Electrical Grounding System

PBS provided electrical engineering design for rerouting of existing failed 40 amp panel
sub -feed with new 40 amp conduit/ wire sub -feed. 

City of Long Beach - Wardlow Park, Long Beach, California
Restroom Renovation

PBS provided MEP Engineering Design Services for the modernization/ upgrade of the

existing men' s/ women' s park restrooms. The design included new ventilation, plumbing
fixtures and LED lighting. 

University of California Riverside, Riverside, California
Track and Field Renovation

Provided Electrical engineering services including production of construction documents

based on the bridging documents. This included infrastructure and provisions for the

underground conduit system and stub -outs for the future data systems, press box and
elevator. 

Riverside County Office of Education, California
ADA Compliance for Restroom Remodel

PBS Engineers provided mechanical, electrical and plumbing engineering service to
upgrade one ( 1) unisex restroom to meet ADA requirements. 

Glendora I Houston I Los Angeles I San Diego
2100 East Route 66, Suite 210 Glendora, CA 91740 I T 626. 650. 0350 F 626. 650. 0352

www. pbsengineers. com



P' B S
ENGINEERS

MECHANICAL ELECTRICAL PLUMBING I CONSULTING ENGINEERS

TARIQ HASSAN, PE

Associate Principal 1 Mechanical Engineer

Project Role 1
Principal Mechanical

Engineer

Education 1
B. S., Mechanical

Engineering
California State

Polytechnic University
Pomona, California

Licenses I
Registered Mechanical

Engineer in California

33827

Exp: 6- 30- 2021

Years of

Experience I
24

Background: 

Tariq Hassan has more than 24 years of experience of engineering and design for
various Mechanical systems, such as HVAC, laboratory and kitchen hood exhaust
and ventilation, vehicle garage ventilation, dust collection systems, central plant
systems, etc. He has designed these types of mechanical systems for numerous

new and existing facilities such as commercial, educational, healthcare, industrial
and military facilities, including entertainment centers, computer and data rooms, 
civil centers, institutional facilities and cogeneration plants. 

Tariq has worked as a designer, HVAC engineer, project engineer and project
manager during his engineering experience. His primary duties include the design
of HVAC, preparation of specifications and cost estimates, performance of

mechanical peer review, attendance at project meetings and project coordination. 
Additional responsibilities for Tariq consist of initial design development, field
investigations, heating and cooling load calculations, preparation of California
Administrative Code Title 24 energy compliance documents, specifications, and

review of shop drawings and construction project coordination. He is also well - 

versed in feasibility and comparative energy utilization studies and energy
conservation projects such as chilled water, cogeneration and energy audits. He
has experience in the field of HVAC and EMS control systems. 

Over the years, Tariq has worked for many public agencies within Southern
California. His experience lies with the design of various facilities, where the

projects are required to be reviewed and approved by various agencies. 

Project Experience: 

City of Long Beach, Long Beach, California
Colorado Lagoon, Lagoon Playground

PBS designed air distribution system for new Day Care space. ( Heat Only). Design

exhaust air system for toilet room and designed waste, vent and water plumbing

systems for restroom areas, drinking fountain, and sink. 

Riverside County Office of Education, California

ADA Compliance for Restroom Remodel
PBS Engineers provided mechanical, electrical and plumbing engineering service to
upgrade one ( 1) unisex restroom to meet ADA requirements. 

City of Long Beach - Wardlow Park, Long Beach, California
Restroom Renovation

PBS provided MEP Engineering Design Services for the modernization/ upgrade of
the existing men' s/ women' s park restrooms. The design included new ventilation, 
plumbing fixtures and LED lighting. 

City of Santa Ana - Santa Ana Regional Transportation Center, Santa Ana, 
California

New Bike Station

PBS provided MEP engineering design services for this new bicycle center including
indoor bicycle storage, lockers, restrooms with showers, a storage room and a

community bicycle workshop. 

Glendora 1 Houston 1 Los Angeles ' San Diego
2100 East Route 66, Suite 210 Glendora, CA 91740 1 T 626. 650. 0350 F 626. 650. 0352

www. pbsengineers. com



PBS
ENGINEERS

MECHANICAL ELECTRICAL PLUMBING I CONSULTING ENGINEERS

Louis ( Lou) Perez

Associate Principal I Senior Electrical Project Engineer

Project Role! 

Project Manager

Education

Los Angeles City College

Los Angeles Trade Tech

Mount San Antonio

Community College

Years of Experience I
35+ 

Background

Lou Perez has over 35 years of diversified experience as an electrical Project Engineer
and Project Manager. Hi experience includes the development and design of lighting

and power distribution, Title- 24 requirements, fire alarm systems, data networking
systems, Audio/ Video systems, intercom systems and intrusion alarm systems related

to educational, institutional, aviation, amusement parks, shopping centers, military, 
government, health care, commercial facilities and places of worship. His

responsibilities include all aspects of electrical design and supervision, as well as many
aspects of electrical engineering and construction coordination. 

Lou has extensive experience in feasibility studies and utility master planning studies, 
as well as systems such as communications and signaling, fire alarm and detection, 
interior and exterior lighting design and low voltage power distribution. He has

designed electrical systems for data centers, Information Technology ( IT) for high

schools, middle schools and elementary schools. In addition, he is fluent working with

all local governing agencies, including the Division of State Architect ( DA) planning
and local City plan checkers. He communicates with them throughout the

development of the contract documents, submission for review and during
construction administration, meeting all their requirements. 

Project Experience: 

Abalone Cove Shoreline Park, Rancho Palos Verdes, California

Parking Lot and Restroom Building Renovation

PBS provided design of the Electrical systems for the renovation of the existing
Parking Lot and Restroom Building, located at the Abalone Cove Shoreline Park in
Rancho Palos Verdes, California. The scope of work included providing electrical
power for the parking lot gate control, pay station money, credit card and ticket
receiver station. Also provided electrical system for the restroom renovation. 

City of Long Beach - Wardlow Park, Long Beach, California
Restroom Renovation

PBS provided MEP Engineering Design Services for the modernization/ upgrade of the

existing men' s/ women' s park restrooms. The design included new ventilation, 

plumbing fixtures and LED lighting. 

University of California Riverside, Riverside, California
Track and Field Renovation

Provided Electrical engineering services including production of construction
documents based on the bridging documents. This included infrastructure and

provisions for the underground conduit system and stub -outs for the future data

systems, press box and elevator. 

Los Angeles CountyBelvedere Park Gymnasium, Los Angeles, California Electrical

Grounding System PBS

provided electrical engineering design for rerouting of existing failed 40 amp panel
sub -feed with new 40 amp conduit/ wire sub -feed. Riverside

County Office of Education, California ADA

Compliance for Restroom Remodel PBS

Engineers provided mechanical, electrical and plumbing engineering service to upgrade
one (1) unisex restroom to meet ADA requirements. Glendora

IHoustonI Los AngelesI San Diego 2100
East Route 66, Suite 210 Glendora, CA 91740 I T 626. 650. 0350 F 626. 650. 0352 www.

pbsengineers. com
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Gregory Morrison
Senior Electrical Design Engineer

Senior Electrical Designer

Education I
B. Sc. Electrical Engineering
B. A. Economics California

State University
Los Angeles, California

Affiliations I
Institute of Electrical & 

Electronics Engineers

IEEE) 

BICSI

United States Green

Building Council ( USGBC) 

Years of Experience I
38

Background

Mr. Morrison has over 38 years of broad base experience in electrical engineering
design. He has had extensive involvement in the analysis, development, and design of

numerous electrical systems for government facilities, aerospace, educational ( K- 12
and higher education), light industrial, retail, military, commercial, healthcare and

pharmaceutical laboratories. His responsibilities include existing conditions

assessment, evaluation reporting, specification writing, construction observation, 

construction administration, code compliance review and all aspects of electrical

engineering and design. 

Mr. Morrison' s experience includes design of communication systems, such as

audio/ video conferencing, intercom, clock, cell sites, wireless, closed- circuit television, 
security/ intrusion, public address, mass notification, fire alarm ( manual and

automatic), nurse call/ code blue, patient tracking, school communications ( education

technology) and other signal communication systems. 

Mr. Morrison has also designed technology systems, horizontal and vertical

distribution which includes mission - critical data centers, voice data distribution

systems incorporating fiber optic outside plant distribution, vertical data networking

with Category 6 copper workstations and telephone systems using both, on -site PBX
and Voice -Over IP. These systems have been incorporated into many projects along

with the provision for active system components for local area networking. Mr. 
Morrison remains current with the latest Cad technologies including AutoCAD MEP

and Autodesk including all aspects of Building Information. 

Project Experience: 

University of California Riverside, Riverside, California
Track and Field Renovation

Provided Electrical engineering services including production of construction
documents based on the bridging documents. This included infrastructure and
provisions for the underground conduit system and stub -outs for the future data
systems, press box and elevator. 
Abalone Cove Shoreline Park, Rancho Palos Verdes, California

Parking Lot and Restroom Building Renovation
PBS provided design of the Electrical systems for the renovation of the existing
Parking Lot and Restroom Building. The scope of work included providing electrical
power for the parking lot gate control, pay station money, credit card and ticket
receiver station. Also provided electrical system for the restroom renovation. 

City of Long Beach - Wardlow Park, Long Beach, California
Restroom Renovation

PBS provided MEP Engineering Design Services for the modernization/ upgrade of the
existing men' s/ women' s park restrooms. The design included new ventilation, 
plumbing fixtures and LED lighting. 

Los Angeles County Belvedere Park Gymnasium, Los Angeles, California

Electrical Grounding System

PBS provided electrical engineering design for rerouting of existing failed 40 amp
panel sub -feed with new 40 amp conduit/ wire sub -feed. 

Glendora' Houston ' Los Angeles ' San Diego

2100 East Route 66, Suite 210 Glendora, CA 91740 IT 626. 650. 0350 F 626. 650. 0352
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Ronald ( Ron) Martinez

Associate I BIM I Job Captain

Project Role l
CADD/ Revit/ Dmfting

Education l
Associates of Science

Degree

Computer Aided Drafting & 
Design ( CADD) 

ITT Technical Institute 1993

Auto Desk Revit Project

Implementation and

Advanced Training Course - 
2007

Years of Experience l
24

MECHANICAL ELECTRICAL PLUMBING I CONSULTING ENGINEERS

Background

Ron Martinez, a jack of all trades, is responsible for all production management at
PBS Engineers. An invaluable part of the PBS team, Ron utilizes over seventeen

years of experience managing AutoCAD standard and production as well as quality
control of all CADD drawings. 

In addition to leading the CADD Department, he is also job captain for key projects, 
and manages every facet of the project from beginning to end. His expertise also

extends into Revit MEP Suite and BIM technology, enabling PBS to be a frontrunner

in the utilization of cutting -edge graphic standards. 

In addition to his expertise in CADD and Revit, Ron is also an accomplished Electrical

Design Engineer with experience in K- 12 and high education projects, as well as
commercial, aviation, healthcare and municipal projects. 

His experience includes communications and signaling systems; protective fire
alarm and detection systems, security systems, building automation, fiber optics
transmission system, closed circuit television, multiplex transmission, 

interior/ exterior lighting design and low voltage power distribution systems. 

Glendora 1 Houston I Los Angeles 1 San Diego
2100 East Route 66, Suite 210 Glendora, CA 91740 I T 626. 650. 0350 F 626. 650. 0352

www. pbsengineers. com
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Stella Diaz

Document Control 1 Administration

Project Role l
Clerical

Skadron College of

Business

San Bernardino, California

Years of Experience I
35

Background

Stella Diaz has over 35 years' experience in extensive document control, e. g., 

preparation of CDBG grants, preparation of resolutions and ordinances, preparation
of contracts, preparation of Design Review Committee, Planning Commission and
Historic and Scenic Preservation Committee information and legal notices, etc. 

Stella has provided document control, both legal and administrative, which involved
a high level of security and confidentiality, for the City of Colton and San Bernardino

County Sheriff' s Department. 

Stella maintains a genuine and friendly attitude, effective verbal and

communication skills and follows through her assignments with a positive result. 

Her professional background is indicative of her skills in the preparation of various
types of policy, procedures, highly confidential legal documents, etc. 

Stella is experienced in database management, time management and assistance of

grant/ contract administrative duties. Her proficiency in various software
applications is remarkable. 

Glendora I Houston I Los Angeles I San Diego
2100 East Route 66, Suite 210 Glendora, CA 91740 I T 626. 650. 0350 F 626. 650. 0352

www. pbsengineers. com



Resume of Experience

Alexandros G. Bletsos, SE

Principal

Education: 

Master of Science, 2001

California State University, Sacramento
Major: Civil Engineering ( Structural) 

SP
STRUCTURAL ENGINEERING

Bachelor of Science, 2000

University of California, Davis
Major: Civil Engineering ( Structural) 

Registration: 

Registered Structural Engineer, License S5659 ( CA) 

Registered Professional Engineer in Civil Engineering, License C68288 ( CA) 

Work Experience: 

Spire Structural Engineering, Inc 2012- Present
Lake Forest, CA Principal

Principal of the company responsible for managing a group of engineers and drafters on a wide
range of projects. Responsible for the entire project cycle from writing proposal, structural design, 
getting the project through plan check, and the construction phase. Projects include equipment
anchorage for hospitals, tenant improvements, and structural analysis of the structure of specific

equipment. The majority of the projects fall under OSHPD jurisdictions. 

John A. Martin & Associates 2004- 2012

Los Angeles, CA Senior Project Engineer

Senior project engineer for a wide range of projects that include new design ( commercial and
public), retrofits, equipment anchorage, and non -linear analysis. The list of projects encompasses
a diverse array including office buildings, schools, hospitals, and commercial. Projects covered all

types of materials and structural systems. Several of the projects worked on were under DSA and
OSHPD jurisdictions. 

ABS Consulting ( formerly EQE International) 2002- 2004

Irvine, CA Design Engineer

Design engineer that designed and detailed seismic retrofits for several concrete tilt up retrofits. 
Performed calculations and detailed drawings for several interior remodels. Designed anchorage
for electrical, mechanical, and medical equipment. Developed response spectra for several

concrete vaults using the soil structure interaction program SASSI. 

26461 Rancho Parkway South, Lake Forest, CA 92630 949. 916. 3440 www. sairestructures. com



Resume of Experience

Jeremy C. Welton, SE

Principal

Education: 

Master of Science, 2000

University of California, Irvine
Major: Civil Engineering ( Structural) 

SP
STRUCTURAL

RE

Bachelor of Science, Summa Cum Laude, 1996

California Polytechnic State University, San Luis Obispo
Major: Architectural Engineering

Registration: 

Registered Structural Engineer, License S4614 (CA), 14945 ( HI), 48560 ( AZ), 20388 ( NV) 

Registered Professional Engineer in Civil Engineering, License C59317 (CA) 
NCEES Record # 36142

Work Experience: 

Spire Structural Engineering Inc. 2005- Present

Lake Forest, CA Principal

Company founder responsible for overall management and engineer of record on various new design
and reuse/ upgrade projects of all materials and many structural systems. Performed numerous
analyses and evaluations of existing structures. Designed equipment anchorage for building and
heavy industrial equipment. 

Irvine Institute ( Dr. Chelapati) 2003- 2013

Irvine, CA Instructor

Faculty for Seismic Design review courses for both the professional engineering and structural
engineering exams given in the state of California. 

Integrated Design Services, Inc. 2004- 2005

Irvine, CA Project Manager

Project manager on various retrofits for concrete structures including hospital projects under OSHPD
jurisdiction. Designed seismic upgrades for a 12-story concrete parking garage in San Diego, CA
four levels were subterranean). Performed investigation and designed seismic and gravity retrofits

for Palos Verdes Library ( four- story split level concrete structure with waffle slabs and two- way flat
plates. Plan checked for OSHPD projects. 

Cal Poly Pomona 2004- 2005

Pomona, CA Instructor

Instructor for Timber Design in Civil Engineering Department. 

26461 Rancho Parkway South, Lake Forest, CA 92630 949. 916. 3440 www.spirestructures. com



sweeney + associates

DANIEL L ZUMMALLEND Vice President

Mr. ZumMallen, vice president of the firm, has over 35 years' experience in landscape construction, maintenance, 

in the United States, he spent a year working and studying horticulture in Scotland. Mr. ZumMallen designs anc

irrigation projects from inception to completion using the latest AutoCAD drafting software. He has designed irriga
projects all over the world including the United States, the Caribbean, Taiwan, and the Middle East. Over the twe
designed the irrigation systems for hundreds of streetscape projects in Southern California. 

Mr. ZumMallen' s key responsibilities within the organization include coordination and design of irrigati
specifications, submittal reviews, as well as construction observations. He is the Principal in Charge of pr
production for the entire firm. 

Education: 

Bachelor of Science - Landscape Architecture, California Polytechnic University, Pomona, CA; 

Professional Registrations: 

Master Gardener Certificate - Royal Horticulture Society, United Kingdom

Education with years of graduation: Bachelor of Science Landscape Architecture, 1992

Total years with firm: 25

RELEVANT PROJECTS: 

Park projects: 
UCLA Mildred E Mathias Botanical Garden, Los Angeles, CA

Myriad Botanical Gardens, Oklahoma City, OK
Magic Johnson Park, Los Angeles, CA

Pan Pacific Park, Los Angeles, CA, 

Lions Park, Costa Mesa, CA

Los Angeles State Historic Park, Los Angeles, CA

Robertson Recreation Center, Los Angeles, CA



MCALIFORNIA skatepark
Zach

Wormhoudt Qualifications

Education: 

B.S. Landscape Architecture, 

California Polytechnic

State University Certifications: 
Licensed Landscape

Architect #4305 Landscape

Architect Experience

Zach

had been working as professional Licensed Landscape Architect
for over 25 years within the industry. In addition, Zach
also has developed expertise in project management, design
supervision, budget analysis, schedule development, construction

documentation, and construction management. Selected

Projects

Vans

Park Series Paris Vans

Park Series Huntington Vans

Park Series San Paulo Vans

Park Series Bondi Vans

Park Series Montreal Mosqueda

Fresno Bikepark Skatehalle

Berlin Torun

Skatepark Des

Moines Skatepark Venice

Beach Skatepark Lake

Cunningham Skatepark Santa

Rosa Skatepark Woodward

Tahoe Skatepark Louisville

Skatepark Munich

Skatepark Tulsa

Regional Pumptrack Half

Moon Bay Skatepark Zeke

M. Pierce Skatepark Apple

Corp Skatepark Fresno

Skatepark Pizzey

Park Skatepark Penwith

Skatepark Las

Vegas Skatepark Macon

Skatepark Watts

Skatepark Cassera

Skatepark Saint

Louis Skatepark Mumbai

Skatepark Bunadoon

Skatepark Peck

Park Skatepark Merced

Skatepark
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LAKESIDE GREEN STREETS
Connecting Downtown Oakland to Lake Merritt

Project Type Landscape Architecture

Location Oakland, California

Size 14 acres; 0. 5 mile trail

Client City of Oakland Community & Economic Development Agency

Date Completed June 2019

Construction Cost 11. 7 Million

Services Provided Landscape Architecture, Urban Design, Community Outreach and Facilitation, 

Bicycle and Pedestrian Planning, Stormwater Management, Complete Streets

Design, Streetscape Design, Green Streets, Waterfront Design, Accessible

Design, Park Restoration, CEQA, Construction Administration

PlaceWorks worked with the City of Oakland to develop a comprehensive urban
greening retrofit along Oakland' s iconic Lake Merritt, as outlined in the 2002 Lake
Merritt Master Plan. The intersection of Lakeside Drive and Harrison Street was

completely reconfigured, and this task served as an opportunity for narrowing and

removing paved areas and applying complete streets principles, building roadway

rain gardens, and improving the urban character, walkability, and user experience

at the lake. The project creates a new pedestrian- and bicycle - friendly multimodal
corridor connection along Lakeside Drive and Harrison Street. Adjacent Snow Park
was also redesigned, and new features were added to meet the needs of the local

community. These include a new state- of-the- art terraced play area and a pedestrian

promenade, with a central rain garden featuring a custom art piece by local artists

WowHa us. The sculpture represents a mythical water -dwelling creature that connects

the site' s location near the lake and the rainwater elements in the park. The project

was designed to meet Bay -Friendly Landscape standards, including permeable and

high- albedo paving, native and climate adapted plantings, and high recycled content

in all purchased materials. 

PlaceWorks also provided outreach and coordination with the community and

multiple advisory committees to create conceptual plans for the park, streetscape, 

and lakeside improvements. The plans were developed into construction documents

that included specific enhancements for roadways, electrical systems, street lighting, 

and stormwater infrastructure, including ample rain gardens. PlaceWorks' role on

this project included environmental review under CEQA and NEPA. PlaceWorks also

provided construction administration. 

PLACEWORKS



JEAN SWEENEY OPEN SPACE PARK
Creating Nature in the City

Project Type Landscape Architecture

Location

Size

Alameda, CA

27 acres, 1 Mile of Trail

Client City of Alameda

Date Completed Phase I and II complete

Construction Cost 3 Million Phase I Trail, $ 3. 8 Million Phase II Park

Services Provided Landscape Architecture, Open Space Planning and Design, 

Construction Documents, Community Garden Design

PlaceWorks prepared design development and construction documents for this
unique 27- acre community park in the heart of Alameda. The design process built
upon a masterplan developed by the City with input from residents. PlaceWorks

conducted community outreach with residents and stakeholders to ensure that the

final project fulfilled their vision for the site. A phasing plan was developed separating
construction and bidding of the park into four phases. The first phase of construction
includes the Cross -Alameda Trail, a shaded Class I bike trail which runs along the

northern edge of Jean Sweeney Open Space Park. 

The second phase of construction includes the eastern end of the Park, with a
large nature playground, great lawn, picnic pavilion, parking lot and stormwater
treatment planting. The park incorporates elements from the site' s previous use
by the Beltline Railway, including a historic train shelter and interpretive signage
about Jean Sweeney' s legacy as an open space advocate. The nature play area
incorporates natural elements, such as boulders and logs repurposed from City tree

maintenance, with playground equipment to create a unique and memorable play
experience for both young children and older youth. The third and fourth phases of
the park will expand the park by adding, a large community garden, demonstration
orchards, a bicycle skills course, habitat planting areas, and hiking trails with ongoing

opportunities for outdoor education and nature - watching. 

PLACEWORKS



wlz IRIS CHANG PARK
Memorial and Contemplation Park

Project Type

Location

Landscape Architecture

San Jose, California

Size 2. 5 acres

Client City of San Jose

Date Completed September 2019

Construction Cost 1. 8 Million

Services Provided Landscape Architecture, Master Plan, CEC1A, Artistic Design, 

Construction Documents, Cost Estimating, Construction
Adminstration

PlaceWorks provided master planning, landscape architectural design, and

construction documents for a new 2. 5- acre memorial sculpture park in North San

Jose. PlaceWorks' CECW staff completed the Initial Study/ Negative Declaration

necessary for the project. The park is named after Iris Chang, a Chinese- American

journalist and author, who wrote the bestselling book, The Rape of Nanking, which

covered atrocities committed in China by the Japanese army, a forgotten holocaust

of the Second World War. PlaceWorks worked closely with the community as well as

with Ms. Chang' s parents in shaping the vision for the park, which includes a series of

monumental stone sculptures created by the artist Richard Deutsch. 

The site is located adjacent to Coyote Creek Trail and the new path system includes an

accessible trail connection from the park and its neighborhoods up to the trail, which

runs along the top of a levee. The grading required to bring users from ground level

to the trail provided inspiration for exuberant curves in path layout and in earthform, 

allowing the landscape to have a sculptural form of its own. 

The park design includes a dynamic planting plan made up of grasses of various

textures and sizes arranged in concentric and undulating waves. These textures and
forms, combined with the stone sculptures, create a contemplative environment for

visitors to consider Iris Chang' s legacy. 

DPLACEWORKS



MARKHAM ELEMENTARY LIVING SCHOOLYARD

Promoting Outdoor Play in a Sustainable Landscape

Project Type Landscape Architecture

Location Oakland, California

Size 1. 15 acres

Client The Trust for Public Land

Date Completed Phase 1 Summer 2019; Phase 2 June 2021

Construction Cost 500,000

Services

Provided

Landscape Architecture, Community Outreach, Environmental

Education and Nature Play, Schoolyard Retrofit

The Markham Elementary School project is a collaborative team effort between the
Trust for Public Land ( TPL), Oakland Unified School District ( OUSD) and Markham

Elementary community. Located in Oakland' s industrial district, the schoolyard and
surrounding neighborhood suffer from poor air quality, noise pollution and a general

lack of green space. A priority for this project was to create a living schoolyard that
promotes outdoor play in a hardy, sustainable and safe landscape. 

PlaceWorks worked with TPL to transform underutilized asphalt play courts at the

school into a living schoolyard with major features that include an outdoor classroom, 

numerous nature play areas, an expanded community garden, and an orchard that
offers students opportunities for outdoor education and experience working in the

garden. Based on design ideas developed in a comprehensive community -outreach
process, PlaceWorks developed a site master plan and construction documents. 
Phase 1 of the project was completed in the summer of 2019 and included the
expanded garden space, the fruit tree orchard, and the shaded seating area. 

Phase 2 was significantly influenced by the COVID- 19 pandemic with California

issuing a statewide shelter - in - place order during the development of construction
documents. Oakland Unified School District ( OUSD) remained closed during the

design phase and the value of outdoor learning spaces became more apparent. 
Construction was completed in June 2021, and the site will be ready to welcome
students in Fall 2021 with new outdoor classrooms, comfortable spaces for social

distancing, and established plant materials. This project will be a celebrated
community asset and open space resource to the school and greater neighborhood
community for generations to come. 

PLACEWORKS



WATSON PARK RENOVATIONS
Dog Park, Playground and Park Entry Improvements

Project Type Landscape Architecture

Location

Size

San Jose, California

2. 8 acres

Client City of San Jose

Date Completed In Progress

Construction Cost $ 1. 4 Million

Services Provided Landscape Architecture, Community Engagement, Team
Coordination, Hazardous Site Development, Construction

Documents, Gateway, Dogpark

Working closely with the City and community members, PlaceWorks identified

opportunities to improve the functionality, safety, and aesthetics of this 41 acre park. 

Renovations include upgrades to the existing dog park, additional trees and a shade
structure, as well as topographical improvements to facilitate better drainage. A

welcoming natural stone archway marks the pedestrian entrance to the park. Shade

canopies above the play area keep users cool during the summer and new solar - 

powered lighting extends nighttime visibility from the parking lot into the play area. The

park is located over a former landfill that was capped with a protective layer of healthy

soil. PlaceWorks worked closely with soil engineers to design park features with minimal
impact to the capped site. 

PLACEWORKS



Project Type

MASTER PLAN FOR SUSTAINABLE PARKS
Promoting Access to Parks and Open Space in LA County

Landscape Architecture

Location Los Angeles County, California

Size 225, 000+ residents

Client County of Los Angeles, Department of Parks and Recreation

Date Completed February 2016

Construction Cost N/ A

Services Provided Landscape Architecture, Park Planning, GIS, Urban Greening, 

Online Engagement, Community Outreach

Awards 2017 Sustainability Award: Green Region Initiative, SCAG; 2016

Exceptional Urban Forestry Program Award, California Urban Forests
Council; 2016 Innovation in Green Community Planning Award of Merit, 
California APA, Los Angeles Section

PlaceWorks prepared a Sustainable Parks and Recreation Master Plan, which consists
of Master Plans for six unincorporated communities in Los Angeles County. The

six communities include East Los Angeles, East Rancho Dominguez ( also known as

East Compton), Lennox, Walnut Park, West Athens/ Westmont, and Willowbrook, 

all of which are underserved by parks and open space. Each Master Plan includes

components such as a parkland gap analysis, a safety and connectivity analysis, 

conceptual design plans for potential improvement sites, an urban forestry plan, and

a strategic implementation plan. 

The planning process incorporated intensive community outreach that included
stakeholder meetings, focus groups, community tours and workshops, outreach fairs, 

surveys, tabling events, and an online youth engagement contest. A number of these

activities were conducted in both Spanish and English by staff from PlaceWorks and

from the Los Angeles Neighborhood Land Trust, our partner on outreach and public

engagement for this project. The Master Plan focuses on implementation through

the selection of three high - priority projects for new park and greening concepts in
each of the six communities. PlaceWorks developed these design plans and outlined

clear steps and strategies for near -term implementation of each project. The Master

Plan has been used by the Department of Parks and Recreation as a guide for the

implementation of high priority park and greening projects, several of which are

currently under development. 

The project was awarded the 2016 Exceptional Urban Forestry Program Award from
the California Urban Forests Council, and the 2016 Innovation in Green Community

Planning Award of Merit from the Los Angeles Section of the California Chapter of the

APA, and the 2019 National APA Award for Excellence in Sustainability. 

VW. raw

PLACEWORKS



PROJECT EXPERIENCE

HERITAGE PARK MASTER PLAN, Irvine, CA

BKF Engineers is working with the City of Irvine to develop a master plan for Heritage
Community Park. The plan will focus on enhancing the services and facilities provided
within the approximately 44-acre community park. Heritage Park currently offers
a range of activities and supports a range of recreational needs through on - site

facilities, which include the Heritage Park Community Center, Fine Arts Center, Child
Resource Center, numerous sports fields, play areas, and picnic areas. The Heritage
Park will consist of the construction of new playground equipment and an interactive

water feature. The City will remove the park' s play equipment to make way for new
playground amenities including, safer rubber surfacing and added landscaping. The
construction will also include a new water feature similar to the one at the Irvine

Spectrum, where children' s activity will set off jets of water from spray nozzles. The
estimated project budget is $ 1. 2 million. BKF' s scope of services includes providing
conceptual and final engineering for grading, site drainage, on -site conceptual water, 
sewer and mainline storm drain. 

HICKS CANYON COMMUNITY PARK IMPROVEMENTS, Irvine, CA

Hicks Canyon Park consists of a centrally located children' s playground and sports
field areas on the eastern and western areas of the park. The tot lot/ play area includes

play equipment for ages 2 to 5 and ages 5 to 12 as well as shade structures, benches, 
picnic tables, barbeques, and a restroom. The sports field area contains two (2) soccer
fields and two ( 2) baseball diamonds with adjacent bleachers, and a concession area. A

walking path surrounds the athletic fields as well as connecting to the playground area. 
The Hicks Canyon Trail borders the northern boundary of the park. The proposed
project will include development of the following elements: two ( 2) newly lighted
permanent batting cages with concrete pad for storage, ADA pathways, and benches; 
four (4) new fenced bull pens with pitchers' mounds; two (2) new scorer' s tables with
shade ( one per field); renovation of the existing playground; rehabilitation of the two
2) soccer fields with natural turf; and one outdoor fitness course. BKF is responsible for

providing civil engineering design services for improvements within the approximately
16.7- acre Park located at 3864 Viewpark Ave. The proposed project included Conceptual

Civil Design of the following elements: access to two newly lighted permanent batting
cages with concrete pad for storage, upgraded ADA pathways to four new fenced bull
pens with pitchers' mounds; two new scorer' s tables with shade ( one per field). Also
grading and drainage design for the renovation of the existing playground and the
two soccer fields with natural turf; and one outdoor fitness course. 

SWEET SHADE PARK, Irvine, CA

BKF Engineers is working to provide the City with civil engineering and land surveying
services regarding new playground areas and ADA upgrades to the Sweet Shade
Neighborhood Park in Irvine. The project location of the proposed universal playground
will be in and around the existing playground, and within the turf areas to the north
and/ or east of the Ability Center. The City' s goal is to develop one playground that is
inclusive and universally accessible. The topographic basemap was developed using

conventional survey methods and then supplementing the base with data from the
as -built plans to show the existing drainage system. Our efforts include an ADA field
analysis to identify areas of the ADA Path of Travel ( POT) that are non -compliant and
will need to be modified to meet current ADA criteria. 

City of Beaumont

Stewart Park Improvement Project BKF ENGINEERS



SELECT water

features EXPERIENCE

PROJECT NAME PROJECT NAME DESIGN COMPONENTS

Gresham Children' s Fountain Gresham, OR Interactive spray ground fountain, two water show fountains with lighting and fountain
effects, recirculation and water treatment system for full body contact

Terranea Resort Rancho Palos Verdes, CA Interactive water play fountain with 25 jets and color changing lights using 17 water nozzles
and color changing LED lights, recirculation and water treatment system for full body contact

Heritage Park Irvine, CA Interactive water play area with 25=30 popper jets in 20 ft. diameter fountain area, 
recirculation and water treatment system for full body contact

San Diego Marriott San Diego, CA 3, 400 SF swimming pool, 1, 600 SF slide pool, 175 SF spa, 95 sf spa, 2 water walls, waterplay
area, and outdoor water feature, recirculation and water treatment system for full body contact

The Commons at Downtown Medford Medford, OR

Ivy Station Aquatic Facilities

Aquarium Plaza Wave Fountain

Culver City, CA

Long Beach, CA

3 fountains, 2 pop jet interactive fountains, and bubbler fountain, recirculation and water
treatment system for full body contact

Spray ground, spillway water feature, runnel fountain, cascading fountain, boulder water
feature, 600 SF infinity edge pool, 540 SF pool, and 2 spas
Redesigned mechanical, structural, electrical, and fountain controls

Magic Johnson Park

SilverRock Ranch Resort Water Features

City of Champions

Waldorf Astoria

Los Angeles, CA

La Quinta, CA

Inglewood, CA

Beverly Hills, CA

Manazel Medical Center Fountains

Rabobank Arena Fountain

Abu Dhabi, UAE

Bakersfield, CA

Entry fountain, reflecting pool, children' s water play area, spray ground, recirculation and
water treatment system for full body contact

20 acres of lakes, water quality management plan, and manmade rockwall entry water feature

6- acre lake featuring multiple elevations and cascading waterfalls

Zero edge Myrtha pool, 141 SF spa on 13th floor, 63 SF/ 13 ft. high waterfeature with light
source to enhance effects, recirculation and water treatment system for full body contact

6 entry court fountains, 13, 522 SF reflecting pool, 2 MOB fountains, 119 SF center fountain, 
1, 469 SF center reflecting pool

Designed round feature on existing fountain including basin details, water feature
components, recirculation, and mechanical system

Centennial Park Santa Ana, CA Improved circulation and water quality for existing manmade lake

Dali Reignwood Golf Course

Cypress Lawn Lotus Fountain

Dali, China

Colma, CA

750 meter long water feature

Treatment system, fish habitat, fountain structure, and recirculation system for existing koi pond

Tesoro del Valle Entry Features Santa Clarita, CA Designed recirculation and mechanical systems for two existing fountains

Spring Street Park Water Feature
George Page Museum

Natural History Museum

Santa Ana Memorial Pool and Civic Center

Fountain Renovation

Sheraton Wild Horse Pass

Tempe Performing Arts Center

Los Angeles, CA

Los Angeles, CA

Los Angeles, CA

Santa Ana, CA

Chandler, AZ

Tempe, AZ

San Bernardino International Airport San Bernardino, CA

Avenue of the Fountains Fountain Hills, AZ

Modern metal water feature with multi -colored tile basin

Stream system with filtration to remove tar from surface, UV disinfection

400 SF pond connected by concrete channel to a 1, 500 SF table -fountain play area

167' x 65' pool, and renovation design for Fountain # 1

1. 5 mile long manmade river with rapids, shallow areas, rock outcroppings, and manmade
rock formations

16, 000 SF reflecting pool basin with 260 FT long negative edge and 7 ft. wall

30 x 10 ft. black granite water wall

6 quarter circular fountains with 5 ft. high walls, cascading steps and 3 fountain jets at base of
fountain

Fontana Civic Center

Casino Arizona

Vistancia Community Entry Feature

Fontana, CA

Scottsdale, AZ

Peoria, AZ

Round -a - bout water feature with cascading steps, 2 identical entry water features with 8ft. 
long glass - like clear water curtains on all four sides of water column
2, 300 SF entry waterfeature with 14 glass - like clear water curtains, 8 ft. to 13 ft. long flow
lengths

26,000 SF entry feature, naturalized shoreline with blend of natural stone and manmade rock
formations
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HERITAGE PARK INTERACTIVE PLAY FEATURE
IRVINE, CALIFORNIA
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PROJECT SCOPE

PACE provided engineering design documents for the
interactive water play area at the Heritage Park project in
Irvine, CA. PACE designed one programmed interactive
water play area with 25- 30 popper jets in a 20 foot diameter
fountain area, located at the children' s play area site. PACE
provided design services for the water play layout, including
the proposed display height and type of fountain nozzle. The

design also included the recirculation system piping and
pumping requirements and control and show programming
options and concepts for the water jets and colored lights. 
PACE also designed the water quality management systems, 
which included filtration, chemical treatment, overflow and
drain systems, automatic water level control systems and

electrical demands. 

PACE



HERITAGE PARK INTERACTIVE PLAY FEATURE
IRVINE, CALIFORNIA
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SAN DIEGO MARRIOTT AQUATIC FACILITIES RENOVATION
SAN DIEGO, CALIFORNIA

PROJECT SCOPE

Pools, Spas, Water Play Area and Water Feature: PACE
provided design services for the Marriott Resort Recreation
Center in San Diego. PACE provided renovation of a 3,400 sf
swimming pool, 1, 600 sf slide pool, and a 175 sf spa. PACE

also provided engineering and mechanical design of a new
95 sf spa, two water walls, a waterplay area, an outdoor water
feature. 

9283 PACE



SAN DIEGO MARRIOTT AQUATIC FACILITIES RENOVATION
SAN DIEGO, CALIFORNIA
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SAN DIEGO MARRIOTT AQUATIC FACILITIES RENOVATION
SAN DIEGO, CALIFORNIA
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DISNEYLAND HOTEL COURTYARD RENOVATIONS - AQUATIC FACILITIES
ANAHEIM, CALIFORNIA

PROJECT SCOPE

PACE provided engineering design for all the aquatic
components of the Disneyland Hotel Courtyard Improvements

project including the renovation of the Neverland Pool, design
of the new North spa ( 200 sf), South spa ( 200 sf), Arroyo Pool

approximately 3500 sf), and the addition of a 4,000 square
foot water play area called the Magical Springs Pool. The

Magical Springs Pool has an 8' deep activity pool with water
play components including geysers, pop jets, fountains, water
pyrotechnics, four water slides and water slide structure
including manmade rockwork that forms the base of the
twenty four foot high water slide. The design involved in- depth

coordination with the project design team ( architect, landscape
architect, MEP, and structural) as well as the Disney project
team including facilities, food and beverage, environmental, 
operations, and Walt Disney Imagineering. There were strict
requirements for the operation of this new facility that went
above and beyond that of current code requirements. Given

extensive existing infrastructure at the hotel, the use of Civil 3D
and BIM modeling supported the design process and difficult
utility coordination that was needed by identifying and resolving
potential conflicts with the renovation design components. 

9504 PACE



DISNEYLAND HOTEL COURTYARD RENOVATIONS - AQUATIC FACILITIES
ANAHEIM, CALIFORNIA

Equipment Room Civil 3D Layout

9504 PACE



DISNEYLAND HOTEL COURTYARD RENOVATIONS - AQUATIC FACILITIES
ANAHEIM, CALIFORNIA

Piping and Pools Civil 3D Layout
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GRESHAM CHILDREN' S FOUNTAIN PROJECT AT THE ARTS PLAZA
GRESHAM, OREGON
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PROJECT SCOPE

The Gresham Children's Fountain is a public interactive
fountain constructed on behalf of the City of Gresham, Oregon. 
The fountain operates as a spray ground fountain for interactive
play and as a water show for evening entertainment with
lights and fountain effects. Fountain # 1 is the main fountain

with lighting and effects for evening display and Fountain # 2
is a smaller fountain intended for small children and does not

include lighting. 

Fountain # 1 consists of a 40 foot diameter concrete surface

with 40 smooth bore nozzles producing a thin stream of water
that arcs towards the center. Each nozzle location has a pair of
nozzles that cross streams at a maximum height of seven feet. 

A VFD driven pump drives reduces flow to the outer nozzles and
allows the arc to move in and out from the center to the perimeter
of the circle and up and down. The fountain water sheet flows
to a perimeter trough that is conveyed to a surge tank and the
recirculation system ensuring that there is no standing water
on the concrete surface. The inner nozzles consists of twenty
vertical nozzles that emit a concentrated stream of water at a

variety of heights ranging from zero to six and half feet. 

There is a center nozzle that can reach a height of 14 feet

vertically. 

Fountain # 2 consists of an 18 foot diameter concrete surface

with 12 nozzles that shoot vertically. There is no standing water
on the concrete surface. There is an outer circle of vertical

nozzles and an inner circle of vertical nozzles. All the vertical

nozzles emit a concentrated stream of water at a variety of
heights ranging from zero to six and a half feet. These vertical
nozzles are flush to the ground and can turn on and off
independently from each other. 

Both Fountain # 1 and Fountain # 2 is recirculated and shares

a common surge tank and pump station. All the nozzles are
located below the surface of each fountain and all the water

that comes in contact with the public is recirculated and treated. 
Every drop of water prior to it exiting the spray area has been
chemically treated with chlorine, filtered, and disinfected with
a UV unit. 

A1 74 PACE



GRESHAM CHILDREN' S FOUNTAIN PROJECT AT THE ARTS PLAZA
GRESHAM, OREGON
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THE COMMONS WATER FEATURES
MEDFORD, OREGON

PROJECT SCOPE

PACE was hired by Lithia Corporation to design of an
interactive fountain for a new park in Medford, Oregon. The
design included fountains and an interactive fountain in the

Plaza and another at the Stage. New pop jet fountains with
a central group of geysers and a linear aligned group of jets
with separate controls circuits. PACE coordinated with the

local Health Department to comply with strict requirements
on the treatment of the water including the use of chlorine
and UV disinfection and successfully collaborated with the
City of Medford who has several interactive fountains in the
area. The City wanted to have the ability to program the PLC' s
programmable logic controllers) of the fountains to make any

modifications to the show elements. The City of Medford took
ownership of the park after construction, so PACE provided
an operations -friendly environment in the equipment selection
and the pump station building designed for the facility. 

Advanced Elements: 

Pop Jet Fountains
Programmable logic controllers

Used chlorine and UV disinfection to comply with strict
requirements

Operations -Friendly equipment

9924 PACE



THE COMMONS WATER FEATURES
MEDFORD, OREGON
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IVY STATION AQUATIC FACILITIES
CULVER CITY, CALIFORNIA

PROJECT SCOPE

PACE worked with Lowe Enterprises Inc., KFA, Melendrez, 

and Arup by creating the engineer designs for multiple water
features for Ivy Station' s landscape architecture located on
a 5. 2 acre flat bounded by Venice, National and Washington

Blvd.' s, and the new expo light rail line to the south. This project

in LA includes the development of approximately 200 units of

multi -family housing, a select service hotel, approximately
200,000 sf of commercial office space, and between 25,000

and 55,000 sf of retail space. 

The water features include one 542 sf pool and one spa
partially flushed and part raised for the residential/ apartment
area, one 600 sf infinity edge pool for the hotel on the roof
level with a stainless steel shell, and four different fountains. 

These four natural looking fountains include a boulder water
feature that produces white water sounds, a cascading
fountain, a runnel, and a unique spray ground that works in
conjunction with a spillway water feature. For the cascading
fountain, the landscape architect had a concept that included

varying step threads. PACE recommended a specific flow
amount and constructed a full scale model of a section of

the fountain to show what that would look like. PACE ran this

model with various different flow rates, reviewed the outcome, 

and selected the flowrate that was best fit for this cascading
fountain. 

With Ivy Station based in LA county, PACE was challenged
by one of the toughest counties in the nation to design when it

comes to the health department, safety, and budget allocation. 
PACE saw this as an opportunity to use value engineering, 
resulting in improving functionality, and working within the
desired budget. 

Advanced Elements: 

One 542 sf pool
One Partially Flushed and Part Raised Spa
One 600 sf infinity edge pool
Stainless Steel Shell

Boulder Water Feature

Cascading Fountain
Runnel Fountain

Spray Ground
Spillway Water Feature

PACE



IVY STATION AQUATIC FACILITIES
CULVER CITY, CALIFORNIA
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La Colonia Skatepark

Location: Solana Beach, 

California

Size: 8, 200 SF

Completed: May 2019

Contact: City of Solana Beach
Kirk Wenger

Parks & Rec Manager

858) 720- 2453

kwenger@cosb.org

La Colonia Skatepark was designed and built by the
California Skateparks team. The California Skatepark

designers on this project implemented a variety of
small banks, quarter pipes, stairs, rails, china banks, 
and ledges, that could be used by virtually anyone. 
With so many friendly obstacles, La Colonia Skatepark
is a perfect place for beginner and intermediate
skaters to learn the basics and fundamentals of

skating. La Colonia Skatepark also promotes a family
friendly environment that encourages children, teens, 
and parents to partake in the action sport community
and culture. 

In addition to the beginner friendly terrain, La Colonia Skatepark stands as an aesthetic asset
for the City of Solana Beach. California Skateparks artistically crafted the entire park and
ensured that every inch of the park was given the proper attention it deserved. A custom
mosaic art installation and entrance sign, along with a wavy wall concept was implemented to
further elevate the quality of the project. This, along with a bright sky-blue color scheme, help
turn this small park into an iconic skate spot. 
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El Sereno Skatepark

Location: Los Angeles, California Designed and built by California Skateparks, the El
Sereno Skatepark offers local skaters and action

Size: 12,000 SF sport athletes with a state- of-the-art skate plaza that
features street inspired obstacles. These obstacles

Completed: August 2018 include a variety of stair sets, hand rails, ledges, 

curbs, and banks. The City of Los Angeles wanted
Contact: City of Los Angeles this park to be a place where individuals of all ages

Craig Raines and skill levels could practice their craft safely and
Landscape Architect productively. The skatepark also offers lights, which
213) 928- 9052 allows these athletes to freely skate and ride at their

craig. raines@lacity. org convenience. 

El Sereno Skatepark was also designed so that it could host local skate events and jams. 
This additional benefit further strengthens the local action sport community by attracting new
riders, supporting experienced athletes, and promoting local businesses. Furthermore, skate
camps and other after -school activities are held at the park, thus introducing individuals to the
benefits of skating and further growing the action sport community. 
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