City of Beaumont Agreement #
C24-56

AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT CONTRACTOR

THIS AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT
CONTRACTOR is made and effective as of the 4™ day of June 2024, by and between the CITY
OF BEAUMONT (“CITY”) whose address is 550 E. 6™ Street, Beaumont, California 92223 and
The Chambers Group, a Limited Liability Corporation, whose address is 3151 Airport Avenue,
Suite F208, Costa Mesa, CA 92626 (“CONTRACTOR™).

RECITALS

This Agreement is entered into on the basis of the following facts, understandings and
intentions of the parties to this Agreement:

A. CITY desires to engage CONTRACTOR to provide professional environmental
consulting services for the preparation and submission of the Draft and Final Environmental
Document, jurisdictional delineation, and applications for regulatory permitting; and

B. CONTRACTOR has made a proposal (“Proposal”) to the CITY to provide such
professional services, which Proposal is attached hereto as Exhibit “A” and incorporated herein by
this reference; and

C. CONTRACTOR agrees to provide such services pursuant to, and in accordance
with, the terms and conditions of this Agreement, and represents and warrants to CITY that
CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel
and equipment to provide such services.

AGREEMENT

NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants
contained herein, CITY and CONTRACTOR agree as follows:

1. Term of Agreement. This Agreement is effective as of the date first above written
and shall continue until terminated as provided for herein. Notwithstanding anything in this
Agreement to the contrary, this Agreement shall automatically terminate after one (1) year(s)
unless extended by the parties with the approval of the City Council of the CITY.

2. Services to be Performed. CONTRACTOR agrees to provide the services
(“Services™) as follows: Professional Environmental Consulting Services per Exhibit “A”. All
Services shall be performed in the manner and according to the timeframe set forth in the Proposal.
CONTRACTOR designates Mike McEntee as CONTRACTOR'’S professional(s) responsible for
overseeing the Services provided by CONTRACTOR.

3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR’s sole
cost and expense, employ such competent and qualified independent associates, subcontractors
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however,
that CONTRACTOR shall not subcontract any of the Services without the written consent of
CITY.
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4. Compensation.

4.01 CONTRACTOR shall be paid at the rates set forth in the Proposal and shall
not increase any rate without the prior written consent of the CITY. Notwithstanding
anything in this Agreement to the contrary, total fees and charges paid by CITY to
CONTRACTOR under this Agreement shall not exceed One Hundred Sixty-Four
Thousand, Five Hundred Sixty-Six Dollars and 00/100 ($164,566.00).

4.02 CONTRACTOR shall not be compensated for any Services rendered nor
reimbursed for any expenses incurred in excess of those authorized unless approved in
advance by the CITY, in writing.

4.03 CONTRACTOR shall submit to CITY, on or before the fifteenth (15%) of
each month, itemized invoices for the Services rendered in the previous month. The CITY
shall not be obligated to pay any invoice that is submitted more than sixty (60) days after
the due date of such invoice. CITY shall have the right to review and audit all invoices
prior to or after payment to CONTRACTOR. This review and audit may include, but not
be limited to CITYs:

a. Determination that any hourly fee charged is consistent with this
Agreement's approved hourly rate schedule;

b. Determination that the multiplication of the hours billed times the
approved rate schedule dollars is correct;

c. Determination that each item charged is the usual, customary, and
reasonable charge for the particular item. If CITY determines an item charged is
greater than usual, customary, or reasonable, or is duplicative, ambiguous,
excessive, or inappropriate, CITY shall either return the bill to CONTRACTOR
with a request for explanation or adjust the payment accordingly, and give notice
to CONTRACTOR of the adjustment.

4.04 If the work is satisfactorily completed, CITY shall pay such invoice within
thirty (30) days of its receipt. Should CITY dispute any portion of any invoice, CITY shall
pay the undisputed portion within the time stated above, and at the same time advise
CONTRACTOR in writing of the disputed portion.

5. Obligations of CONTRACTOR.

5.01 CONTRACTOR agrees to perform all Services in accordance with the
terms and conditions of this Agreement and the Proposal. In the event that the terms of the
Proposal shall conflict with the terms of this Agreement or contain additional terms that
purport to bind the CITY other than the Services to be rendered and the price for the
Services, the terms of this Agreement shall govern and said additional or conflicting terms
shall be of no force or effect.

5.02  Except as otherwise agreed by the parties, CONTRACTOR will supply all
personnel, materials and equipment required to perform the Services. CONTRACTOR
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shall provide its own offices, telephones, vehicles and computers and set its own work
hours. CONTRACTOR will determine the method, details, and means of performing the
Services under this Agreement.

5.03 CONTRACTOR shall keep CITY informed as to the progress of the
Services by means of regular and frequent consultations. Additionally, when requested by
CITY, CONTRACTOR shall prepare written status reports.

5.04 CONTRACTOR is responsible for paying, when due, all income and other
taxes, fees and withholding, including withholding state and federal taxes, social security,
unemployment and worker’s compensation, incurred as a result of the compensation paid
under this Agreement. CONTRACTOR agrees to indemnify, defend and hold harmless
CITY for any claims, costs, losses, fees, penalties, interest, or damages suffered by CITY
resulting from CONTRACTOR'’s failure to comply with this provision.

5.05 In the event CONTRACTOR is required to prepare plans, drawings,
specifications and/or estimates, the same shall be furnished in conformance with local, state
and federal laws, rules and regulations.

5.06 CONTRACTOR represents that it possesses all required licenses necessary
or applicable to the performance of Services under this Agreement and the Proposal and
shall obtain and keep in full force and effect all permits and approvals required to perform
the Services herein. In the event CITY is required to obtain an approval or permit from
another governmental entity, CONTRACTOR shall provide all necessary supporting
documents to be filed with such entity.

5.07 CONTRACTOR shall be solely responsible for obtaining Employment
Eligibility Verification information from CONTRACTOR’s employees, in compliance
with the Immigration Reform and Control Act of 1986, Pub. L. 99-603 (8 U.S.C. 1324a),
and shall ensure that CONTRACTOR’s employees are eligible to work in the United
States.

5.08 In the event that CONTRACTOR employs, contracts with, or otherwise
utilizes any CalPERS retirees in completing any of the Services performed hereunder, such
instances shall be disclosed in advance to the CITY and shall be subject to the CITY’s
advance written approval.

5.09 Drug-free Workplace Certification. By signing this Agreement, the
CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of
California that the CONTRACTOR will comply with the requirements of the Drug-Free
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug-
free workplace.

5.10 CONTRACTOR shall comply with all applicable local, state and federal
laws, rules, regulations, entitlements and/or permits applicable to, or governing the
Services authorized hereunder.

6. Insurance. CONTRACTOR hereby agrees to be solely responsible for the health
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and safety of its employees and agents in performing the Services under this Agreement
and shall comply with all laws applicable to worker safety including but not limited to Cal-
OSHA. Therefore, throughout the duration of this Agreement, CONTRACTOR hereby
covenants and agrees to maintain insurance in conformance with the requirements set forth
below. Attached hereto as Exhibit “B” are copies of Certificates of Insurance and
endorsements as required by Section 7.02. If existing coverage does not meet the
requirements set forth herein, CONTRACTOR agrees to amend, supplement or endorse
the existing coverage to do so. CONTRACTOR shall provide the following types and
amounts of insurance:

6.01 Commercial general liability insurance in an amount of not less than
$1,000,000 per occurrence and $2,000,000 in the aggregate; CONTRACTOR agrees to
have its insurer endorse the general liability coverage required herein to include as
additional insured’s CITY, its officials, employees and agents. CONTRACTOR also
agrees to require all contractors and subcontractors to provide the same coverage required
under this Section 6.

6.02 Business Auto Coverage in an amount no less than $1 million per accident.
If CONTRACTOR or CONTRACTOR’s employees will use personal autos in
performance of the Services hereunder, CONTRACTOR shall provide evidence of
personal auto liability coverage for each such person.

6.03 Workers’ Compensation coverage for any of CONTRACTOR’s employees
that will be providing any Services hereunder. CONTRACTOR will have a state-approved
policy form providing statutory benefits as required by California law. The provisions of
any workers’ compensation will not limit the obligations of CONTRACTOR under this
Agreement. CONTRACTOR expressly agrees not to use any statutory immunity defenses
under such laws with respect to CITY, its employees, officials and agents.

6.04  Optional Insurance Coverage. Choose and check one: Required /Not
Required X ; Errors and omissions insurance in a minimum amount of $2 million per
occurrence to cover any negligent acts or omissions committed by CONTRACTOR, its
employees and/or agents in the performance of any Services for CITY.

7. General Conditions pertaining to Insurance Coverage

7.01 No liability insurance coverage provided shall prohibit CONTRACTOR
from waiving the right of subrogation prior to a loss. CONTRACTOR waives all rights of
subrogation against CITY regardless of the applicability of insurance proceeds and shall
require all contractors and subcontractors to do likewise.

7.02. Prior to beginning the Services under this Agreement, CONTRACTOR shall
furnish CITY with certificates of insurance, endorsements, and upon request, complete
copies of all policies, including complete copies of all endorsements. All copies of policies
and endorsements shall show the signature of a person authorized by that insurer to bind
coverage on its behalf.

7.03. All required policies shall be issued by a highly rated insurer with a minimum
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AM. Best rating of “A:VII”). The insurer(s) shall be admitted and licensed to do business
in California. The certificates of insurance hereunder shall state that coverage shall not be
suspended, voided, canceled by either party, or reduced in coverage or in limits, except
after thirty (30) days' prior written notice has been givento CITY.

704 Self-insurance does not comply with these insurance specifications.
CONTRACTOR acknowledges and agrees that that all insurance coverage required to be
provided by CONTRACTOR or any subcontractor, shall apply first and on a primary, non-
contributing basis in relation to any other insurance, indemmnity or self-insurance available
to CITY.

7.05  All coverage types and limits required are subject to approval, modification
and additional requirements by CITY, as the need arises. CONTRACTOR shall not make
any reductions in scope of coverage (e.g. elimination of contractual liability or reduction
of discovery period) that may affect CITY’s protection without CITY’s prior written
consent.

7.06 CONTRACTOR agrees to provide immediate notice to CITY of any claim
or loss against CONTRACTOR or arising out of the Services performed under this
Agreement. CITY assumes no obligation or liability by such notice, but has the right (but
not the duty) to monitor the handling of any such claim or claims if they are likely to
involve CITY.

8. Indemnification.

801 CONTRACTOR and CITY agree that CITY, its employees, agents and
officials should, to the extent permitted by law, be fully protected from any loss, injury,
damage, claim, lawsuit, cost, expense, attorneys’ fees, litigation costs, defense costs, court
costs or any other costs arising out of or in any way related to the performance of this
Agreement by CONTRACTOR or any subcontractor or agent of either as set forth herein.
Accordingly, the provisions of this indemnity are intended by the parties to be interpreted
and construed to provide the fullest protection possible under the law to CITY.
CONTRACTOR acknowledges that CITY would not enter into this Agreement in the
absence of the commitment of CONTRACTOR to indemnify and protect CITY as set forth
herein.

a. To the fullest extent permitted by law, CONTRACTOR shall
defend, indemnify and hold harmless CITY, its employees, agents and officials,
from any liability, claims, suits, actions, arbitration proceedings, administrative
proceedings, regulatory proceedings, losses, expenses, damages or costs of any
kind, whether actual, alleged or threatened, actual attorneys’ fees incurred by CITY,
court costs, interest, defense costs, including expert witness fees and any other costs
or expenses of any kind whatsoever without restriction or limitation incurred in
relation to, as a consequence of or arising out of, or in any way attributable actually,
allegedly or impliedly, in whole or in part to the negligent performance of this
Agreement. CONTRACTORs obligation to defend, indemnify and hold harmless
shall include any and all claims, suits and proceedings in which CONTRACTOR
(and/or CONTRACTOR’s agents and/or employees) is alleged to be an employee

5



City of Beaumont Agreement #
C24-56

of CITY. All obligations under this provision are to be paid by CONTRACTOR as
they are incurred by CITY.

b. Without affecting the rights of CITY under any provision of this
Agreement or this Section, CONTRACTOR shall not be required to indemnify and
hold harmless CITY as set forth above for liability attributable solely to the fault of
CITY, provided such fault is determined by agreement between the parties or the
findings of a court of competent jurisdiction.

8A. Indemnification Design Professionals.

8A.01 In the event that CONTRACTOR is a design professional under California Civil Code
Section 2782.8 this Section 8A shall apply instead of Section 8. To the fullest extent permitted by
California law and in accordance with California Civil Code section 2782.8, CONTRACTOR shall
indemnify, and hold harmless the City, its officers, employees, trustees and members
(“Indemnified Parties”) from any and all actions, assessments, counts, citations, claims, costs,
damages, demands, judgments, liabilities (legal, administrative or otherwise), losses, notices,
expenses, fines, penalties, proceedings, responsibilities, violations, attorney’s and consultants’
fees and causes of action including, but not limited to those for, injury to property or persons,
including personal injury and/or death (“Claim(s)”), to the extent that the Claim(s) arises out of,
pertains to, or relates to the negligence, recklessness, or willful misconduct of CONTRACTOR,
its directors, officials, officers, employees and consultants arising out of, connected with, or
resulting from the performance of the Services, the Project, or this Agreement. This indemnity
excludes liability caused by the negligence or willful misconduct of any of the Indemnified Parties.
The cost to indemnify, hold harmless, and defend charged to CONTRACTOR shall not exceed
CONTRACTOR’S proportionate percentage of fault.

9. Additional Services. Changes and Deletions.

9.01 Inthe event CONTRACTOR performs additional or different services than
those described herein without the prior written approval of the City Manager and/or City
Council of CITY, CONTRACTOR shall not be compensated for such services.
CONTRACTOR expressly waives any right to be compensated for services and materials
not covered by the scope of this Agreement or authorized by the CITY in writing.

9.02 CONTRACTOR shall promptly advise the City Manager and Finance
Director of CITY as soon as reasonably practicable upon gaining knowledge of a condition,
event or accumulation of events which may affect the scope and/or cost of Services. All
proposed changes, modifications, deletions and/or requests for additional services shall be
reduced to writing for review and approval by the CITY and/or City Council.

10. Termination of Aereement.

10.01 Notwithstanding any other provision of this Agreement, CITY, at its sole
option, may terminate this Agreement with or without cause, or for no cause, at any time
by giving twenty (20) days’ written notice to CONTRACTOR.

10.02 Inthe event of termination, the payment of monies due CONTRACTOR for
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undisputed Services performed prior to the effective date of such termination shall be paid
within thirty (30) business days after receipt of an invoice as provided in this Agreement.
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to
CITY all original documents, reports, studies, plans, specifications and the like which are
in the possession or control of CONTRACTOR and pertain to CITY.

11.  Status of CONTRACTOR.

11.01 CONTRACTOR shall perform the Services in CONTRACTOR’s own way
as an independent contractor, and in pursuit of CONTRACTOR’s independent calling, and
not as an employee of CITY. However, CONTRACTOR shall regularly confer with
CITY’s City Manager as provided for in this Agreement.

11.02 CONTRACTOR agrees that it is not entitled to the rights and benefits
afforded to CITY’s employees, including disability or unemployment insurance, workers’
compensation, retirement, CalPERS, medical insurance, sick leave, or any other
employment benefit. CONTRACTOR is responsible for providing, at its own expense,
disability, unemployment, workers’ compensation and other insurance, training, permits,
and licenses for itself and its employees and subcontractors.

11.03 CONTRACTOR hereby specifically represents and warrants to CITY that
it possesses the qualifications and skills necessary to perform the Services under this
Agreement in a competent, professional manner, without the advice or direction of CITY
and that the Services to be rendered pursuant to this Agreement shall be performed in
accordance with the standards customarily applicable to an experienced and competent
professional rendering the same or similar services in the same geographic area where the
CITY is located. Further, CONTRACTOR represents and warrants that the individual
signing this Agreement on behalf of CONTRACTOR has the full authority to bind
CONTRACTOR to this Agreement.

12. Ownership of Documents: Audit.

12.01 All draft and final reports, plans, drawings, studies, maps, photographs,
specifications, data, notes, manuals, warranties and all other documents of any kind or
nature prepared, developed or obtained by CONTRACTOR in connection with the
performance of Services performed for the CITY shall become the sole property of CITY,
and CONTRACTOR shall promptly deliver all such materials to CITY upon request. At
the CITY’s sole discretion, CONTRACTOR may be permitted to retain original
documents, and furnish reproductions to CITY upon request, at no cost to CITY.

12.02 Subject to applicable federal and state laws, rules and regulations, CITY
shall hold all intellectual property rights to any materials developed pursuant to this
Agreement. CONTRACTOR shall not such use data or documents for purposes other than
the performance of this Agreement, nor shall CONTRACTOR release, reproduce,
distribute, publish, adapt for future use or any other purposes, or otherwise use, any data
or other materials first produced in the performance of this Agreement, nor authorize others
to do so, without the prior written consent of CITY.
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12.03 CONTRACTOR shall retain and maintain, for a period not less than four
years following termination of this Agreement, all-time records, accounting records and
vouchers and all other records with respect to all matters concerning Services performed,
compensation paid and expenses reimbursed. At any time during normal business hours
and as often as CITY may deem necessary, CONTRACTOR shall make available to
CITY s agents for examination all of such records and shall permit CITY’s agents to audit,
examine and reproduce such records.

13. Miscellaneous Provisions.

13.01 This Agreement, which includes all attached exhibits, supersedes any and
all previous agreements, either oral or written, between the parties hereto with respect to
the rendering of Services by CONTRACTOR for CITY and contains all of the covenants
and agreements between the parties with respect to the rendering of such Services in any
manner whatsoever. Any modification of this Agreement will be effective only if it is in
writing signed by both parties.

13.02 CONTRACTOR shall not assign or otherwise transfer any rights or interest
in this Agreement without the prior written consent of CITY. Unless specifically stated to
the contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under this Agreement.

13.03 CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest
Statements with CITY if required by California law and/or the CITY"s conflict of interest

policy.

13.04 If any legal action or proceeding, including an action for declaratory relief,
is brought to enforce or interpret the provisions of this Agreement, the prevailing party will
be entitled to reasonable attorneys’ fees and costs, in addition to any other relief to which
that party may be entitled.

13.05 This Agreement is made, entered into and shall be performed in the County
of Riverside in the State of California and shall in all respects be interpreted, enforced and
governed under the laws of the State of California. The parties agree that venue in any
litigation between them shall be in Riverside County, California.

13.06 CONTRACTOR covenants that neither it nor any officer or principal of its
firm has any interest, nor shall they acquire any interest, either directly or indirectly, which
will conflict in any manner or degree with the performance of their Services hereunder.
CONTRACTOR further covenants that in the performance of this Agreement, no person
having such interest shall be employed by it as an officer, employee, agent, or
subcontractor.

13.07 CONTRACTOR has read and is aware of the provisions of Section 1090 et
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of
public officers and employees. CONTRACTOR agrees that they are unaware of any
financial or economic interest of any public officer or employee of the CITY relating to
this Agreement. It is further understood and agreed that if such a financial interest does
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exist at the inception of this Agreement, the CITY may immediately terminate this
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements
of Government Code section 87100 et seq. and section 1090 in the performance of and
during the term of this Agreement.

13.08 Improper Consideration. CONTRACTOR shall not offer (either directly or
through an intermediary) any improper consideration such as, but not limited to, cash,
discounts, services, the provision of travel or entertainment, or any items of value to any
officer, employee or agent of the CITY in an attempt to secure favorable treatment
regarding this Agreement or any contract awarded by CITY. The CITY, by notice, may
immediately terminate this Agreement if it determines that any improper consideration as
described in the preceding sentence was offered to any officer, employee or agent of the
CITY with respect to the proposal and award process of this Agreement or any CITY
contract. This prohibition shall apply to any amendment, extension or evaluation process
once this Agreement or any CITY contract has been awarded. CONTRACTOR shall
immediately report any attempt by any CITY officer, employee or agent to solicit (either
directly or through an intermediary) improper consideration from CONTRACTOR.

13.09 Severability. If any portion of this Agreement is declared invalid, illegal or
otherwise unenforceable by a court of competent jurisdiction, the entire balance of this
Agreement not so affected shall remain in full force and effect.
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IN WITNESS WHEREOQF, the parties hereby have made and executed this Agreement to
be effective as of the day and year first above written.

CITY:

CITY OF BEAUMONT

By: QM %jﬂvm_

David Fenn Nayor

ATTEST:

By: ‘7/&»{%#’@

Nicole Wheelwright, Dephty City Clerk

APPROVED AS TO FORM

By:

J ohv)/Pmkney/(/rty Attorney
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CONTRACTOR:

THE CHAMBERS GROUP

Mg

By:

. Mike McEntee
Print Name:
Title: President
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EXHIBIT “A”

INVITATION FOR BIDS

(insert behind this page)



Website:

www.Ci.beaumontca.gov

Address:

BEAUMONT 550 E. 6 Street

Phone:
951.769.8520

Request for Proposal
For
Professional Environmental Consulting Services
For
Cherry Channel Drainage Project

-

Proposals Due By:
3:00 pm
March 7, 2024

Contact:
Vincent Lopez
Project Manager — Capital Projects
Viopez@beaumontca.gov

RFP Available:
www.publicpurchase.com or
https://www.beaumonica.gov/949/Bids-and-RFPs




The CITY of Beaumont (CITY) is seeking proposals from qualified firms (Consultant) interested
in providing Professional Environmental Consulting Services for the Cherry Channel Drainage
Project located adjacent to Cherry Avenue between Cougar Way and Oak Valley Parkway in
Beaumont, CA. The requested professional environmental services shall focus on the lining of
the Cherry Avenue Channel.

All services provided by the Consultant shall be performed by individuals who meet the
qualifications, education, and certification/licensing requirements for the position. The successful
Consultant shall also have the resources to provide cost effective and timely services, including
providing customer service to the CITY.

Qualified firms that submit a proposal will be evaluated in accordance with the requirements
defined within this RFP. Upon successful negotiations with the CITY, the selected firm will
provide professional environmental services for the Cherry Avenue Channel Lining Project as
described in the scope of this RFP.

The CITY of Beaumont was incorporated in November 1912. The CITY is located in the western
portion of Riverside County and is bounded on the west by Calimesa and unincorporated areas,
on the north by the unincorporated County areas (Cherry Valley), on the south by unincorporated
County areas and the CITY of San Jacinto, and on the east by the CITY of Banning. The land
area within the CITY’s boundaries is approximately 26 square miles.

The CITY interacts with other government agencies, including but not limited to the California
Department of Transportation, the County of Riverside, RCTC, and the Santa Ana Regional
Water Quality Control Board.

The CITY is in the process of preparing plans to concrete line an existing trapezoidal earthen
channel along Cherry Avenue. The existing channel is lined with a turf reinforced geo-mat along
the side slope and channel bottom. The existing geo-mat is in poor condition with many sections
torn or missing. The channel is adversely affected by urban runoff. The constant supply of
nutrient-rich runoff has increased the City’s maintenance cost and efforts. The CITY is seeking
to alleviate this increased cost and efforts by lining the channel with concrete. The channel's
alignments and grades will be maintained as well as all existing junction structures for the
channel.

The Scope of Services for the Cherry Channel Drainage Project is attached as Exhibit A.



The Consultant shall be responsible for completing the specified services in accordance with the
CITY’s Professional Services Agreement by Independent Contractor, a sample of which is
attached (Exhibit B).

The term of the agreement shall be determined upon need of services and consistent with the
City’s policies. The initial period of the contract is for the duration of the project or three years,
with two one-year extensions as approved by City Council, subject to agreement terms and the
Beaumont Municipal Code.

Proposals shall clearly address all the information requested and describe the
methodology to be used to accomplish each of the project tasks. Please note: this RFP
cannot identify each specific, individual task required to successfully and completely
implement this project. The CITY relies on the professionalism and competence of the
selected firm to be knowledgeable of the general areas identified in the scope of
services. The CITY will not approve addenda to the selected firm's agreement which do
not involve a substantial change from the general scope of work identified in this RFP.

The proposal shall clearly address all the information requested herein. To achieve a
uniform review process and obtain the maximum degree of comparability, it is required
that proposals be organized and contain all information as specified below.

A. Cover Letter: Maximum of two pages serving as an Executive Summary which
shall include an understanding of the scope of services. The RFP shall be
transmitted with a cover letter that must be signed by an official authorized to bind
the consultant contractuaily. That letter accompanying the RFP shall also provide
the name, title, address, and telephone number of individuals with the authority
to negotiate and contractually bind the consultant. The cover letter constitutes
certification by the consultant, under penalty of perjury, that the consultant
complies with nondiscrimination requirements of the State and Federal
Government. An unsignhed proposal or one signed by an individual unauthorized
to bind the consultant may be rejected.

B. Introduction/Information: Introduction of the service proposal, including a
statement of understanding for the types of services contemplated. Provide a
discussion on how the objectives of the scope of services will be accomplished.
Provide the name of the firm submitting the proposal, its mailing address,
telephone number, and the name of the individual to contact if further information




is required. Any participating firms and proposed sub-consultants shall be
identified and included in the proposal (all sub-consultants must be approved by
CITY prior to signing the agreement with CITY).

. The firm’s approach to delivering the scope of services. Provide a description of
the firm's approach to communicating effectively with CITY staff and officials,
other jurisdictional stakeholders, and the public, to facilitate successful delivery of
assigned tasks.

. Firm Profile: Provide a description of the firm, including number of professional
personnel, years in business, office location(s), organizational structure (e.g.,
corporation, partnership, sole practitioner, etc.), areas of particular expertise, etc.

. Location of principal office that will be responsible for the implementation of this
contract.

. Resume of the Lead Consultant.

. Key Personnel: Provide a summary description of the key personnel who will be
involved in this project, their roles and responsibilities, and their experience in
similar past projects. The proposal must name a project manager. In addition to
this summary, full resumes should be provided.

. Three to five references to include: name, address, contact person and phone
number of the company, length of time services were provided, and a description
of the services provided.

Scope of Services: Provide a description of the tasks, sub-tasks, and deliverables
that will be provided. The Scope of Work Program should be presented in a
logical format that can be easily attached to the Professional Services Agreement.

. Cost proposal (including hourly rate) shall be submitted in a separate sealed
envelope. This should include a not to exceed fee amount and fee schedule for
services and hourly billable costs.

. Any other information which should be considered, such as any special services
or customer service philosophy, which define your firm’s practice.

. The firm will be required to have professional liability insurance including liability
at a minimum of one million per occurrence, worker's compensation, and vehicle
coverage including comprehensive and collision insurance naming the CITY of
Beaumont as additional insured. The proposal shall state whether such
insurances will be in force at time of contract execution.



Four (4) bound copies, one (1) unbound copy and one (1) color digital PDF copy of the proposal
must be submitted no later than 3:00pm, Thursday, March 7, 2024. The cost proposal shall
be submitted in a separate sealed envelope to the following location:

Beaumont Civic Center
550 E. Sixth Street
Beaumont, CA 92223

Postmarks and faxes are not acceptable. Proposal must be titled “RFP for Professional
Environmental Services for Cherry Channel Drainage Project.” Request for Clarifications (RFCs)
or questions regarding this RFP shall be directed in writing to:

Vincent Lopez
Project Manager
viopez@beaumontca.gov

No RFC or questions will be accepted after 11:00 a.m. on February 23, 2024. All RFC responses
will be posted on PublicPurchase.com by March 1, 2024,

No postmarked proposals will be accepted. Once submitted, proposals, including the composition
of the consulting staff, cannot be altered without prior written consent of the CITY.

All costs associated with the preparation of any proposal shall be the sole responsibility of the
proposer. Each proposal shall be limited to a maximum of 20 pages single spaced (not including
resumes or addenda), using a minimum 12-point font size.

Event Date
RFP Issued February 12, 2024
Questions submitted on Public Purchase deadline February 23, 2024 @ 11:00 a.m.

Answers to Questions on Public Purchase will be posted | March 1, 2024

Proposals Due March 7, 2024 @ 3:00 p.m.
Interviews (if required) March 18 = 22, 2024
Award Date (Tentatively) April 2, 2024

Prior to the proposal submittal deadline, all proposals will be designated confidential to the extent
permitted by the California Public Records Act. After the proposal submittal deadline, all
responses will be regarded as public records and will be subject to review by the public. Any



language purported to render confidential all or portions of the proposals will be regarded as
non-effective and will be disregarded.

The CITY reserves the right to amend the RFP by addendum prior to the final proposal submittal
date. Addenda will be posted on PublicPurchase.com.

The CITY reserves the right to reject any and all proposals and to waive informalities and minor
irregularities in any proposal reviewed. The CITY may reject any proposal that does not conform
to the instructions provided in this RFP. Additionally, the CITY reserves the right to negotiate all
final terms and conditions of any proposal received before entering into final contract.

The Consultant shall disclose any personal or professional financial, business, or other
relationships with the CITY that may have an impact on the outcome of this contract or any
resulting project. The consultant shall also list current clients who may have a financial interest
in the outcome of this contract.

The CITY intends to engage the most qualified consultant available that demonstrates a
thorough understanding of the CITY's needs. CITY staff will use the following criteria to evaluate
the proposals:

Criteria Points
Understanding of the Scope of Services 20
Demonstrated Professional Skill and Credentials 20
Related Experience and Previous Projects 20
Approach to Performing this Type of Service 20
Familiarity with CITY and CEQA Procedures 20
Total 100

The CITY may request a qualification interview with the highest ranked consultant(s) prior to
determining the final ranking. This selection will be conducted according to the CITY’s adopted
procedures. The CITY may select the top two firms and enter into negotiation. The CITY
reserves the right to reject any and all proposals.



Links to applicable design standards can be found on the CITY’s website. The following reference
information has been provided specifically for this project and can be found on the public portal
website together with this RFP:

e Concept Plans

A. Scope of Services
B. Sample Professional Services Agreement
C. Project Location Map

EXHIBITS TO FOLLOW



The Scope of Services will be required to provide all labor, equipment, tools and furnishings
necessary to perform the environmental services and compliance for lining the existing
trapezoidal earthen channel along Cherry Avenue. The existing channel is lined with a turf
reinforced geo-mat along the side slope and channel bottom. The existing geo-mat is in poor
condition with many sections torn or missing. The channel is adversely affected by urban runoff.
The constant supply of nutrient-rich runoff has increased the CITY's maintenance cost and
efforts. The CITY is seeking to alleviate this increased cost and efforts by lining the channel. The
scope of services shall generally include the following tasks:

1. Project Management
2. Data Gathering and Analysis
3. Investigations
o Geotechnical Assessment
4, Environmental Services
o CEQA Compliance
5. Jurisdictional Coordination
o RCFCD & WCD
o Regulatory Agencies

The following Scope of Services is provided as a guideline and is intended to identify the CITY'’s
expectations and requirements associated with the required Environmental Services.
Consultants may suggest modifications to the proposed Scope of Services and are encouraged
to expand the scope to include additional and/or optional tasks if deemed necessary to execute
and facilitate the final design of the Project. At a minimum, the following specific tasks are to be
included in the proposed Scope of Services.

Task 1 — Project Management

» Prepare and lead the Project kick-off meeting with the CITY to discuss and review the
following:

Project background, goals, constraints, and approach
Project reporting/communication protocols/coordination
Project schedule

Critical/High Priority Scope

O 0O O ©

e Provide electronic project design schedule (baseline and monthly progress updates) in
searchable pdf format. At a minimum, the schedule shall include all submittals, meetings,



and milestones. Schedule should incorporate a minimum 3-week period for each CITY
submittal review.

Coordinate meetings with other agencies as necessary.
Conduct and demonstrate effective quality assurance and quality control procedures.

Consultant shall notify the CITY of any out-of-scope work items and obtain CITY approval
prior to proceeding, no exceptions. Consultant will not be compensated for at risk work.

Deliverables: Consultant shall submit all meeting agendas and presentations to the CITY
a minimum of one (1) week prior to meetings, and all meeting minutes shall be submitted
within three (3) working days following each meeting. CITY comments shall be
incorporated, and final minutes published for distribution and record.

Task 2 — Data Gathering and Analysis

Gather, review, and understand information on the CITY’s previous planning and design
efforts for the Project, including the detailed review of all associated reference documents.

Conduct field visits, inquiries, and investigations to acquire and review all relevant records
of existing and proposed scope of work including review of record drawings, property
boundaries and right-of-way, environmental and geologic information, as well as to
document physical conditions, features, and constraints within the Project area.

Acquire mapping, record drawings, and relevant information (aerial, utility, topographic,
geologic, environmental, etc.) from City, County, USGS, and other agency sources.

Compile base mapping and identify jurisdictional limits (e.g. city/county agencies,
community districts, etc.) and requirements.

Review the conditions of the existing channel and the best options and ways to integrate
the proposed scope of work.

Complete an independent review of all provided reference documents to either confirm
the design recommendations or suggest alternatives. Alternative recommendations shall
be identified and discussed early in the design. At a minimum, consultant review shall
include the following:

o Potential environmental concerns
o Potential Jurisdictional requirements and permits
o Potential utility conflicts and concerns

Meet with CITY staff and discuss standards, expectations, project approach, and results
of data gathering and analysis.

Deliverables: Consultant shall summarize the results of this task into a Technical
Memorandum (TM) and submit three (3) hard copies and one (1) electronic copy
(searchable pdf), for CITY review. CITY comments shall be incorporated into the final
technical memorandum.



Task 3 - Investigations

Task 3.1 Geotechnical Investigation

Review existing technical memorandum prepared by Converse Consultants for the Cherry
Avenue Channel and Other geotechnical reports that were prepared for adjacent
developments and gather all necessary information required for a complete design.

Deliverables: Consultant shall summarize results and recommendations into a Technical
Memorandum (TM). Three (3) hard copies and one (1) electronic copy of the draft report
shall be submitted for review. CITY comments shall be incorporated in final TM. Results
of the geotechnical investigation shall be incorporated into the final contract documents.

Task 4 — Environmental Services

The Consultant shall prepare a Draft IS/MND and technical studies (Air Quality/Green
House Gases and Energy) in compliance with local, state and federal plans, policies and
regulations. The Consultant shall prepare a draft Mitigation Monitoring and Reporting Plan
(MMRP). A Final version of the IS/MND shall be prepared after incorporating City’s
comments. The Consultant is to assist the CITY with the CEQA required notices and
publishing, including submittal to the State Clearinghouse (SCH).

Upon conclusion of the public review period, the Consultant shall prepare written
responses to comments. The Consultant shall prepare a draft Notice of Determination
(NOD,) for CITY review and will assist with County Clerk and SCH filing.

MSHCP Compliance and Biological Resources:

e The CITY and RCFC&WCD are permittees of the Western Riverside City Multiple
Species Habitat Conservation Plan (MSHCP) and as part of the CEQA review, must
show consistency with the plan for the project.

o The Consultant shall prepare a Biological Habitat Assessment and record searches
for any sensitive biological resources known to occur on and within the project site, a
systematic survey to document baseline conditions and the presence/absence of any
special-status biological resources, and a detailed assessment of suitable habitat for
burrowing owl, Narrow Endemic Plant Species (Munz’s onion and many-stemmed
dudleya), and birds associated with riparian/riverine areas. The Consultant shall
prepare a report that will include a brief impact analysis of the project on special-status
biological resources, any further focused surveys required, analysis of the project’s
consistency with MSHCP requirements, and any avoidance and/or mitigation
measures.

Burrowing Owl Survey Instructions for the MSHCP:

e The Consultant shall conduct a Burrowing Owl Survey in accordance with the
Burrowing Owl Survey Instructions for the MSHCP. The survey report shall be
prepared and includes the survey methodology and results of surveys, including maps
and photographs.

» The Consultant shall prepare a Determination of Biologically Equivalent or Superior
Preservation (DBESP). A DBESP report shall be prepared that will quantify the
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project’s impacts to riparian/riverine areas, mitigation measures to offset impacts, and
a finding demonstrating mitigation measures.

Consultant shall perform all work necessary to meet the requirements of the California
Environmental Quality Act (CEQA). Work shall include determination of the necessary
level of environmental documentation, surveying, studies, and mitigation based on the
project area and scope. The consultant shall prepare the required negative declaration
(ND) or Mitigated Negative Declaration (MND).

The Consultant will prepare the final documentation, including all required mitigation
measures. The consultant will assist the CITY in preparation and documentation of the
final Notice of Determination (NOD).

Deliverables: Three (3) hard copies and one (1) electronic copy of the draft environmental
documents for CITY review. CITY comments shall be incorporated prior to the public
notification period. Three (3) hard copies and one (1) electronic copy of the final approved
environmental documents. All mitigation measures shall be incorporated into the final
contract documents.

Task 5 — Jurisdictional Coordination

Jurisdictional delineation (JD) of the channel shall be conducted to determine the extent
of jurisdictional “waters of the United States” and “waters of the State” (including potential
wetlands). The JD Report shall include a map to indicate the extent of waters of the
US/State along the project limits. The report shall include a project site baseline
information, the acreage of temporary and permanent impacts to waters of US and State,
and the required permits for the project.

The Consultant shall prepare the Permit Application packages for Section 404 Nationwide
Permit (from US Army Corps of Engineers), Section 401 Water Quality Certification Permit
(Regional Water Quality Control Board), 1600 Streambed Alteration Agreement (California
Department of Fish and Wildlife) for construction and maintenance.

The Consultant shall coordinate with the Riverside County Flood Control and Water
Conservation District to obtain the necessary permits.
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AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT CONTRACTOR

THIS AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT
CONTRACTOR is made and effective as of the X day of XXX 2023, by and between the CITY
OF BEAUMONT (“CITY”) whose address is 550 E. 6™ Street, Beaumont, California 92223 and
XXX, whose address is XXX (“CONTRACTOR™).

RECITALS

This Agreement is entered into on the basis of the following facts, understandings and
intentions of the parties to this Agreement:

A. CITY desires to engage CONTRACTOR to provide XXX Services and

B. CONTRACTOR has made a proposal (“Proposal”) to the CITY to provide such
professional services, which Proposal is attached hereto as Exhibit “A” and incorporated herein by
this reference; and

C. CONTRACTOR agrees to provide such services pursuant to, and in accordance
with, the terms and conditions of this Agreement, and represents and warrants to CITY that
CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel
and equipment to provide such services.

AGREEMENT

NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants
contained herein, CITY and CONTRACTOR agree as follows:

1. Term of Agreement. This Agreement is effective as of the date first above written
and shall continue until terminated as provided for herein. Notwithstanding anything in this
Agreement to the contrary, this Agreement shall automatically terminate after XX (X) year(s)
unless extended by the parties with the approval of the City Council of the CITY.

2. Services to be Performed. CONTRACTOR agrees to provide the services
(“Services”) as follows: XXX per Exhibit “A”. All Services shall be performed in the manner and
according to the timeframe set forth in the Proposal. CONTRACTOR designates XXX as
CONTRACTOR’S professional(s) responsible for overseeing the Services provided by
CONTRACTOR.

3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR’s sole
cost and expense, employ such competent and qualified independent associates, subcontractors
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however,
that CONTRACTOR shall not subcontract any of the Services without the written consent of
CITY.
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4. Compensation.

4.01 CONTRACTOR shall be paid at the rates set forth in the Proposal and shall
not increase any rate without the prior written consent of the CITY. Notwithstanding
anything in this Agreement to the contrary, total fees and charges paid by CITY to
CONTRACTOR under this Agreement shall not exceed XXX ($XXX).

4.02 CONTRACTOR shall not be compensated for any Services rendered nor
reimbursed for any expenses incurred in excess of those authorized unless approved in
advance by the CITY, in writing. '

4.03 CONTRACTOR shall submit to CITY, on or before the fifteenth (15%) of
each month, itemized invoices for the Services rendered in the previous month. The CITY
shall not be obligated to pay any invoice that is submitted more than sixty (60) days after
the due date of such invoice. CITY shall have the right to review and audit all invoices
prior to or after payment to CONTRACTOR. This review and audit may include, but not
be limited to CITY s:

a. Determination that any hourly fee charged is consistent with this
Agreement's approved hourly rate schedule;

b. Determination that the multiplication of the hours billed times the
approved rate schedule dollars is correct;

c. Determination that each item charged is the usual, customary, and
reasonable charge for the particular item. If CITY determines an item charged is
greater than usual, customary, or reasonable, or is duplicative, ambiguous,
excessive, or inappropriate, CITY shall either return the bill to CONTRACTOR
with a request for explanation or adjust the payment accordingly, and give notice
to CONTRACTOR of the adjustment.

4.04  If the work is satisfactorily completed, CITY shall pay such invoice within
thirty (30) days of its receipt. Should CITY dispute any portion of any invoice, CITY shall
pay the undisputed portion within the time stated above, and at the same time advise
CONTRACTOR in writing of the disputed portion.

5. Obligations of CONTRACTOR.

5.01 CONTRACTOR agrees to perform all Services in accordance with the
terms and conditions of this Agreement and the Proposal. In the event that the terms of the
Proposal shall conflict with the terms of this Agreement, or contain additional terms that
purport to bind the CITY other than the Services to be rendered and the price for the
Services, the terms of this Agreement shall govern and said additional or conflicting terms
shall be of no force or effect.

5.02 Except as otherwise agreed by the parties, CONTRACTOR will supply all
personnel, materials and equipment required to perform the Services. CONTRACTOR
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shall provide its own offices, telephones, vehicles and computers and set its own work
hours. CONTRACTOR will determine the method, details, and means of performing the
Services under this Agreement.

5.03 CONTRACTOR shall keep CITY informed as to the progress of the
Services by means of regular and frequent consultations. Additionally, when requested by
CITY, CONTRACTOR shall prepare written status reports.

5.04 CONTRACTOR is responsible for paying, when due, all income and other
taxes, fees and withholding, including withholding state and federal taxes, social security,
unemployment and worker’s compensation, incurred as a result of the compensation paid
under this Agreement. CONTRACTOR agrees to indemnify, defend and hold harmless
CITY for any claims, costs, losses, fees, penalties, interest, or damages suffered by CITY
resulting from CONTRACTOR’s failure to comply with this provision.

5.05 In the event CONTRACTOR is required to prepare plans, drawings,
specifications and/or estimates, the same shall be furnished in conformance with local, state
and federal laws, rules and regulations.

5.06 CONTRACTOR represents that it possesses all required licenses necessary
or applicable to the performance of Services under this Agreement and the Proposal and
shall obtain and keep in full force and effect all permits and approvals required to perform
the Services herein. In the event CITY is required to obtain an approval or permit from
another governmental entity, CONTRACTOR shall provide all necessary supporting
documents to be filed with such entity.

5.07 CONTRACTOR shall be solely responsible for obtaining Employment
Eligibility Verification information from CONTRACTOR’s employees, in compliance
with the Immigration Reform and Control Act of 1986, Pub. L. 99-603 (8 U.S.C. 1324a),
and shall ensure that CONTRACTOR’s employees are eligible to work in the United
States.

5.08 In the event that CONTRACTOR employs, contracts with, or otherwise
utilizes any CalPERS retirees in completing any of the Services performed hereunder, such
instances shall be disclosed in advance to the CITY and shall be subject to the CITY’s
advance written approval.

5.09 Drug-free Workplace Certification. By signing this Agreement, the
CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of
California that the CONTRACTOR will comply with the requirements of the Drug-Free
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug-
free workplace.

5.10 CONTRACTOR shall comply with all applicable local, state and federal
laws, rules, regulations, entitlements and/or permits applicable to, or governing the
Services authorized hereunder.

6. Insurance. CONTRACTOR hereby agrees to be solely responsible for the health
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and safety of its employees and agents in performing the Services under this Agreement and shall
comply with all laws applicable to worker safety including but not limited to Cal-OSHA.
Therefore, throughout the duration of this Agreement, CONTRACTOR hereby covenants and
agrees to maintain insurance in conformance with the requirements set forth below. Attached
hereto as Exhibit “B” are copies of Certificates of Insurance and endorsements as required by
Section 7.02. If existing coverage does not meet the requirements set forth herein,
CONTRACTOR agrees to amend, supplement or endorse the existing coverage to do so.
CONTRACTOR shall provide the following types and amounts of insurance:

6.01 Commercial general liability insurance in an amount of not less than
$1,000,000 per occurrence and $2,000,000 in the aggregate; CONTRACTOR agrees to
have its insurer endorse the general liability coverage required herein to include as
additional insured’s CITY, its officials, employees and agents. CONTRACTOR also
agrees to require all contractors and subcontractors to provide the same coverage required
under this Section 6.

6.02 Business Auto Coverage in an amount no less than $1 million per accident.
If CONTRACTOR or CONTRACTOR’s employees will use personal autos in
performance of the Services hereunder, CONTRACTOR shall provide evidence of
personal auto liability coverage for each such person.

6.03 Workers’ Compensation coverage for any of CONTRACTOR’s employees
that will be providing any Services hereunder. CONTRACTOR will have a state-approved
policy form providing statutory benefits as required by California law. The provisions of
any workers’ compensation will not limit the obligations of CONTRACTOR under this
Agreement. CONTRACTOR expressly agrees not to use any statutory immunity defenses
under such laws with respect to CITY, its employees, officials and agents.

6.04  Optional Insurance Coverage. Choose and check one: Required  /Not
Required ___; Errors and omissions insurance in a minimum amount of $2 million per
occurrence to cover any negligent acts or omissions committed by CONTRACTOR, its
employees and/or agents in the performance of any Services for CITY.

7. General Conditions pertaining to Insurance Coverage

7.01 No liability insurance coverage provided shall prohibit CONTRACTOR
from waiving the right of subrogation prior to a loss. CONTRACTOR waives all rights of
subrogation against CITY regardless of the applicability of insurance proceeds and shall
require all contractors and subcontractors to do likewise.

7.02. Prior to beginning the Services under this Agreement, CONTRACTOR shall
furnish CITY with certificates of insurance, endorsements, and upon request, complete
copies of all policies, including complete copies of all endorsements. All copies of policies
and endorsements shall show the signature of a person authorized by that insurer to bind
coverage on its behalf.

7.03. All required policies shall be issued by a highly rated insurer with a minimum
AM. Best rating of “A:VII”). The insurer(s) shall be admitted and licensed to do business
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in California. The certificates of insurance hereunder shall state that coverage shall not be
suspended, voided, canceled by either party, or reduced in coverage or in limits, except
after thirty (30) days' prior written notice has been given to CITY.

7.04 Self-insurance does not comply with these insurance specifications.
CONTRACTOR acknowledges and agrees that that all insurance coverage required to be
provided by CONTRACTOR or any subcontractor, shall apply first and on a primary, non-
contributing basis in relation to any other insurance, indemnity or self-insurance available
to CITY.

7.05  All coverage types and limits required are subject to approval, modification
and additional requirements by CITY, as the need arises. CONTRACTOR shall not make
any reductions in scope of coverage (e.g. elimination of contractual liability or reduction
of discovery period) that may affect CITY’s protection without CITY’s prior written
consent.

7.06 CONTRACTOR agrees to provide immediate notice to CITY of any claim
or loss against CONTRACTOR or arising out of the Services performed under this
Agreement. CITY assumes no obligation or liability by such notice, but has the right (but
not the duty) to monitor the handling of any such claim or claims if they are likely to
involve CITY.

8. Indemnification.

8.01 CONTRACTOR and CITY agree that CITY, its employees, agents and
officials should, to the extent permitted by law, be fully protected from any loss, injury,
damage, claim, lawsuit, cost, expense, attorneys’ fees, litigation costs, defense costs, court
costs or any other costs arising out of or in any way related to the performance of this
Agreement by CONTRACTOR or any subcontractor or agent of either as set forth herein.
Accordingly, the provisions of this indemnity are intended by the parties to be interpreted
and construed to provide the fullest protection possible under the law to CITY.
CONTRACTOR acknowledges that CITY would not enter into this Agreement in the
absence of the commitment of CONTRACTOR to indemnify and protect CITY as set forth
herein.

a. To the fullest extent permitted by law, CONTRACTOR shall
defend, indemnify and hold harmless CITY, its employees, agents and officials,
from any liability, claims, suits, actions, arbitration proceedings, administrative
proceedings, regulatory proceedings, losses, expenses, damages or costs of any
kind, whether actual, alleged or threatened, actual attorneys’ fees incurred by CITY,
court costs, interest, defense costs, including expert witness fees and any other costs
or expenses of any kind whatsoever without restriction or limitation incurred in
relation to, as a consequence of or arising out of, or in-any way attributable actually,
allegedly or impliedly, in whole or in part to the performance of this Agreement.
CONTRACTOR’s obligation to defend, indemnify and hold harmless shall include
any and all claims, suits and proceedings in which CONTRACTOR (and/or
CONTRACTOR’s agents and/or employees) is alleged to be an employee of CITY.
All obligations under this provision are to be paid by CONTRACTOR as they are
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incurred by CITY.

b. Without affecting the rights of CITY under any provision of this
Agreement or this Section, CONTRACTOR shall not be required to indemnify and
hold harmless CITY as set forth above for liability attributable solely to the fault of
CITY, provided such fault is determined by agreement between the parties or the
findings of a court of competent jurisdiction.

8A. Indemnification Design Professionals.

8A.01 In the event that CONTRACTOR is a design professional under California Civil Code
Section 2782.8 this Section 8A shall apply instead of Section 8. To the fullest extent permitted by
California law and in accordance with California Civil Code section 2782.8, CONTRACTOR shall
indemnify, and hold harmless the City, its officers, employees, trustees and members
(“Indemnified Parties”) from any and all actions, assessments, counts, citations, claims, costs,
damages, demands, judgments, liabilities (legal, administrative or otherwise), losses, notices,
expenses, fines, penalties, proceedings, responsibilities, violations, attorney’s and consultants’
fees and causes of action including, but not limited to those for, injury to property or persons,
including personal injury and/or death (“Claim(s)”), to the extent that the Claim(s) arises out of,
pertains to, or relates to the negligence, recklessness, or willful misconduct of CONTRACTOR,
its directors, officials, officers, employees and consultants arising out of, connected with, or
resulting from the performance of the Services, the Project, or this Agreement. This indemnity
excludes liability caused by the negligence or willful misconduct of any of the Indemnified Parties.
The cost to indemnify, hold harmless, and defend charged to CONTRACTOR shall not exceed
CONTRACTOR’S proportionate percentage of fault.

9. Additional Services. Changes and Deletions.

9.01 Inthe event CONTRACTOR performs additional or different services than
those described herein without the prior written approval of the City Manager and/or City
Council of CITY, CONTRACTOR shall not be compensated for such services.
CONTRACTOR expressly waives any right to be compensated for services and materials
not covered by the scope of this Agreement or authorized by the CITY in writing.

9.02 CONTRACTOR shall promptly advise the City Manager and Finance
Director of CITY as soon as reasonably practicable upon gaining knowledge of a condition,
event or accumulation of events which may affect the scope and/or cost of Services. All
proposed changes, modifications, deletions and/or requests for additional services shall be
reduced to writing for review and approval by the CITY and/or City Council.

10. Termination of Agreement.

10.01 Notwithstanding any other provision of this Agreement, CITY, at its sole
option, may terminate this Agreement with or without cause, or for no cause, at any time
by giving twenty (20) days’ written notice to CONTRACTOR.

10.02 Inthe event of termination, the payment of monies due CONTRACTOR for
undisputed Services performed prior to the effective date of such termination shall be paid
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within thirty (30) business days after receipt of an invoice as provided in this Agreement.
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to
CITY all original documents, reports, studies, plans, specifications and the like which are
in the possession or control of CONTRACTOR and pertain to CITY.

11.  Status of CONTRACTOR.

11.01 CONTRACTOR shall perform the Services in CONTRACTOR’s own way
as an independent contractor, and in pursuit of CONTRACTOR s independent calling, and
not as an employee of CITY. However, CONTRACTOR shall regularly confer with
CITY’s City Manager as provided for in this Agreement.

11.02 CONTRACTOR agrees that it is not entitled to the rights and benefits
afforded to CITY’s employees, including disability or unemployment insurance, workers’
compensation, retirement, CalPERS, medical insurance, sick leave, or any other
employment benefit. CONTRACTOR is responsible for providing, at its own expense,
disability, unemployment, workers’ compensation and other insurance, training, permits,
and licenses for itself and its employees and subcontractors.

11.03 CONTRACTOR hereby specifically represents and warrants to CITY that
it possesses the qualifications and skills necessary to perform the Services under this
Agreement in a competent, professional manner, without the advice or direction of CITY
and that the Services to be rendered pursuant to this Agreement shall be performed in
accordance with the standards customarily applicable to an experienced and competent
professional rendering the same or similar services in the same geographic area where the
CITY is located. Further, CONTRACTOR represents and warrants that the individual
signing this Agreement on behalf of CONTRACTOR has the full authority to bind
CONTRACTOR to this Agreement.

12. Ownership of Documents: Audit.

12.01 All draft and final reports, plans, drawings, studies, maps, photographs,
specifications, data, notes, manuals, warranties and all other documents of any kind or
nature prepared, developed or obtained by CONTRACTOR in connection with the
performance of Services performed for the CITY shall become the sole property of CITY,
and CONTRACTOR shall promptly deliver all such materials to CITY upon request. At
the CITY’s sole discretion, CONTRACTOR may be permitted to retain original
documents, and furnish reproductions to CITY upon request, at no cost to CITY.

12.02 Subject to applicable federal and state laws, rules and regulations, CITY
shall hold all intellectual property rights to any materials developed pursuant to this
Agreement. CONTRACTOR shall not such use data or documents for purposes other than
the performance of this Agreement, nor shall CONTRACTOR release, reproduce,
distribute, publish, adapt for future use or any other purposes, or otherwise use, any data
or other materials first produced in the performance of this Agreement, nor authorize others
to do so, without the prior written consent of CITY.

12.03 CONTRACTOR shall retain and maintain, for a period not less than four
years following termination of this Agreement, all-time records, accounting records and
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vouchers and all other records with respect to all matters concerning Services performed,
compensation paid and expenses reimbursed. At any time during normal business hours
and as often as CITY may deem necessary, CONTRACTOR shall make available to
CITY’s agents for examination all of such records and shall permit CITY s agents to audit,
examine and reproduce such records.

13. Miscellaneous Provisions.

13.01 This Agreement, which includes all attached exhibits, supersedes any and
all previous agreements, either oral or written, between the parties hereto with respect to
the rendering of Services by CONTRACTOR for CITY and contains all of the covenants
and agreements between the parties with respect to the rendering of such Services in any
manner whatsoever. Any modification of this Agreement will be effective only if it is in
writing signed by both parties.

13.02 CONTRACTOR shall not assign or otherwise transfer any rights or interest
in this Agreement without the prior written consent of CITY. Unless specifically stated to
the contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under this Agreement.

13.03 CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest
Statements with CITY if required by California law and/or the CITY s conflict of interest

policy.

13.04 If any legal action or proceeding, including an action for declaratory relief,
is brought to enforce or interpret the provisions of this Agreement, the prevailing party will
be entitled to reasonable attorneys’ fees and costs, in addition to any other relief to which
that party may be entitled.

13.05 This Agreement is made, entered into and shall be performed in the County
of Riverside in the State of California and shall in all respects be interpreted, enforced and
governed under the laws of the State of California. The parties agree that venue in any
litigation between them shall be in Riverside County, California.

13.06 CONTRACTOR covenants that neither it nor any officer or principal of its
firm has any interest, nor shall they acquire any interest, either directly or indirectly, which
will conflict in any manner or degree with the performance of their Services hereunder.
CONTRACTOR further covenants that in the performance of this Agreement, no person
having such interest shall be employed by it as an officer, employee, agent, or
subcontractor.

13.07 CONTRACTOR has read and is aware of the provisions of Section 1090 et
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of
public officers and employees. CONTRACTOR agrees that they are unaware of any
financial or economic interest of any public officer or employee of the CITY relating to
this Agreement. It is further understood and agreed that if such a financial interest does
exist at the inception of this Agreement, the CITY may immediately terminate this
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements
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of Government Code section 87100 et seq. and section 1090 in the performance of and
during the term of this Agreement.

13.08 Improper Consideration. CONTRACTOR shall not offer (either directly or
through an intermediary) any improper consideration such as, but not limited to, cash,
discounts, services, the provision of travel or entertainment, or any items of value to any
officer, employee or agent of the CITY in an attempt to secure favorable treatment
regarding this Agreement or any contract awarded by CITY. The CITY, by notice, may
immediately terminate this Agreement if it determines that any improper consideration as
described in the preceding sentence was offered to any officer, employee or agent of the
CITY with respect to the proposal and award process of this Agreement or any CITY
contract. This prohibition shall apply to any amendment, extension or evaluation process
once this Agreement or any CITY contract has been awarded. CONTRACTOR shall
immediately report any attempt by any CITY officer, employee or agent to solicit (either
directly or through an intermediary) improper consideration from CONTRACTOR.

13.09 Severability. If any portion of this Agreement is declared invalid, illegal or
otherwise unenforceable by a court of competent jurisdiction, the entire balance of this
Agreement not so affected shall remain in full force and effect.

IN WITNESS WHEREOF, the parties hereby have made and executed this Agreement to
be effective as of the day and year first above written.

CITY: CONTRACTOR:
CITY OF BEAUMONT XXX
By: By:
XXX,
Print Name:
Title:

20



EXHIBIT “A”
PROPOSAL

(insert behind this page)



City of Beaumont —"\ Request for Env. Con. Services for
Request for Proposal QEAUMONI Cherry Channel Drainage Project
EXHIBIT “B”

CERTIFICATES OF INSURANCE AND ENDORSEMENTS

(insert behind this page)



City of Beaumont
Request for Proposal

BEAUMONT

—CALIFORNIA—

Request for Env. Con. Services for
Chertry Channel Drainage Project
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City of Beaumont Agreement #
C24-56

EXHIBIT “B”
PROPOSAL

(insert behind this page)



Professional Environmental Consulting C H AM B E RS

Services for Cherry Channel Drainage Project :
GROUP

City of Beaumont

Task 1: Project Management and Meetings

Task 1.1: Project Management

The Project Management task will cover internal management, invoicing, communication, coordination,
reporting, preliminary reviews of received reports, drafting schedule updates and meetings with the City.
This task assumes no more than four Project check-in meetings virtually taking no more than 1 hour with
Chambers Group staff, one Proj esentation, and one City meeting during Project approval, lasting

no more than 3 hours with 2 Ch rs Group staff. Additional work including out-of-scope items and ‘Commented [EB1}: Vincent Lopez

additional meetings, including public meetings, will be provided with the submittal of a contract 2024-04-29 14:42:36

amendment. Based on the six month scheduled provided by the

Deliverables: An electronic copy of the meeting agendas if required. Chambers Group, the cost for this item in the cost proposa
) ] seems substantially high for eight hours. Please revise and

Task 1.2: Kick-Off Meeting clarify. After kick-off meeting, we may only need 30-minute

check-in meetings since we will be communicating back an

Kick-off Meeting: Project initiation will begin with a kick-off meeting with the City and the Chambers forth via email,

Group Project team to discuss the project history, project description, specific project issues, and CEQA
schedule; as well as receive available project information and technical reports. It is assumed that this

Commented [EB2R1]: Per the RFP, this task included
meetings with other agencies and presentations {including

information will include the geotechnical studies, site plans, permits, and other pertinent project preparation time and travel) to the City. The full text from
information. This meeting is assumed to take no more than 2 hours. After the kick-off meeting, Chambers the RFP was “°; "‘cglded Ifivsn the page count

. . - requirements. Based on the discussion that this will be a
Group will develop a list of additional data needs. straightforward project, and the estimates have been
Deliverables: One electronic copy of the data needs list. revised for 2 staff members, 8 hours each and reflects

iha_nges per the comments below

Task 2: Data Gathering and Analysis

This task will cover the data gathering and analysis outlined in the Request for Proposal (RFP) such as,
reviewing relevant City documents including previously submitted permits for the original installation
and/or ongoing maintenance, previously prepared reports and other referenceable documents, figure
and map development for the CEQA document including but not limited to the location and vicinity, land
use, zoning, wildfire, utilities, and other public services. Technical desktop research for specific resources
including biological and cultural resources are outlined in Task 4. This task assumes one preliminary site
visit and check-in meetings with City staff.

Deliverables: Results of this task such as the identification of potential environmental concerns, Project

conflicts, and required figures shall be summarized into a memorandum submitted electronically for one
round of review. Three hard copies shall be sent to the City after the memorandum has beenfinalized.

Task 3: Investigations
Task 3.1: Geotechnical Investigation

Ninyo & Moore’s geotechnical scope of services will include the following:

e Review of the existing Technical Memorandum prepared by Converse Consultants for the Cherry
Avenue Channel, other available geotechnical reports for adjacent developments, and readily
available geologic maps, published geotechnical literature, geologic and seismic data, aerial
photographs, groundwater data, and in-house information.

¢ Geotechnical reconnaissance to document the existing surficial conditions at the proposed project
site.

Est
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*  Assessment of the general geologic conditions and seismic hazards affecting the site, and evaluation
of their potential impacts on the Proposed Project. Evaluation of geologic impacts would include
erosion potential, compressible soils, expansive soils, and shallow groundwater. Evaluation of
seismic impacts would include potential surface rupture, ground shaking, and liquefaction.

e Preparation of a short report providing our findings and conclusions regarding geology and soils
conditions that may impact the project and would be necessary to complete the final environmental
document and associated permit applications.

s Consultation with other project consultants to provide geology/geotechnical input to the final
environment documents.

Task 3.2: Phase | ESA

Ninyo & Moore's proposed scope of services for the Phase | ESA will include, but not necessarily be
limited to, the following:

s A review of federal and state environmental record sources for the subject property and for
properties located within the search radii prescribed by ASTM for the respective environmental
record sources.

s A review of readily available and/or reasonably obtainable historical aerial photographs, Sanborn
Insurance Maps, building plans, and United States Geological Survey Topographic Maps, etc.

» Asubject property reconnaissance to visually evaluate subject property conditions.

o Interview owner representatives and/or other individuals familiar with the subject property,
including past subject property operations, and construction history, if readily available and relevant.

s A subject property vicinity reconnaissance to evaluate conditions of adjacent or nearby properties
for possible environmental influences on the subject property.

e Preparation of a Phase | ESA report that meets ASTM E1527-21 and EPA AAl reporting criteria.

Assumptions: The following assumptions have been made in the preparation of our scope of services.
It is the responsibility of the client to review environmental liens for the property or engage a title

company to review such records. A lien search is not included as part of the proposed work scope. Ninyo
& Moore can provide this service if requested as an additional service and fee.

In accordance with the ASTM E1527-21 standard, subject property-specific information will be requested
from the user of the report in the form of a customized questionnaire or an interview with a designated
representative, at the client's discretion.

Upted-hourshave beep-estimatedtorevieow-ageneyrecordsTorthesubjectproperty. Review of agency | Commented [EB3]: Vincent Lopez

records for adjoining properties is not included in this proposal. Should available files require additional 2024-04-29 14.44:20

review time, adc!ltlonal cost to .obtaln, or ot.her conditions be encountered thét warrant_ addlt!onal Please revise to be allinclusive. The City will forward/shan
research/evaluation {such as an in-person review of records at a local agency office}, the client will be all documents and records needed for assessment.
contacted for additional authorization. Up to 8 hours for the site reconnaissance are included in this task. | Commented [EB4R3}: Revised.

Deliverables: One electranic copy for one round of review and comment. Results to be incarporated into | Formatted: Strikethrough

the IS. — =

| Formatted: Strikethrough
Task 4: Environmental Services | Formatted: Strikethrough
Task 4.1: Air Quality, GHGs, and Noise Evaluation ———

Ldn Consulting will prepare air quality, GHG and noise evaluations for the proposed 24-21 Cherry
Channel Drainage Project known as the “Project”.
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e Construction-related activities and emissions will be evaluated. This would consist of building
demolition, import/export of soil, mass grading, etc. A qualitative assessment of potential impacts
from toxic air emissions will be included. Evaluate applicable GHG emissions associated with heavy-
duty construction equipment combustion that will likely occur during the various phases of
construction; emissions will be quantified using the California Emissions Estimator Model®
(CalEEMod) emissions inventory model.

e Consistent with the Air Quality Management Plan (AQMD) a screening-level diesel health risk
assessment will be prepared for emissions resulting from short-term project construction activity,
specifically diesel particulate matter.

* If the Project exceeds the Screening-Level Criteria for Air Quality Impacts as identified by the Air
Pollution Control District (APCD), more detailed analysis may be required to determine mitigation
solutions and would be included.

e The analysis shall address consistency with the ARB’s Air Quality and Land Use Handbook, and
potential sources of toxic air contaminants {TACs) from the project and strategies to reduce
emissions along with design features and mitigation measures consistent with the County and APCD.

s |dentify, characterize, and inventory any applicable GHG emissions currently being requirements
(i.e., Assembly Bill's (AB) 32, 341, 1493, Senate Bill 97, and Executive Orders S-3-05, S-01-07, B-30-
15).

e Evaluate applicable GHG emissions associated with heavy-duty constructionequipment combustion
that will likely occur during the various phases of construction. Evaluate net increase in applicable
GHG emissions associated with mobile source activity. Data available from the project team and
previous analysis will be utilized in characterizing GHG-generating activities.

s The results of this study effort will be summarized in a report as requested. The analysis will discuss
the latest guidelines for Climate Change analyses as well as any California Air Resources Board (CARB)
adopted thresholds of significance and the General Plan.

e The anticipated construction activities noise levels will be identified to determine if short term
impacts will occur at the adjacent property lines. The calculated noise levels will be propagated to
the nearest residences using the logarithmic relationship describing the acoustical spreading or drop
off rate of 6 dB per doubling of distance from the source. The propagated noise levels will be
compared to the applicable standards. If potential impacts are identified, feasible mitigation
measures will be designed.

* The analysis will discuss the local guidelines and adopted thresholds of significance for Noise.

o |If additional emissions reduction calculations, report revisions, environmental coordination or
agency requests are required, LDN will work with the City to determine any and alt additional efforts
and associated costs prior to any additional work commencing. For budgeting purposes and to avoid
contract changes when these services are requested, LDN will perform these additional services on
a time and materials basis.

Deliverables: One electronic copy of the report for one round of review. Results to be incorporated into
the Initial Study (IS).

Est
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Task 4.2: Biological Survey and Report (with MSHCP Consistency Analysis)

Chambers group will conduct a biological resources survey for the Project, including a habitat
assessment, and will prepare a biological technical report which will include an analysis of the Project’s
consistency with Western Riverside County Regional Conservation Authority {(RCA) Multiple Species
Habitat Conservation Plan (MSHCP) requirements and recommended avoidance and mitigation
measures.

Prior to conducting the biological resources survey, Chambers Group will review the RCA MSHCP
Information Map for applicable criteria and survey requirements for the assessor parcel number(s)
containing the Project. Survey requirements for MSHCP species not adequately covered will also be
reviewed. The U.S. Department of Agriculture {(USDA) Natural Resources Conservation Service (NRCS})
soil survey will be reviewed to identify soils that occur within the Project site. The USFWS National
Wetlands Inventory (NWI), the U.S. Geological Survey’s (USGS) National Hydrography Dataset (NHD),
Google Earth imagery, and historical aerial photographs of the Project site and vicinity will be reviewed
for hydrological features that may fall under the regulatory jurisdiction of the USACE pursuant to Section
404 of the Clean Water Act, RWQCB jurisdiction pursuant to Section 401 of the Clean Water Act, and
CDFW jurisdiction pursuant to Section 1602 of the Fish and Game Code. This task will also include a
review of CDFW’s California Natural Diversity Database, the California Native Plant Society’s Electronic
Inventory, and the USFWS’ Information for Planning and Consultation for existing records of listed and/or
special status plant and wildlife species and habitats occurring on or in the vicinity of the Project.

After conducting the literature review, biologists will conduct the biological resources survey and habitat
assessment within the approximately 3-acre Project site. Chambers Group biologists will document the
presence of common and sensitive biological resources, both flora and fauna, within the Project
boundaries. The survey will focus on determining the potential presence of federal- and state-listed or
otherwise special status plant and wildlife species and sensitive habitats, including suitable habitat for
burrowing owl, birds associated with riparian/riverine areas, and narrow endemic plants including
Yucaipa (Marvin’s) onion and many-stemmed dudleya. Per the Burrowing Owl Survey Instructions for the
Western Riverside Multiple Species Habitat Conservation Plan Area {survey instructions; protocol), if
burrowing owl habitat are found on site a 500-foot boundary around the Project site will be walked
{where accessible and permitted), to map suitable burrowing owl habitats. All vegetation communities
and other landcover types will be mapped, qualitatively described, and assessed for the potential for
occurrence for special status species. Photographs will be taken to document the conditions of the
Project site at the time of the survey. All plant and wildlife species observed or detected during the
survey will be recorded.

Chambers Group will prepare a biological technical report that will include an introduction, methods
used to conduct the survey, results of the survey documenting the existing biological resources, a
discussion of special status plant and wildlife species with the potential to occur on the Project site, an
analysis of the Project’s consistency with MSHCP requirements), recommended avoidance and

Formatted: Strikethrough

| Commented [EB5]: Vincent Lopez
| 2024-04-29 20:42:20

! The amount of pages may be sufficient however, the City
does not want to be limited to these amounts to trigger
I costs above an awarded amount.

| commented [EB6RS]: Revised.

The biological resources survey will be conducted within 2 weeks of receiving the NTP. Chambers Group
will submit three hard copies and one efectronic copy of the draft biological technical report to the City

Est i Formatted: Strikethrough
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within 4 weeks following the completion of the biological resources survey and habitat assessment.
Chambers Group will incorporate one round of comments from the draft report into a final report and
will deliver three hard copies and one electronic copy of the final report to the City upon completion.
Geographic information system (GIS) shapefiles will also be provided to the City.

Assumptions: :

The scope of work for Task 4.2 does not include focused surveys or a formal jurisdictional delineation. If
needed, BUOW focused surveys will be provided under Task 4.3. A formal jurisdictional delineation and
reporting is provided under Task 5.1. If additiona! focused surveys are required based on the results of
the biological resources survey, Chambers Group will provide them as a separate scope and cost. The
scope of work for Task 4.2 includes up to 4 hours for responding to agency letters and comments.

While not anticipated, if any published updates to the Consistency Analysis Report Template should
occur prior to the biological technical report/MSHCP consistency analysis being completed, and if the
updates should substantially change the level of work required for this report or require any additional
studies be conducted prior to analysis, Chambers Group will revise reporting costs (if needed} after
approval from the City.

Deliverables: One electronic copy of the report for one round of- review for substantive revisions and
comments. Reasonable rounds of revisions such as minor comments and clarifications are covered unider
this task. Results to be incorporated into the IS. =

Task 4.3: Burrowing Owl Survey Instructions for the MSHCP (if needed)

Based on the results of the biclogical resources survey and habitat assessment, if suitable burrowing owl
habitat is present on or adjacent to the Project site, a focused burrow survey and focused burrowing owl
surveys must be conducted in accordance with the survey instructions. The purpose of focused
burrowing owl surveys is to identify if, when, and how the site is being used by burrowing owls. Focused
burrowing owl surveys will be conducted within the approximately 3-acre Project site and a 500-foot
buffer (survey area). Following the survey instructions protocol, the burrowing owl focused surveys will
include a minimum of one, and up to four separate site visits during the burrowing owl breeding season
(March 1 through August 31). :

The first visit will include a focused burrow survey to locate and map location of all suitable burrowing
owl habitat, potential owl burrows, burrowing owl sign, and any burrowing owls; if no potential burrows
or burrowing owls are detected, no further surveys are required. If the survey area contains natural or
man-made structures that could potentially support burrowing owls, or owls are observed during the
burrow surveys, four separate site visits during the burrowing owl breeding season must be conducted.
The first focused survey may be conducted concurrent with the focused burrow survey. The remaining
three focused burrowing owl survey visits will be conducted as specified in the survey instructions
protocol. During each focused survey, dominant plant species and all wildlife species observed/detected
will be recorded, and site photographs will be taken depicting the survey area and any evidence of
burrowing owl.

| Formatted: Strikethrough

Commented [EB7]: Vincent Lopez
2024-04-29 17.03.11

This task needs to be all inclusive for the biological
surveying.

| Commented [EBBR7): Revised

|_£ormatteg: Strikethrough
| Formatted: Strikethrough

Commented [EB9]: Vincent Lopez
2024-05-01 16:18:00

Task needs to be all inclusive, The City 1s under the
| assumption that the Chambers Group visited the Channel.

Commented [EBTOR9]: A general site visit was
performed. However, based on a more detailed assessmen
| and based on input from regulatory agencies additional
| surveys are sometimes required. There is no way to
determine what the more detailed survey and agency
requests are at this time. Additional surveys based on our
more detailed literature review and survey is unlikely to
result in additional surveys required for project. However,
the resource agency's are unpredicted. For example they
are now asking for couches bumble bee surveys on most
| projectin the area but they do not specify what habitats
should include surveys.

If there are any previously prepared studies that have been
done for the site, there are potential cost savings we could
| implement for this project.

Commented [EB11]: Vincent Lopez
2024-04-28 20:43:31

What if another round is needed? The City would like to
award a fixed contract amount to complete this project.

Commented [EB12R11]: Noted that substantive
comments will have one round and understand that minor
revisions back and forth is covered under this task.
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According to the protocol, surveys will not be conducted during rain, winds greater than 20 miles per
hour, dense fog, or temperatures over 90 degrees Fahrenheit. Potential burrowing owl burrows will be
examined for burrowing owl sign and all evidence of burrowing owl or burrowing owl sightings within
the Project site will be documented, digital photographs will be taken, and locations will be recorded
using a handheld Global Positioning System (GPS) device.

After completing the required field surveys, methods and findings will be summarized and incorporated
into a focused survey report. The locations of any suitable burrows, burrowing owls, or burrowing owl
sign encountered will be mapped and corresponding GPS coordinates will be provided. The report will be -

meludeup{e%—pages—eﬁte*t—tables—and—ﬁgwes—and&pftormatted as reg uired per the MSHCP. -20-pages!

Chambers Group Wl|| submlt three hard
copies and one electronic copy of the draft burrowing owl focused survey report to the City within 4
weeks following the completion of the final survey. Chambers Group will incorporate one round of
comments from the draft report into a final report and will deliver three hard copies and one electronic
copy of the final report to the City upon completion. GIS shapefiles will also be provided to the City.

Assumptions: The cost for Task 4.3 includes two biologists surveying the Project site and buffer in one
full day during the first site visit, and in a half-day (either a dawn or dusk survey}, during each of the
three subsequent site visits. If for unforeseen circumstances additional survey days are necessary (e.g.,
adverse weather conditions canceling a survey), Chambers Group will provide them after approval from
the City. The scope of work for Task 4.3 includes up to 2 hours for responding to agency letters and
comments

Task 4.4: DBESP Report

After all required surveys for the Project have been conducted and the respective survey reports have
been prepared and accepted, Chambers Group will prepare a DBESP. The DBESP will follow the most-
recent version of the DBESP template available on the Regional Conservation Authority’s website, and
will include Executive Summary, Introduction, Riparian/Riverine Mitigation (MSHCP Section 6.1.2},
Narrow Endemic Plant Species Mitigation (MSHCP Section 6.1.3), Additional Survey Needs {(MSHCP
Section 6.3.2), Delhi Sands Flower-Loving Fly {(MSHCP Section 6.3.2), and Reference section, and
supporting appendices.

The DBESP report will include up to 30 pages of text, tables, and figures and up to 250 pages of supporting
appendices (including biological surveys and jurisdictional delineation reports). Chambers Group will
submit three hard copies and one electronic copy of the draft DBESP report to the City within

4 weeks following completion of all required Project surveys and reports. Chambers Group will
incorporate one round of comments from the draft DBESP report into a final DBESP and will deliver three
hard copies and one electronic copy of the finai report to the City upon completion.

Assumptions: While not anticipated, if any published updates to the MSHCP DBESP template should
occur prior to the DBESP for the Project being completed, and if the updates should substantially change
the level of work required for this report or require any additional studies be conducted prior to analysis,
Chambers Group W|II revise the cost of the DBESP (|f needed) after approval from the Clty Fhescepe-of

Deliverables: One electronic copy of the report for one round of review and comment. Results to be
incorporated into the IS.

- Est
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The price for this task and report needs to be all inclusive
. regardless of the amount of pages
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Task 4.5: Cultural Resources Literature Review, Desktop Research and Consultation
Chambers Group will conduct a literature review, including a review of the findings of a records search
through the California Historical Resources Information System (CHRIS) database at the appropriate
Information Center (IC). The records search will be conducted by IC staff and review relevant previously
recorded cultural resources and previous investigations completed for the half-mile search radius
surrounding the project site. A paleontological records search will also be completed for the half-mile
search radius surrounding the Project site by the relevant Natural History Museum.

In addition to the above research, a request that the Native American Heritage Commission (NAHC) will
be submitted for a review of their sacred land files (SLF). This search will identify if any resources
important to Native Americans have been recorded within the project area and surrounding vicinity. The
NAHC will provide the results and a list of affiliated tribal representatives to contact for additional
information. Chambers Group will provide the results of the NAHC SLF search and list of tribes in the
desktop cultural resources letter report. Note: This research alone does not satisfy the lead agency’s
requirements under AB 52. [t is assumed that the lead agency will conduct AB 52 Tribal Consultation.
Upon request, Chambers Group can assist in coordinating AB 52 consultation requirements (see Task
4.5.3).

Assumptions:

e The City will provide Chambers Group with confirmation on the Project footprint at the time of
authorization-ar NTP. It is assumed that this information will not change once Chambers Groupshas
initiated the tasks above.

e All required records searches will be submitted within 1 week of receipt of NTP.

¢ Fees incurred by the IC and Museum to conduct the record searches, estimated at $1,380.00, are
included as part of this task. We will bill the actual amount these institutions charge without a
markup.

e Currently, the IC estimates 6 to 8 weeks from the date of request to provide results for a records
search. In addition, fees incurred by the relevant Natural History Museum to conduct the
paleontological record search are included as part of this estimated cost. Currently, the Museum
estimates 2 to 3 weeks from the date of request to provide results for a records search. Currently,
the NAHC estimates 6 to 8 weeks from the date of request to provide results for the SLFrequest.

* This task does not currently include the issuance of NAHC Scoping Notification Letters to NAHC-listed
points of contact to request information regarding the proposed Project site. These informal
evidence gathering letters are not a substitute for government-to-government consultation by the
permitting agency. If the SLF search returns positive results and/or the City requests that these
notification letters be transmitted, a revised scope of work and cost will be necessary.

o This task assumes that no previously documented cultural resources are recorded within the Project
site. If the records search data reveals that potentially significant cultural resources are documented
within the Project site and/or surrounding half-mile radius study area that may be affected by the
Project, further research, such as a field survey, may be required, at additional cost.

e This task does not include cultural resources survey, testing, data recovery, analysis, monitoring, or
similar programs.

Deliverables: This task includes a records search requests, review of results provided, and minimal

research to be incorporated within the Cultural Resources Report.

#
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Chambers Group will complete a desktop study and prepare a Cultural Resources Report deliverable.
The Cultural Resources Report will be prepared according to Archaeological Resource Management
Report (ARMR) Guidelines and California State Historic Preservation Office {(SHPO) Guidelines, detail the
methods used, and describe the results of the records search, all additional research and literature
review, and any related recommendations. The report will not include results from an on-ground survey
of the proposed Project site as it is perceived that little meaningful data can be gleaned from a pedestrian
survey of the area due to the location of proposed direct impacts being located within compacted, semi-
impervious surfaces within an active channel system. The report is assumed to contain up to 30 pages of
text, graphics, and appendices. The report will also discuss the paleontological records search results and
the basic geologic context of the Project site, to support any related recommendations regarding
paleontology, as well as addressing the results of the NAHC SLF records search.

Assumptions:

e Chambers Group will provide a draft report to the City for review within 4 weeks after receipt of all
requested records search data.

e« [This task cost estimate assumes that only one round of substantive consolidated report comments Commented [EB17]: Similar to the;viousm
from the City will be received to be incorporated into the final document within 2 weeks after draft that this will include a reasonable amount of minor revisior
review. If additional comments are received, a revised scope of work and cost for additional review afteheubetaptve comments heveboer nade R |
may be necessary.

s~ This task does not include cultural resources, survey, testing, data recovery, analysis, monitoring, or
similar programs. It is assumed that existing hardscape, geo-material liner, and landscape features
located within the proposed Project site will preclude effective ground surface visibility and impede
the ability to adequately identify and assess the presence of archaeological resources. Therefore, an
on-foot survey of the Project site is NOT recommended. Should an archaeological resources
inventory survey be required a separate scope and cost will be required.

e This task does not include survey and analysis of historic period-built environment resources. It is
assumed that no such resources are located within the Project site or adjacent right-of-way (publicly
accessible surface streets). If historic period-built environment infrastructure is identified within the
Project right-of-way, and may be affected by the Project, these resources would need to be evaluated
for eligibility for listing on the National Register of Historic Places, the California Register of Historical
Resources, and/or a local register. If historic period-built environment resources that may be affected
by the Proposed Project are identified, a separate scope and cost will be required to assess these
resources.

Deliverable: One electronic copy of the Desktop Cultural Resources Report. Results to be incorporated
into the IS.

AB 52 required an update to CEQA Appendix G to include a new category titled “Tribal Cultural
Resources”. As a Lead Agency, the City is required {o conduct AB 52 consultation with requesting tribal
groups on a government-to-government basis.
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This task will provide support to the City including, but not limited to preparing and transmitting Request
to Consult Letters to respective tribes via email and certified mail; support with consultation regarding
the proposed Project plans and potential impacts; support arranging conference calls with tribes; and/or
development of mitigation measures, as appropriate. Should any tribe request a site visit, or require
further calls to conclude consultation, it is assumed that City will cover this expense and provide the
tribe(s) an opportunity to visit the Project site.

Assumptions:

¢ This proposal does not include attending field visits requested by tribal groups requesting
consultation. Based on recent experience, field visits with the tribal groups have not been
requested.

Deliverable: Up to four Request to Consult Letters and Project site maps for District review; assist with

up to three 1-hour consultation meetings; prepare Tribal Consultation Summary memo.

Task 4.6: CEQA Documentation

Project Description: Chambers Group will develop a comprehensive description for the Proposed Project
that will form the basis for the analysis of the potential impacts on the environment, based on the
information provided by the City. The project description will include a narrative and graphical
presentation of the Proposed Project, including components, location and boundaries, regional and
vicinity maps, and a statement of the Project goals and objectives.

Prepare IS Checklist: Chambers Group shall prepare an IS Checklist to determine the appropriate level
of CEQA documentation for the Proposed Project which is assumed to be either a Negative Declaration
(ND} or MND. The IS will be prepared using the most recent revision of the 1S Environmental Checklist
Form suggested in the CEQA Guidelines Appendix G or utilizing a format preferred by the City in
compliance with CEQA Section 15063. Chambers Group will provide one electronic PDF copy of the
Administrative IS Checklist for District review.

Deliverables: One electronic copy of the project description and IS checklist for one round of review and
comment.

Prepare Administrative Draft MND: If one or more significant impacts are identified during the IS
process, and in the technical reports prepared for Tasks 4.2 to 4.5 and Task 5, CEQA allows the
preparation of an MND when those impacts can be mitigated to a less-than-significant level. The
preparation of an ND is similar to MND, with the exception that an MND includes mitigation measures.
Therefore, the description of an MND is provided in this task.

Est
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Needed Consultant. The Chambers Groups should have sut
list based on previous task orders.

[ Commented [EB19R18]: Understood. Revised and kept
one assumption. Based on previous consultations, no tribe.
have requested our presence during field visits

‘ The Chambers Group is contracted with the City as an As-
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For each CEQA environmental checklist discipline item, the existing environmental setting of the
Proposed Project site and surroundings will be characterized from the existing literature base and a site
visit by an environmental analyst. An environmental impacts analysis will be prepared for each checklist
entry. Based on CEQA-defined significance criteria, Chambers Group will determine the potential for any
adverse or significant adverse impacts and present mitigation measures to reduce any such impacts to a
level below significance. Chambers Group will provide one electronic PDF copy of the Administrative
Draft MND for one round of City review and one round to finalize the revised changes.

Prepare/Distribute the MND and Notice of Intent: For submittal to the Office of Planning and Research
(OPR), Chambers Group will draft a Notice of Intent (NOI), Notice of Completion (NOC), Summary Form,
and the Public Draft 1IS/MND with associated appendices to be submitted electronically on behalf of the
City. The City must approve Chambers Group as a submitter for the City on the OPR CEQANet Web portal.

Chambers Group will prepare the NOI for distribution during the public review to agencies, interested
parties, and property owners adjacent to the Proposed Project from an approved distribution list
provided by the City. We assume up to 25 mailings of the NOI via regular mail to adjacent property
owners and up to 10 mailings of the NOI via certified mail to agencies and other interested parties.
Chambers Group will file the NOI to adopt an MND with the County Clerk. We assume the City will be
responsible for newspaper publications or on-site postings.

Note: This task does not include attendance at any public or communit\/ outreach meetings. The
environmental document will not be circulated until AB 52 consultation has been concluded.

Deliverables: One electronic PDF copy of the Public Review Draft MND and technical reports as
appendices for distribution. Up to three hard copies of the Public Review Draft MND with technical
reports/appendices on thumb drive or CDs. [Up te-25-mailings60 mailings to adjacent pproperty owners
via regular mail, and up to 10 mailings to agencies and interested parties via certified mail. State
Clearinghouse submittal will be done electronically Should additional mailings be required; Chambers
Group can prepare and mail additional notices at an additional cost.

Task 4.6.3: Final MND

Prepare Final MIND with Response to Comments: Based upon comments received from public review,
responses to the comments will be prepared. For the purposes of this proposal, and understanding that the
Project would not be controversial to the existing neighborhood, no more than 100 comments -up-te-15-comment
letterson the IS/MND are assumed, with responses requiring minimal further investigation or studies. A
draft of these responses will be provided to the City. Upon receipt of one complete set of comments from
the City on the responses, a Final MIND will be prepared. This document combined with the Draft MND
will constitute the Final MND to be used by the City when considering approva! of the Proposed Project.
This Task will include up to two rounds of comments from the City.

Prepare MMRP and NOD: Following preparation of the MND, Chambers Group will prepare a Draft
MMRP. The Final MMRP incorporating the City’s comments will be incorporated into the Final MND. The
Notice of Determination (NOD) is filed following the City’s decision to carry out or approve the Proposed
Project for which the MND has been prepared. Chambers Group will prepare the NOD and will file the
NOD with the State Clearinghouse and the County Clerk. The City will be responsible for COFW filing fees,
if necessary. Chambers Group will provide up to three hard copies of the NOD; the NOD is to be filed
electronically with the State Clearinghouse and one filed with the County Clerk.
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As discussed, the City is relying on the Chambers Group to
full vet the affected property owners. The price should
reflect an all inclusive cost based on this analysis.
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Deliverables: Three hard copies of the draft Final MND and reviewed Final MND with the technical
reports/appendices on thumb drive or CD.

Task 5: Jurisdictional Delineation and Regulatory Permitting
Task 5.1: Jurisdictional Delineation

Chambers Group will conduct a desktop analysis prior to the field survey and delineation of Cherry
Channel. USGS guadrangle maps and hydrological features, NRCS soil survey maps, NHD maps, USFWS
NWI maps, and historical aerial imagery will be reviewed. Aerial imagery of the Project site and
immediately adjacent areas will be searched for other potentially jurisdictional features including v-
ditches, culverts, swales, etc., and potential connectivity to any Traditional Navigable Waters.

Potential waters and wetland habitats on the site will be evaluated using the methodology set forth in
the Corps of Engineers Wetland Delineation Manual (USACE 1987) and the Regional Supplement to the
Corps of Engineers Wetland Delineation Manual Arid West Region Version 2.0 (USACE 2008). This
preliminary jurisdictional delineation will be consistent with the 2023 Rule revising the definition of
Waters of the United States (WoUS) and the August 29, 2023, amendment and includes measurement
of the Ordinary High. Water Mark (OHWM} to determine WoUS. Surveyors will walk the Project site,
specifically Cherry Channel, and will identify and map limits of jurisdiction with a submeter GPS device.
The surveyors will document the boundary of the OHWM and Bank to Bank features as identified within
the Project site. Hydrologic indicators include evidence of inundation, saturation, watermarks, drift lines,
and sediment deposits. OHWM data will be recorded on USACE Rapid Ordinary High Water Mark Field
Identification Data Sheets. Soils will be investigated for hydric characteristics. Wetland boundaries (if
present) will be determined using the current accepted methodology prescribed in the USACE 1987 and
USACE 2008. This method requires positive evidence of hydrophytic vegetation, hydric soils, and
wetlands hydrology to be considered a wetland. If potential wetlands are identified, soil pits will be
established to determine the wetlands/uplands boundaries. Soil pit data will be recorded on USACE Arid
West Region Wetland Determination Forms. The boundaries of hydrological features will be mapped in
a shapefile that will distinguish each agency’s respective jurisdiction (USACE, CDFW, and RWQCB) based
on current agency guidance documents. Photographs of hydrological features and any soil pits will be
taken. Vegetation communities will be mapped during the biological resources survey under Task4.2

The jurisdictional delineation will be conducted within two weeks of receiving the Notice to Proceed.
Following the survey, Chambers Group will prepare a preliminary jurisdictional delineation report
documenting the survey results. The report will include Introduction, Regulatory Overview, Methods,
Results, Summary of Jurisdictional Findings, Conclusions and Recommendations, and Reference sections.
The report will include up to 35 pages of text, tables, and figures and up to 20 pages of appendices
including photographs of the site, OHWM and wetland determination datasheets, and plant and wildlife
species lists. Chambers Group will submit three hard copies and one electronic copy of the draft
preliminary jurisdictional delineation to the City within 4 weeks of conducting the survey. Chambers
Group will incorporate one round of comments into the final report and will submit three hard copies
and one electronic copy of the final report to the City upon completion. GIS shapefiles will also be
provided to the City.

Assumptions: The level of effort for Task 5.1 assumes one biologist conducting jurisdictional delineation
in 1 day concurrently with the biological resources survey. If additional survey time is required due to
unforeseen circumstances, Chambers Group will revise the cost in coordination with the City. The cost
for Task 5.1 includes field survey time, mobilization/demobilization time, vehicle use and fuel or mileage,
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personal protective equipment, submeter GPS and camera use, data management, project management
time, GIS support, and reporting time.

The scope of work for Task 5.1 includes up to 4 hours for responding to agency letters and comments.
Task 5.2: USACE, RWQCB, and CDFW Permit Coordination and Applications

Chambers Group assumes the City will directly pay any associated project permit fees to the
corresponding regulatory agencies for this task, as applicable.

Preparation of USACE 404 Permit Applications: The level of work associated with preparing the
notification to the USACE pursuant to Section 404 is dependent on the magnitude of project impacts on
jurisdictional waters and other resources. The delineation determines if the project requires an
individual permit or if it could fall under a nationwide permit. For scope and costing purposes, Chambers
Group assumes the project would qualify for a Nationwide Permit (NWP), which would expedite the
permitting process compared to an Individual Permit. If it is determined that a NWP is not valid for the
final project description, Chambers Group will inform the City and additional costs may be required,
depending on the application requirements. This cost estimate includes preparation of the notification
package, including support information in compliance with the NWP and minimal, minor coordination
with USACE is included.

Preparation of Written Notification for Water Quality (401) Certification: A water quality certification
is required from the RWQCB for any activity that requires a federal license or permit (such as a Section
404 permit) and may result in a discharge to jurisdictional waters. RWQCB requires pre-filing application
meetings a minimum of 30 days prior to the submittal of an application. Chambers Group will coordinate
the meeting and prepare and submit the necessary documentation to the RWQCB for its review of the
project pursuant to water quality certification. Chambers Group will schedule one additional meeting
with the RWQCB at the Project site, if necessary, to facilitate the RWQCB's review of the Project and
completion of the water quality certification. This cost estimate includes no more than two rounds of
comments from RWQCB and those comments do not request or require further study than what is
readily available and/or identified in this proposal.

Preparation of CDFW 1600 Permit Application: Chambers Group will prepare and submit a notification
to CDFW for a 1600 Lake and Streambed Alteration Agreement (SAA). CDFW has transitioned to an
entirely online application process through the Environmental Permit Information Management System
(EPIMS). This will require the City to have an account on EPIMS to initiate the permit application and sign
any documentation. Chambers Group assumes the City will provide permissions to fill out the application
on the City’s behalf, but assumes the City will sign the application. Chambers Group will schedule one
meeting with CDFW at the Project site, if necessary, to facilitate CDFW’s review of the Project and
completion of the Agreement. This cost estimate includes no more than two rounds of comments from
CDFW and those comments do not request or require further study than what is readily available and/or
identified in this proposal.

Permit Application Processing: Chambers Group will coordinate with USACE, CDFW and RWQCB
throughout their review of the regulatory permit applications to ensure that any potential concerns are
made known to the City and resolved at the earliest possible opportunity.

{
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If the regulatory permits are being prepared in concurrence with the CEQA document rather than
subsequent, they will be submitted to the agencies at the time of the Draft circulation to ensure that the
permits are processed in a timely manner along with the rest of the Project. This also ensures that the
agencies are involved in the preparation of the environmental document and mitigation development,
if necessary.

Deliverables: Draft and Final Permit Applications for 404 NWP, 401 WQC, and 1600 LSAA

J. Cost Proposal
Submitted in a separate, sealed envelope.

K. Other Information

Chambers Group has provided the City with environmental services for several years on various
development projects. We are knowledgeable not just on City processes but also with the existing
biological and cultural environment within the City and County, as well as agencies and organizations
that have interests in the area such as COFW and various tribal governments.
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Other
Project Cost Subtotal Direct Subtotals
Costs

Task 1: Project Management and Meetings $2,896.00 $335.00 $3,231.00

Task 2: Data Gathering and Analyses $7,340.00 $335.00 $7,675.00

Task 3.1: Geotechnical Investigation $8,970.00 - $8,970.00

Task 3.2: Phase | ESA $6,779.25 - $6,779.25

Task 4.1: Air/GHG/Noise $17,940.00 - $17,940.00

Task 4.2: Bio Sur\(ey and Report.(W|th MSHCP $14,301.50 $982.40 $15,283.90

Consistency Analysis)
Task 4.3: Burrowing Owl (Optional) $11,796.50 | $1,188.02 $12,984.52
Task 4.4: DBESP Report $7,249.00 | $1,520.40 $8,769.40
Task 4.5: Cultural Resources Literature Review,
Desktop Research and Consultation and AB 52 $10,838.00 | $1,500.00 $12,338.00
Tribal Consultation

Task 4.6: CEQA Documentation (IS/MND) $36,536.00 | $827.00 $37,363.00

Task 5: Jurisdictional Del‘m'eatlon and Regulatory $29,117.50 $646.02 $29,763.52
Permitting

Tasks Totals $164,501.75 | $7,333.84 $171,835.59
Total with Optional Task $164,565.59
Total without Optional Task $151,581.07
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CERTIFICATE OF LIABILITY INSURANCE

CHAMGRO-01 RENAS
DATE (MM/DD/YYYY)

5/10/2024

| REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

propucer License # OM10410

ArmstrongIRobltaillelRlegIe Business and Insurance Solutions
1500 Quail St, Suite #
Newport Beach CA 92660

CgNT[_\CT

| fAIS o, Extr: (949) 381-7700
| ERMlL <. arrinfo@aleragroup.com

[ TA% \o):(949) 861-8429

INSURER(S) AFFORDING COVERAGE NAIC #
insurer A : Nautilus Insurance Company 17370
INSURED insurer B : Key Risk Insurance Company 10885
Chambers Group Inc. insurer ¢ : Insurance Co of the West 27847
3151 Airway Ave, Suite F208 INSURERD :
Costa Mesa, CA 92626
| INSURERE :
INSURER F : _-]
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

s TYPE OF INSURANCE ADL S POLICY NUMBER DO YY) | DOt LIMiTS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
| cLAMS-MADE |z] OCCUR X | X [ECP2026303-16 51212024 | 5122025 | PAMGREIGRENED | 100,000
il MED EXP (Any one person| $ 10,000
|| PERSONAL & ADVINJURY | § 1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 5 2,000,000
POLICY hESH Lec PRODUGTS - COMP/OP AGG | § 1,000,000
OTHER: $
B | automosiLE LiABILITY FOMBINEDSINGLELIMIT [ 1,000,000
| X | any auTo BAP2037737-12 511212024 | 5/M12/2025 | BopILY INJURY (Per person) | §
OVWNED SCHEDULED
|| AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
X MBS ony | X | AGTERUNY P B tent " MACE s
$
A | umerertavime | X | occur EACH OCCURRENCE A 10,000,000
X | ExCESS LIAB CLAIMS-MADE FFX2026322-16 5/12/2024 | 5/12/2025 AGGREGATE s 10,000,000
DED | | RETENTIONS s
C |WORKERS COMPENSATION X [ BER [T~
AND EMPLOYERS' LIABILITY TATUTE ER
ANY PROPRIETOR/PARTNERIEXECUTIVE N WSD 5055233 04 51272024 | 5M22025 | o) oo pcoipent s 1,000,000
OFFICERMEMBER EXCLUD N/A
{Mandatory Tn NH) E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe unde 1.000.000
DESGRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ ket
A |Pollution Liability ECP2026303-16 5/12/2024 | 5/12/2025 |Limit 1,000,000
A |Professional Liab. ECP2026303-16 5/12/2024 | 5M2/2025 |Limit 1,000,000
l |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space Is required)

City of Beaumont, its elected and appointed officers, officials, employees, agents and volunteers are additional insured as their interest may appear as
respects the operation of the Named Insured as required by written contract/agreement per the attached forms. Waiver of Subrogation applies to the General
Liability per the attached form.30 Days' Notice of Cancellation to certificate holder, 10 days for non-payment of premium.

CERTIFICATE HOLDER

CANCELLATION

City of Beaumont
550 E. 6th Street
Beaumont, CA 92223

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Do

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF SUBROGATION
(TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US)
AUTOMATIC STATUS - COVERAGEA,B&D

Policy Number Policy Effective Date Policy Expiration Date Endorsenl;:‘rtn‘ta Effective
ECP2026303-16 5/12/2024 5/12/2025 5/12/2024

This endorsement modifies insurance provided under the following:
ENVIRONMENTAL COMBINED POLICY

The following is added to Paragraph 17. Subrogation of SECTION VIl — CONDITIONS:

We waive any right of recovery against any person(s) or organization(s) because of payments we make under
COVERAGE A — BODILY INJURY AND PROPERTY DAMAGE LIABILITY, COVERAGE B — PERSONAL AND
ADVERTISING INJURY LIABILITY, and COVERAGE D - CONTRACTORS POLLUTION LIABILITY under this policy.

Such waiver by us applies only if:

1. The insured has agreed in writing in a contract or agreement with such person(s) or organization(s) to waive its
right of recovery; and

2. The insured has waived its right of recovery against such person(s) or organization(s) prior to loss.

This waiver does not apply in any jurisdiction where such waiver is held to be illegal or against public policy or in any

situation Where the person(s) or organization(s) against whom subrogation is to be waived is found to be solely

negligent.

This endorsement does not apply to any person(s) or organization(s) designated in a SCHEDULE of person(s) or

organization(s) against whom rights of recovery have been waived.

ALL OTHER TERMS AND CONDITIONS OF THE POLICY SHALL APPLY AND REMAIN UNCHANGED.

ECP 1260 01 21 Includes copyrighted material of Insurance Services Office, Inc., used with its permission. Page 1 of 1



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

ADDITIONAL INSURED -- OWNERS, LESSEES OR CONTRACTORS
AUTOMATIC STATUS — COMPLETED OPERATIONS - COVERAGE A, D.1 & D.4

Policy Number Policy Effective Date Policy Expiration Date Endorsergt:‘l:; Effective
ECP2026303-16 05/12/2024 5/12/2025 5/12/2024

This endorsement modifies insurance provided under the following:
ENVIRONMENTAL COMBINED POLICY

I. SECTION Il - WHO IS AN INSURED is amended to include as an additional insured:

1. Any person or organization for whom you have performed operations when you and such person or organization
have agreed in writing in a contract or agreement, in effect during this policy period, that such person or
organization be added as an additional insured on this policy; and

2. Any other person or organization you are explicitly required to add as an additional insured under the contract or
agreement described in Paragraph 1. above.

Such contract or agreement must be executed and in effect prior to the performance of your work included in the
products-completed operations hazard which is the subject of such contract or agreement.

Such person(s) or organization(s) is an additional insured only with respect to liability for bodily injury or property
damage under SECTION | — COVERAGE A — BODILY INJURY AND PROPERTY DAMAGE LIABILITY,
Coverage D.1 —- Contractors Pollution Legal Liability and Coverage D.4 — Microbial Substance Contractors
Pollution Liability, directly caused by your work performed for the additional insured described in Paragraph 1.
or 2. above, and included in the products-completed operations hazard.

However, the insurance afforded to such additional insured described above:

a. Only applies to the extent permitted by law; and

b. Will not be broader than that which you are required by the contract or agreement to provide for such additional
insured; and

c. Will not extend beyond that which is provided to you in this policy.

ll. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:
This insurance does not apply to:
a. Bodily injury or property damage arising out of the rendering of, or the failure to render, any professional
architectural, engineering or surveying services, including:
(1) The preparing, approving, or failing to prepare or approve, maps, shop drawings, opinions, reports, surveys,
field orders, change orders or drawings and specifications; or
(2) Supervisory, inspection, architectural or engineering activities.

This exclusion applies even if the claims against any insured allege negligence or other wrongdoing in the
supervision, hiring, employment, training or monitoring of others by that insured, if the occurrence which caused
the bodily injury or property damage involved the rendering of, or the failure to render any professional
architectural, engineering or surveying services.

lll. With respect to the insurance afforded to these additional insureds, the following is added to SECTION V — LIMITS
OF INSURANCE:

The most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement described in Paragraph 1.1.; or
2. Available under the applicable limits of insurance;

whichever is less.
This endorsement shall not increase the applicable limits of insurance.

IV. With respect to the insurance afforded to these additional insureds, the following is added to SECTION VI -

ECP 1248 01 21 Includes copyrighted material of Insurance Services Office, Inc., used with its permission. Page 1 of 2



REPORTING, DEFENSE, SETTLEMENT & COOPERATION:

1. Duties — Additional Insured

An additional insured must see to it that:

a. We are notified in writing as soon as practicable of an occurrence which may result in a claim or suit;

b. We receive written notice of a claim or suit as soon as practicable; and

¢. Arequest for defense and indemnity of the claim or suit will promptly be brought against any policy issued by
another insurer under which the additional insured may be an insured in any capacity. This provision does not
apply to insurance on which the additional insured is a Named Insured, if the contract or agreement requires
that this coverage be primary and noncontributory.

V. SECTION Vii - CONDITION 10. - Other Insurance is amended by the addition of the following which supersedes any
provision to the contrary:

Primary And Noncontributory Insurance

This insurance is primary to and will not seek contribution from any other insurance available to a person(s) or

organization(s) included as an additional insured under this endorsement provided that:

1. The additional insured person(s) or organization(s) is a Named Insured under such other insurance; and

2. You have agreed in writing in a contract or agreement, in effect during this policy period, that this insurance would
be primary and would not seek contribution from any other insurance available to the additional insured person(s)
or organization(s). Such contract or agreement must be executed and in effect prior to the performance of your
work included in the products-completed operations hazard which is the subject of such contract or agreement.

However, this provision does nhot apply if the other insurance available to the person(s) or organization(s) included as
an additional insured is Owners and Contractors Protective Liability, Railroad Protective Liability, or similar project-
specific, primary insurance.

VI. This endorsement does not apply to an additional insured which has been added to this policy by an endorsement
showing the additional insured in a SCHEDULE of additional insureds, and which endorsement applies to that
designated additional insured.

ALL OTHER TERMS AND CONDITIONS OF THE POLICY SHALL APPLY AND REMAIN UNCHANGED.

ECP 1248 01 21 Includes copyrighted materiat of Insurance Services Office, Inc., used with its permission. Page 2 of 2



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

ADDITIONAL INSURED -- OWNERS, LESSEES OR CONTRACTORS
AUTOMATIC STATUS — ONGOING OPERATIONS - COVERAGE A, B, D.1 & D.4

Policy Number Policy Effective Date Policy Expiration Date Endorseng:rtl; Effective
ECP2026303-16 05/12/2024 5/12/2025 5/12/2024

This endorsement modifies insurance provided under the following:

ENVIRONMENTAL COMBINED POLICY

SECTION Iil - WHO IS AN INSURED is amended to include as an additional insured:

1.

Any person or organization for whom you are performing operations when you and such person or organization
have agreed in writing in a contract or agreement, in effect during this policy period, that such person or
organization be added as an additional insured on this policy; and

Any other person or organization you are explicitly required to add as an additional insured under the contract or
agreement described in Paragraph 1. above.

Such contract or agreement must be executed and in effect prior to the performance of your work which is the
subject of such contract or agreement.

Such person(s) or organization(s) is an additional insured only with respect to liability for bodily injury or property
damage under SECTION | — COVERAGE A - BODILY INJURY AND PROPERTY DAMAGE LIABILITY,
Coverage D.1 — Contractors Pollution Legal Liability and Coverage D.4 — Microbial Substance Contractors
Pollution Liability, or personal injury or advertising injury under SECTION | - COVERAGE B ~ PERSONAL AND
ADVERTISING INJURY LIABILITY directly caused by:

a. Your acts or omissions; or

b. The acts or omissions of those acting on your behalf,

in the performance of your ongoing operations for the additional insured described in Paragraph 1. or 2, above.

However, the insurance afforded to such additional insured described above:

a. Only applies to the extent permitted by law; and

b. Will not be broader than that which you are required by the contract or agreement to provide for such additional
insured, and

c. Wil not extend beyond that which is provided to you in this policy.

A person’s or organization’s status as an additional insured under this endorsement ends when your operations

for the person or organization described in Paragraph 1. above are completed.

With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to:

Bodily injury, property damage or personal and advertising injury arising out of the rendering of, or the failure

to render, any professional architectural, engineering or surveying services, including;

(1) The preparing, approving, or failing to prepare or approve, maps, shop drawings, opinions, reports, surveys,
field orders, change orders or drawings and specifications; or

(2) Supervisory, inspection, architectural or engineering activities.

This exclusion applies even if the claims against any insured allege negligence or other wrongdoing in the
supervision, hiring, employment, training or monitoring of others by that insured, if the occurrence which caused
the bodily injury or property damage, or the offense which caused the personal and advertising injury, involved
the rendering of, or the failure to render any professional architectural, engineering or surveying services.

Bodily injury or property damage occurring after:
(1) All work, including materials, parts or equipment furnished in connection with such work, on the project (other

than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location
of the covered operations has been completed; or

ECP 1246 01 21 Includes copyrighted material of Insurance Services Office, Inc., used with its permission. Page 1 of 2
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(2) That portion of your work out of which the injury or damage arises has been put to its intended use by any
person or organization other than another contractor or subcontractor engaged in performing operations for a
principal as a part of the same project.

With respect to the insurance afforded to these additional insureds, the following is added to SECTION V ~ LIMITS
OF INSURANCE:

The most we will pay on behalf of the additional insured is the amount of insurance:

1. Reaquired by the contract or agreement described in Paragraph I.1.; or
2, Available under the applicable limits of insurance;

whichever is less.
This endorsement shall not increase the applicable limits of insurance.

With respect to the insurance afforded to these additional insureds, the following is added to SECTION VI -
REPORTING, DEFENSE, SETTLEMENT & COOPERATION:

1. Duties - Additional Insured

An additional insured must see fo it that:

a. We are nofified in writing as soon as practicable of an occurrence or offense which may result in a claim or
suit;

b. We receive written notice of a claim or suit as soon as practicable; and

¢. Arequest for defense and indemnity of the claim or suit will promptly be brought against any policy issued by
another insurer under which the additional insured may be an insured in any capacity. This provision does not
apply to insurance on which the additional insured is a Named Insured, if the contract or agreement requires
that this coverage be primary and noncontributory.

SECTION Vil - CONDITION 10. — Other Insurance is amended by the addition of the following which supersedes any
provision to the contrary: .

Primary And Noncontributory Insurance

This insurance is primary to and will not seek contribution from any other insurance available to a person(s) or

organization(s) included as an additional insured under this endorsement provided that:

1. The additional insured person(s) or organization(s) is a Named Insured under such other insurance; and

2, You have agreed in writing in a contract or agreement, in effect during this policy period, that this insurance would
be primary and would not seek contribution from any other insurance available to the additional insured person(s)
or organization(s). Such contract or agreement must be executed and in effect prior to the performance of your
work which is the subject of such contract or agreement.

However, this provision does not apply if the other insurance available to the person(s) or organization(s) included as
an additional insured is Owners and Contractors Protective Liability, Railroad Protective Liability, or similar project-
specific, primary insurance.

This endorsement does not apply to an additional insured which has been added to this policy by an endorsement

showing the additional insured in a SCHEDULE of additional insureds, and which endorsement applies to that
designated additional insured.

ALL OTHER TERMS AND CONDITIONS OF THE POLICY SHALL APPLY AND REMAIN UNCHANGED.

ECP 1246 01 21 Includes copyrighted material of Insurance Services Office, Inc., used with its permission. Page 2 of 2



BEAUMONT Staff Report

—CALIFORNIA—

TO: City Council

FROM: Robert L. Vestal, Public Works Director
Vincent Lopez, Project Manager

DATE June 4, 2024

SUBJECT: Agreement for Environmental Consulting Services for the Cherry Channel
Drainage Project

Description Award a Professional Services Agreement (PSA) to The Chambers Group
for Environmental Consulting Services for the Cherry Channel Drainage Project.

Background and Analysis:

The City of Beaumont is in the process of preparing engineering design plans to line the
Cherry Channel with concrete. The Cherry Channel Drainage Project is an existing
trapezoidal earthen channel along Cherry Avenue between Cougar Way and Oak Valley
Parkway. The existing channel is lined with a turf-reinforced geo-mat along the side
slope and channel bottom. The existing geo-mat is in poor condition with many sections
torn or missing. The channel is adversely affected by urban runoff.

The constant supply of nutrient-rich runoff has increased the City’s maintenance cost
and efforts. The City is seeking to alleviate this increased cost and efforts by lining the
section of the channel with concrete. The Project’s alignments and grades will be
maintained, as well as all existing junction structures for the Channel.

On November 20, 2023, the City Council awarded an agreement to EXP for the
engineering design of the Channel. The design of the Channel is currently 30%
completed pending any outcomes and finding from the environmental document. Once
the environmental document is completed, any findings will be incorporated into the
design to complete the plans and specifications.

On February 12, 2024, the City published the request for proposals (RFP) for
Environmental Consulting Services in the Public Purchase (City's Procurement System)
and the Press Enterprise (local newspaper). On March 1, 2024, the City also published
answers to questions posted by interested proposers to the RFP. The proposal due
date was extended to March 28, 2024, via Addendum No. 2.



On March 28, 2024, the City received nine (9) proposals from qualified consulting firms
interested in providing professional Environmental Consulting Services for the Cherry
Channel:

e Compass Consulting

e Jennings Environmental, LLC
e Michael Baker International

e MIG

e Psomas

e The Chambers Group

e UES

o Watearth

e Albert A. Webb and Associates

On April 19, 2024, Staff finalized evaluations and ranked these firms based on top
score. Staff opened the top-ranked firm’s cost proposal and reviewed its fees. Based on
price, the top-ranked firm’s cost proposal exceeded the City allocated budget for this
service and, therefore, proceeded to open the second-ranked firm’s cost proposal. Upon
review of this cost proposal, staff scheduled a meeting with The Chambers Group to
negotiate theirproposed scope of services and fees.

On May 3, 2024, The Chambers Group submitted a revised scope of services and cost
proposal to the City. The revised scope of services and cost proposal is commensurate
with the scope and fee for the Environmental Consulting Services required for this
Project. The cost proposal includes optional items that may be needed pending the
results of some of the environmental investigations. If these items are not needed, this
will result in a decrease in the final price. Based on the schedule included in the original
proposal, The Chambers Group anticipates a six-month duration for submission of the
final environmental document, jurisdictional delineation, and preparation of regulatory
permit applications.

Fiscal Impact:

The cost of preparing this staff report is estimated to be $750.

The Chambers Group’s cost to prepare and complete the required environmental
documents is $164,566. Funding for the Project is provided by CIP project R-07 Cherry
Channel Drainage. The following is a summary of the project accounting.



R-07 Cherry Channel Drainage Project Accounting Summary

Funding Summary

Funding Year Funding Source Amount
FY 21/22 General Funds $750,000
Total Project Funding = $750,000

Budget Summary

Project Component Budget Encumbered ngiteto ReBmugg::\g
Project Management $0 $0 $0 $0
Preliminary Services $7,930 ($7,930) ($7,930) $0
Environmental $165,000 $0 $0 $165,000
Design $100,000 $0 $0 $100,000
Construction $455,000 $0 $0 $455,000
Construction Management $0 $0 $0 | $0
Permits $22,070 | $0 $0|  $22,070
Equipment $0 | $0 $0 $0
: $0 $0 $0 $0
Project Summary Totals | $750,000 ($7,930) | ($7,930) $742,070

Recommended Action:

Award a Professional Services Agreement to The Chambers Group for Environmental
Consulting Services for the Cherry Channel Drainage Project in an amount not to

exceed $164,566.

Attachments:

A. Proposal — The Chambers Group
B. Professional Services Agreement — The Chambers Group

C. Levine Act Statement




BEAMNT Staff Report

—CALIFORNIA—

TO: City Council
FROM: Robert L. Vestal, Public Works Director
DATE June 4, 2024

SUBJECT: Agreement for Professional Engineering Services for the 1-10 and Oak
Valley Parkway Interchange

Description Award a Professional Services Agreement (PSA) to Dokken Engineering
for Professional Engineering Services to complete the Project Approval/ Environmental
Document (PA/ED) phase of the I-10 and Oak Valley Parkway Interchange Project.

Background and Analysis:

The California Department of Transportation’s (Caltrans) approval process consists of
various phases to complete new interchange projects. The first phase in their process is
the Project Study Report —= Project Development Support (PSR-PDS) document which
identifies several interchange configuration alternatives. The second phase in the
Caltrans approval process is the PA/ED, which results in the selection of a single
alternative and the completion of all environmental documentation, including the
California Environmental Quality Act (CEQA) and National Environmental Policy Act
(NEPA) compliance. The third phase in this process is the Plans, Specifications, and
Estimates (PS&E) which produce the final engineering design and construction
documents needed to advertise the project for construction. All phases require Caltrans’
approval and a significant amount of funding.

The City of Beaumont is currently in the PA/ED phase of the Caltrans process for the |-
10 and Oak Valley Parkway Interchange project. In addition to completing the
Environmental Impact Report (EIR), the PA/ED phase will also advance preliminary
engineering design (up to 30%), the Caltrans-required traffic analysis, geotechnical
reports, and associated studies.

The [-10 and Oak Valley Parkway Interchange project will reconstruct the east and
westbound entry ramps and widen Oak Valley Parkway within the Caltrans right-of-way
to increase the capacity of the general area to reduce local street congestion and
accommodate projected growth in the area.



On December 21, 2023, the City published the request for proposals (RFP) for
Professional Engineering Services in the Public Purchase (City’s Procurement System)
and the Press Enterprise (local newspaper). On January 18, 2024, the City also
published answers to questions posted by interested proposers to the RFP.

On February 1, 2024, the City received six (6) responses to the RFP from qualified
consulting firms interested in providing Professional Engineering Services for the [-10
and Oak Valley Parkway Interchange Project. Over the following weeks, Staff reviewed,
evaluated, and scored these proposals. During the week of February 26, 2024, the City
held interview presentations with the top three ranked firms as part of the Caltrans
consultant selection process.

As a result of these interviews, the City entered negotiations with the top-ranked firm
according to the Caltrans Local Assistance Procedures Manual (LAPM). Per the LAPM,
the cost proposal for the most qualified consultant was opened and used to begin
negotiations. Negotiations regarding the scope of service and price continued for over a
month with the top-ranked firm.

On April 26, 2024, the City met with this firm to discuss some of their services and final
price. Later that day, the firm submitted its final price to complete this phase of the
project. Unfortunately, the City and the firm were not able to reach an agreement on
price, and negotiations with this firm ended. On April 29, 2024, a Letter of Appreciation
for responding to the RFP was sent to this firm.

It is important to note the Caltrans consultant selection process as specified in the
LAPM can be arduous. Per the LAPM, if an agreement cannot be reached with the top-
ranked firm, then negotiations proceed to the next most qualified consultant. Each
consultant’'s cost proposal must remain sealed until negotiations commence with that
consultant. The goal of negotiations is to agree on a final contract that delivers the
services, or products required at a fair and reasonable cost to the Local Public Agency
or City. After successful cost negotiations, all remaining sealed envelopes containing
cost proposals must be returned to the consultants.

Continuing with the Caltrans process for consultant selection, the City immediately
notified the second-ranked firm and began negotiations. On May 1, 2024, the City met
with Dokken Engineering to review the scope of services and negotiate costs. Staff
emphasized and requested that the prices in their cost proposal be all-inclusive and to
revisit some of their costs for certain items in their proposal. On May 3, 2024, Dokken
Engineering submitted its revisions and final cost proposal price of $1,989,526. Based
on the scope of services requested in the City’s RFP, Dokken Engineering's cost
proposal is commensurate with the scope and fee for completing the PA/ED phase of
the Project. The cost proposal includes planned items that may be needed pending the



results of some of these studies. If these items are not needed, this will result in a
decrease in the final price. Based on the schedule included in their proposal, Dokken
Engineering anticipates 36 months to complete this phase with Caltrans approvals.

During the PA/ED phase, the City anticipates bringing the following future items before
the City Council for discussion:

¢ Alternatives/Design Configurations

e Preferred Alternative

e Funding

e Plans, Specifications, & Estimates (PS&E) Award

The following are the anticipated milestones related to this PA/ED phase:

o PAJ/ED Kickoff: End of June 2024
¢ Preferred Alternative: June 2026
o PA/ED Completion: June 2027

Fiscal Impact:

The cost to prepare this staff report is estimated to be $750. Dokken Engineering’s cost
proposal to complete the PA/ED phase is $1,989,526. Staff is also requesting a ten
percent (10%) contingency in the amount of $199,000 for any unforeseeable costs for
additional new studies and reports Caltrans may require during the 36-month duration to
complete the PA/ED phase for a total encumbrance of $2,188,526. Funding for this
phase of the Project is allocated from CIP 2017-027 |-10 and Oak Valley Parkway
Interchange project. This Project currently has a budget of $6,412,113 in Transportation
Uniform Mitigation Fees (TUMF) via a Credit Agreement with Pardee Homes and
Development Impact Fees (DIF) for both the PA/ED, PS&E, and ROW phases. Please
refer to the following summary table for reference.



2017-027 1-10 Oak Valley Parkway Project Accounting Summary

Funding Summary
Funding Year Funding Source Amount
TUMF agreement with

19/20 Pardee $6,390,000
17/18 Development Impact Fees $22,113
Total Project Funding = $6,412,113

Budget Summary
Project Component Budget | Encumbered Pgladt:o ReBmuzlgr::\g
Project Management $0 $0 $0 $0
Preliminary Services $38,000 ($30,870) ($22,113) $7,130
Environmental $2,200,000 $0 $0| $2,200,000
Design $2,730,000 $0 $0| $2,730,000
Construction $1,444,113 $0 $0| $1,444113
Construction Management $0 $0 $0 $0
Permits $0 $0 $0 $0
Equipment $0 $0 $0 $0
| $0 $0 $0 $0
Project Summary Totals | $6,412,113 ($30,870) | ($22,113) | $6,381,243

Recommended Action:

Award a Professional Services Agreement (PSA) to Dokken Engineering to provide
Professional Engineering Services to complete the PA/ED phase of the I-10 and Oak
Valley Parkway Interchange Project in the amount of $1,989,526 and authorize the City
Manager to approve up to a ten percent (10%) contingency of $199,000 for
unforeseeable new Caltrans requirements during the PA/ED phase for a total amount

not to exceed $2,188,526.

Attachments:

A. Proposal — Dokken Engineering
B. Professional Services Agreement — Dokken Engineering

C. Levine Act Statement




BEAUMONT Staff Report

—CALIFORNIA—

TO: City Council

FROM: Robert L. Vestal, Public Works Director
Vincent Lopez, Project Manager

DATE June 4, 2024

SUBJECT: Agreement for Environmental Consulting Services for the Cherry Channel
Drainage Project

Description Award a Professional Services Agreement (PSA) to The Chambers Group
for Environmental Consulting Services for the Cherry Channel Drainage Project.

Background and Analysis:

The City of Beaumont is in the process of preparing engineering design plans to line the
Cherry Channel with concrete. The Cherry Channel Drainage Project is an existing
trapezoidal earthen channel along Cherry Avenue between Cougar Way and Oak Valley
Parkway. The existing channel is lined with a turf-reinforced geo-mat along the side
slope and channel bottom. The existing geo-mat is in poor condition with many sections
torn or missing. The channel is adversely affected by urban runoff.

The constant supply of nutrient-rich runoff has increased the City’s maintenance cost
and efforts. The City is seeking to alleviate this increased cost and efforts by lining the
section of the channel with concrete. The Project’s alignments and grades will be
maintained, as well as all existing junction structures for the Channel.

On November 20, 2023, the City Council awarded an agreement to EXP for the
engineering design of the Channel. The design of the Channel is currently 30%
completed pending any outcomes and finding from the environmental document. Once
the environmental document is completed, any findings will be incorporated into the
design to complete the plans and specifications.

On February 12, 2024, the City published the request for proposals (RFP) for
Environmental Consulting Services in the Public Purchase (City’s Procurement System)
and the Press Enterprise (local newspaper). On March 1, 2024, the City also published
answers to questions posted by interested proposers to the RFP. The proposal due
date was extended to March 28, 2024, via Addendum No. 2.



On March 28, 2024, the City received nine (9) proposals from qualified consulting firms
interested in providing professional Environmental Consulting Services for the Cherry
Channel:

e Compass Consulting

e Jennings Environmental, LLC
¢ Michael Baker International

e MIG

e Psomas

¢ The Chambers Group

e UES

e Watearth

o Albert A. Webb and Associates

On April 19, 2024, Staff finalized evaluations and ranked these firms based on top
score. Staff opened the top-ranked firm’s cost proposal and reviewed its fees. Based on
price, the top-ranked firm’s cost proposal exceeded the City allocated budget for this
service and, therefore, proceeded to open the second-ranked firm’s cost proposal. Upon
review of this cost proposal, staff scheduled a meeting with The Chambers Group to
negotiate their proposed scope of services and fees.

On May 3, 2024, The Chambers Group submitted a revised scope of services and cost
proposal to the City. The revised scope of services and cost proposal is commensurate
with the scope and fee for the Environmental Consulting Services required for this
Project. The cost proposal includes optional items that may be needed pending the
results of some of the environmental investigations. If these items are not needed, this
will result in a decrease in the final price. Based on the schedule included in the original
proposal, The Chambers Group anticipates a six-month duration for submission of the
final environmental document, jurisdictional delineation, and preparation of regulatory
permit applications.

Fiscal Impact:
The cost of preparing this staff report is estimated to be $750.

The Chambers Group’s cost to prepare and complete the required environmental
documents is $164,566. Funding for the Project is provided by CIP project R-07 Cherry
Channel Drainage. The following is a summary of the project accounting.



R-07 Cherry Channel Drainage Project Accounting Summary

Funding Summary

Funding Year Funding Source Amount
FY 21/22 General Funds $750,000
Total Project Funding = $750,000

Budget Summary

Project Component Budget Encumbered Pgladt:o ReBr::g::lg
Project Management $0 $0 $0 $0
Preliminary Services $7,930 ($7,930) ($7,930) $0
Environmental $165,000 $0 $0 $165,000
Design $100,000 $0 $0 $100,000
Construction $455,000 | $0 $0 $455,000
Construction Management $0 $0 $0 $0
Permits $22,070 $0 $0 $22,070
Equipment $0 $0 $0 $0
. $0 $0 $0 $0
Project Summary Totals | $750,000 ($7,930) ($7,930) $742,070

Recommended Action:

Award a Professional Services Agreement to The Chambers Group for Environmental
Consulting Services for the Cherry Channel Drainage Project in an amount not to

exceed $164,566.

Attachments:

A. Proposal — The Chambers Group

B. Professional Services Agreement — The Chambers Group

C. Levine Act Statement



C24-56

Scope of Service: Chambers Group: Professional environmental consulting services for the
preparation and submission of the Environmental document

Profession'al Services
Ord. 1160; Chapter 3.02

NTE $74,999.99 (Approval by CM)

CJQuote (submit to City Clerk’s Office for next steps)

[Certificate of Insurance**

[J Fully Executed Agreement

[0 Req must be entered & PO issued prior to order being placed.

Over $75,000

X Formal RFP or approved exception*

(] Interviews and selection made (submit to City Clerk’s Office for next steps)
[ Subcommittee review

Certificate of Insurance**

Staff Report for City Council approval

X Fully Executed Agreement

O Req must be entered & PO issued prior to services commencing.

Insurance Requirements for Services

General Liability (GL) - $1,000,000/ $2,000,000
Business Auto Liability (AL) - $1,000,000/ $2,000,000
Workers Comp (WC) - $1,000,000

Professional Liability (Pl / E&O) - $2,000,000
Additional Insured required for GL & AL

[J Waiver of Subrogation required for GL, AL & WC

*Approved Exception List

[ Legal Services

J Emergencies

[J No competitive market

[T No responses received

[ Bidding already completed (Consortium)

Refer to Provisions for Bidding, Contracting and Purchases, Chapter 3.01.-Bidding Requirements
Max 7 years: 5-year w/two 1-year renewals



