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AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT CONTRACTOR 
  
 THIS AGREEMENT FOR PROFESSIONAL SERVICES BY INDEPENDENT 
CONTRACTOR is made and effective as of the 16th day of May, 2023, by and between the CITY 
OF BEAUMONT (“CITY”) whose address is 550 E. 6th Street, Beaumont, California 92223 and 
KIMLEY-HORN AND ASSOCIATES, INC., a North Carolina Corporation, whose address is 
3801 University Ave., Suite 300, Riverside, CA 92501 (“CONTRACTOR”).   
 

RECITALS 
 
 This Agreement is entered into on the basis of the following facts, understandings and 
intentions of the parties to this Agreement: 
 

A. CITY desires to engage CONTRACTOR to provide professional services for On-
Call Planning & Environmental Services; and 

 
B. CONTRACTOR has made a proposal (“Proposal”) to the CITY to provide such 

professional services, which Proposal is attached hereto as Exhibit “A” and incorporated herein by 
this reference; and 

 
 C. CONTRACTOR agrees to provide such services pursuant to, and in accordance 
with, the terms and conditions of this Agreement, and represents and warrants to CITY that 
CONTRACTOR possesses the necessary skills, licenses, certifications, qualifications, personnel 
and equipment to provide such services.   
 

AGREEMENT 
 
 NOW, THEREFORE, in consideration of the foregoing Recitals and mutual covenants 
contained herein, CITY and CONTRACTOR agree as follows: 
 
 1. Term of Agreement.  This Agreement is effective as of the date first above written 
and shall continue until terminated as provided for herein. Notwithstanding anything in this 
Agreement to the contrary, this Agreement shall automatically terminate after three (3) year(s) 
unless extended by the parties with the approval of the City Council of the CITY.   
 

2. Services to be Performed. CONTRACTOR agrees to provide the services 
(“Services”) as follows: On-Call Planning and Environmental Services per Exhibit “A”. Services 
are to be performed on a non-exclusive, indefinite quantity basis, as requested by City.  City shall 
have no obligation to secure any specified amount of Services from CONTRACTOR. All Services 
shall be performed in the manner and according to the timeframe set forth in the Proposal. 
CONTRACTOR designates Meghan Karadimos as CONTRACTOR’S professional(s) responsible 
for overseeing the Services provided by CONTRACTOR.  

 
3. Associates and Subcontractors. CONTRACTOR may, at CONTRACTOR’s sole 

cost and expense, employ such competent and qualified independent associates, subcontractors 
and consultants as CONTRACTOR deems necessary to perform the Services; provided, however, 
that CONTRACTOR shall not subcontract any of the Services without the written consent of 
CITY. 
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4. Compensation.  

 
4.01  CITY shall pay CONTRACTOR for services performed in accordance with 

compensation rates set forth in Exhibit A, Proposal. CONTRACTOR shall not increase 
any rate without the prior written consent of the CITY. 

  
4.02 CONTRACTOR shall not be compensated for any Services rendered nor 

reimbursed for any expenses incurred in excess of those authorized unless approved in 
advance by the CITY, in writing.   

 
4.03  CONTRACTOR shall submit to CITY, on or before the fifteenth (15th) of 

each month, itemized invoices for the Services rendered in the previous month.  The CITY 
shall not be obligated to pay any invoice that is submitted more than sixty (60) days after 
the due date of such invoice.  CITY shall have the right to review and audit all invoices 
prior to or after payment to CONTRACTOR. This review and audit may include, but not 
be limited to CITY’s: 

 
a.  Determination that any hourly fee charged is consistent with this 

Agreement's approved hourly rate schedule; 
b. Determination that the multiplication of the hours billed times the 

approved rate schedule dollars is correct; 
c. Determination that each item charged is the usual, customary, and 

reasonable charge for the particular item. If CITY determines an item charged is 
greater than usual, customary, or reasonable, or is duplicative, ambiguous, 
excessive, or inappropriate, CITY shall either return the bill to CONTRACTOR 
with a request for explanation or adjust the payment accordingly, and give notice 
to CONTRACTOR of the adjustment. 
 
4.04 If the work is satisfactorily completed, CITY shall pay such invoice within 

thirty (30) days of its receipt.  Should CITY dispute any portion of any invoice, CITY shall 
pay the undisputed portion within the time stated above, and at the same time advise 
CONTRACTOR in writing of the disputed portion.   

 
5. Obligations of CONTRACTOR. 

 
5.01  CONTRACTOR agrees to perform all Services in accordance with the 

terms and conditions of this Agreement and the Proposal.  In the event that the terms of the 
Proposal shall conflict with the terms of this Agreement, or contain additional terms that 
purport to bind the CITY other than the Services to be rendered and the price for the 
Services, the terms of this Agreement shall govern and said additional or conflicting terms 
shall be of no force or effect.   

 
5.02  Except as otherwise agreed by the parties, CONTRACTOR will supply all 

personnel, materials and equipment required to perform the Services.  CONTRACTOR 
shall provide its own offices, telephones, vehicles and computers and set its own work 
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hours.  CONTRACTOR will determine the method, details, and means of performing the 
Services under this Agreement.   

 
5.03  CONTRACTOR shall keep CITY informed as to the progress of the 

Services by means of regular and frequent consultations. Additionally, when requested by 
CITY, CONTRACTOR shall prepare written status reports. 

 
5.04 CONTRACTOR is responsible for paying, when due, all income and other 

taxes, fees and withholding, including withholding state and federal taxes, social security, 
unemployment and worker’s compensation, incurred as a result of the compensation paid 
under this Agreement. CONTRACTOR agrees to indemnify, defend and hold harmless 
CITY for any claims, costs, losses, fees, penalties, interest, or damages suffered by CITY 
resulting from CONTRACTOR’s failure to comply with this provision.   

 
5.05 In the event CONTRACTOR is required to prepare plans, drawings, 

specifications and/or estimates, the same shall be furnished in conformance with local, state 
and federal laws, rules and regulations.   

 
5.06 CONTRACTOR represents that it possesses all required licenses necessary 

or applicable to the performance of Services under this Agreement and the Proposal and 
shall obtain and keep in full force and effect all permits and approvals required to perform 
the Services herein.  In the event CITY is required to obtain an approval or permit from 
another governmental entity, CONTRACTOR shall provide all necessary supporting 
documents to be filed with such entity.   

 
5.07 CONTRACTOR shall be solely responsible for obtaining Employment 

Eligibility Verification information from CONTRACTOR’s employees, in compliance 
with the Immigration Reform and Control Act of 1986, Pub. L. 99-603 (8 U.S.C. 1324a), 
and shall ensure that CONTRACTOR’s employees are eligible to work in the United 
States.   

 
5.08 In the event that CONTRACTOR employs, contracts with, or otherwise 

utilizes any CalPERS retirees in completing any of the Services performed hereunder, such 
instances shall be disclosed in advance to the CITY and shall be subject to the CITY’s 
advance written approval.   

 
5.09 Drug-free Workplace Certification.  By signing this Agreement, the 

CONTRACTOR hereby certifies under penalty of perjury under the laws of the State of 
California that the CONTRACTOR will comply with the requirements of the Drug-Free 
Workplace Act of 1990 (Government Code, Section 8350 et seq.) and will provide a drug-
free workplace.  

 
5.10 CONTRACTOR shall comply with all applicable local, state and federal 

laws, rules, regulations, entitlements and/or permits applicable to, or governing the 
Services authorized hereunder. 

 
6. Insurance.  CONTRACTOR hereby agrees to be solely responsible for the health 

and safety of its employees and agents in performing the Services under this Agreement and shall 
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comply with all laws applicable to worker safety including but not limited to Cal-OSHA.  
Therefore, throughout the duration of this Agreement, CONTRACTOR hereby covenants and 
agrees to maintain insurance in conformance with the requirements set forth below. Attached 
hereto as Exhibit “B” are copies of Certificates of Insurance and endorsements as required by 
Section 7.02.  If existing coverage does not meet the requirements set forth herein, 
CONTRACTOR agrees to amend, supplement or endorse the existing coverage to do so.  
CONTRACTOR shall provide the following types and amounts of insurance:   
 

6.01 Commercial general liability insurance in an amount of not less than 
$1,000,000 per occurrence and $2,000,000 in the aggregate; CONTRACTOR agrees to 
have its insurer endorse the general liability coverage required herein to include as 
additional insured’s CITY, its officials, employees and agents. CONTRACTOR also 
agrees to require all contractors and subcontractors to provide the same coverage required 
under this Section 6.   

 
6.02 Business Auto Coverage in an amount no less than $1 million per accident.  

If CONTRACTOR or CONTRACTOR’s employees will use personal autos in 
performance of the Services hereunder, CONTRACTOR shall provide evidence of 
personal auto liability coverage for each such person.   

 
6.03 Workers’ Compensation coverage for any of CONTRACTOR’s employees 

that will be providing any Services hereunder.  CONTRACTOR will have a state-approved 
policy form providing statutory benefits as required by California law.  The provisions of 
any workers’ compensation will not limit the obligations of CONTRACTOR under this 
Agreement. CONTRACTOR expressly agrees not to use any statutory immunity defenses 
under such laws with respect to CITY, its employees, officials and agents. 

 
6.04 Optional Insurance Coverage.  Choose and check one:  Required X_ /Not 

Required ___; Errors and omissions insurance in a minimum amount of $2 million per 
occurrence to cover any negligent acts or omissions committed by CONTRACTOR, its 
employees and/or agents in the performance of any Services for CITY.     

 
 7. General Conditions pertaining to Insurance Coverage 
   

7.01 No liability insurance coverage provided shall prohibit CONTRACTOR 
from waiving the right of subrogation prior to a loss.  CONTRACTOR waives all rights of 
subrogation against CITY regardless of the applicability of insurance proceeds and shall 
require all contractors and subcontractors to do likewise.   

 
7.02.  Prior to beginning the Services under this Agreement, CONTRACTOR shall 

furnish CITY with certificates of insurance, endorsements, and upon request, complete 
copies of all policies, including complete copies of all endorsements. All copies of policies 
and endorsements shall show the signature of a person authorized by that insurer to bind 
coverage on its behalf.  

 
7.03. All required policies shall be issued by a highly rated insurer with a minimum 

A.M. Best rating of “A:VII”). The insurer(s) shall be admitted or licensed to do business 
in California. The certificates of insurance hereunder shall state that coverage shall not be 
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suspended, voided, canceled by either party, or reduced in coverage or in limits below the 
limits required hereunder, except after thirty (30) days' prior written notice has been given 
to CITY.   

 
7.04 Self-insurance does not comply with these insurance specifications.  

CONTRACTOR acknowledges and agrees that that all insurance coverage required to be 
provided by CONTRACTOR or any subcontractor, shall apply first and on a primary, non-
contributing basis in relation to any other insurance, indemnity or self-insurance available 
to CITY. 

 
7.05 All coverage types and limits required are subject to approval, modification 

and additional requirements by CITY, as the need arises. CONTRACTOR shall not make 
any reductions in scope of coverage (e.g. elimination of contractual liability or reduction 
of discovery period) that may affect CITY’s protection without CITY’s prior written 
consent. 

 
7.06 CONTRACTOR agrees to provide immediate notice to CITY of any claim 

or loss against CONTRACTOR or arising out of the Services performed under this 
Agreement. CITY assumes no obligation or liability by such notice, but has the right (but 
not the duty) to monitor the handling of any such claim or claims if they are likely to 
involve CITY. 

 
8. Indemnification.  
 

8.01 CONTRACTOR and CITY agree that CITY, its employees, agents and 
officials should, to the extent permitted by law, be fully protected from any loss, injury, 
damage, claim, lawsuit, cost, expense, attorneys’ fees, litigation costs, defense costs, court 
costs or any other costs arising out of or in any way related to the performance of this 
Agreement by CONTRACTOR or any subcontractor or agent of either as set forth herein. 
Accordingly, the provisions of this indemnity are intended by the parties to be interpreted 
and construed to provide the fullest protection possible under the law to CITY. 
CONTRACTOR acknowledges that CITY would not enter into this Agreement in the 
absence of the commitment of CONTRACTOR to indemnify and protect CITY as set forth 
herein. 

 
a.  To the fullest extent permitted by law, CONTRACTOR shall 

defend, indemnify and hold harmless CITY, its employees, agents and officials, 
from any liability, claims, suits, actions, arbitration proceedings, administrative 
proceedings, regulatory proceedings, losses, expenses, damages or costs  
reasonable attorneys’ fees incurred by CITY, court costs, defense costs, including 
expert witness fees and any other costs or expenses incurred to the extent the 
negligence of the Contractor in the performance of this Agreement. 
CONTRACTOR’s obligation to defend, indemnify and hold harmless shall include 
any and all claims, suits and proceedings in which CONTRACTOR (and/or 
CONTRACTOR’s agents and/or employees) is alleged to be an employee of CITY. 
All obligations under this provision are to be paid by CONTRACTOR as they are 
incurred by CITY.  

b.  Without affecting the rights of CITY under any provision of this 
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Agreement or this Section, CONTRACTOR shall not be required to indemnify and 
hold harmless CITY as set forth above for liability attributable solely to the fault of 
CITY, provided such fault is determined by agreement between the parties or the 
findings of a court of competent jurisdiction.  

 
8A. Indemnification Design Professionals.  
 
8A.01  In the event that CONTRACTOR is a design professional under California Civil Code 
Section 2782.8 this Section 8A shall apply instead of Section 8. To the fullest extent permitted by 
California law and in accordance with California Civil Code section 2782.8, CONTRACTOR shall 
indemnify, and hold harmless the City, its officers, employees, trustees and members 
(“Indemnified Parties”) from any and all actions, assessments, counts, citations, claims, costs, 
damages, demands, judgments, liabilities (legal, administrative or otherwise), losses, notices, 
expenses, fines, penalties, proceedings, responsibilities, violations, attorney’s and consultants’ 
fees and causes of action including, but not limited to those for, injury to property or persons, 
including personal injury and/or death (“Claim(s)”), to the extent that the Claim(s) arises out of, 
pertains to, or relates to the negligence, recklessness, or willful misconduct of CONTRACTOR, 
its directors, officials, officers, employees and consultants arising out of, connected with, or 
resulting from the performance of the Services, the Project, or this Agreement.  This indemnity 
excludes liability caused by the negligence or willful misconduct of any of the Indemnified Parties.  
The cost to indemnify, hold harmless, and defend charged to CONTRACTOR shall not exceed 
CONTRACTOR’S proportionate percentage of fault.     
 
 
 9. Additional Services, Changes and Deletions. 
 

9.01  In the event CONTRACTOR performs additional or different services than 
those described herein without the prior written approval of the City Manager and/or City 
Council of CITY, CONTRACTOR shall not be compensated for such services.  
CONTRACTOR expressly waives any right to be compensated for services and materials 
not covered by the scope of this Agreement or authorized by the CITY in writing.   

 
9.02  CONTRACTOR shall promptly advise the City Manager and Finance 

Director of CITY as soon as reasonably practicable upon gaining knowledge of a condition, 
event or accumulation of events which may affect the scope and/or cost of Services. All 
proposed changes, modifications, deletions and/or requests for additional services shall be 
reduced to writing for review and approval by the CITY and/or City Council. 

 
10. Termination of Agreement. 

 
10.01  Notwithstanding any other provision of this Agreement, CITY, at its sole 

option, may terminate this Agreement with or without cause, or for no cause, at any time 
by giving twenty (20) days’ written notice to CONTRACTOR. 

  
10.02  In the event of termination, the payment of monies due CONTRACTOR for 

undisputed Services performed prior to the effective date of such termination shall be paid 
within thirty (30) business days after receipt of an invoice as provided in this Agreement. 
Immediately upon termination, CONTRACTOR agrees to promptly provide and deliver to 
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CITY all original documents, reports, studies, plans, specifications and the like which are 
in the possession or control of CONTRACTOR and pertain to CITY. 

 
11. Status of CONTRACTOR. 

 
11.01  CONTRACTOR shall perform the Services in CONTRACTOR’s own way 

as an independent contractor, and in pursuit of CONTRACTOR’s independent calling, and 
not as an employee of CITY. However, CONTRACTOR shall regularly confer with 
CITY’s City Manager as provided for in this Agreement. 

 
11.02 CONTRACTOR agrees that it is not entitled to the rights and benefits 

afforded to CITY’s employees, including disability or unemployment insurance, workers’ 
compensation, retirement, CalPERS, medical insurance, sick leave, or any other 
employment benefit.  CONTRACTOR is responsible for providing, at its own expense, 
disability, unemployment, workers’ compensation and other insurance, training, permits, 
and licenses for itself and its employees and subcontractors.   

11.03  CONTRACTOR hereby specifically represents and warrants to CITY that 
it possesses the qualifications and skills necessary to perform the Services under this 
Agreement in a competent, professional manner, without the advice or direction of CITY 
and that the Services to be rendered pursuant to this Agreement shall be performed in 
accordance with the standards customarily applicable to an experienced and competent 
professional rendering the same or similar services in the same geographic area where the 
CITY is located.  Further, CONTRACTOR represents and warrants that the individual 
signing this Agreement on behalf of CONTRACTOR has the full authority to bind 
CONTRACTOR to this Agreement. 

 
12. Ownership of Documents; Audit. 

 
12.01 All draft and final reports, plans, drawings, studies, maps, photographs, 

specifications, data, notes, manuals, warranties and all other documents of any kind or 
nature prepared, developed or obtained by CONTRACTOR in connection with the 
performance of Services performed for the CITY shall become the sole property of CITY, 
and CONTRACTOR shall promptly deliver all such materials to CITY upon request.  At 
the CITY’s sole discretion, CONTRACTOR may be permitted to retain original 
documents, and furnish reproductions to CITY upon request, at no cost to CITY.   

 
12.02 Subject to applicable federal and state laws, rules and regulations, CITY 

shall hold all intellectual property rights to any materials developed pursuant to this 
Agreement.  CONTRACTOR shall not such use data or documents for purposes other than 
the performance of this Agreement, nor shall CONTRACTOR release, reproduce, 
distribute, publish, adapt for future use or any other purposes, or otherwise use, any data 
or other materials first produced in the performance of this Agreement, nor authorize others 
to do so, without the prior written consent of CITY.   

 
12.03 CONTRACTOR shall retain and maintain, for a period not less than four 

years following termination of this Agreement, all-time records, accounting records and 
vouchers and all other records with respect to all matters concerning Services performed, 
compensation paid and expenses reimbursed.  At any time during normal business hours 
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and as often as CITY may deem necessary, CONTRACTOR shall make available to 
CITY’s agents for examination all of such records and shall permit CITY’s agents to audit, 
examine and reproduce such records. 

 
13. Miscellaneous Provisions. 

 
13.01  This Agreement, which includes all attached exhibits, supersedes any and 

all previous agreements, either oral or written, between the parties hereto with respect to 
the rendering of Services by CONTRACTOR for CITY and contains all of the covenants 
and agreements between the parties with respect to the rendering of such Services in any 
manner whatsoever. Any modification of this Agreement will be effective only if it is in 
writing signed by both parties. 

 
13.02  CONTRACTOR shall not assign or otherwise transfer any rights or interest 

in this Agreement without the prior written consent of CITY. Unless specifically stated to 
the contrary in any written consent to an assignment, no assignment will release or 
discharge the assignor from any duty or responsibility under this Agreement. 

 
13.03  CONTRACTOR shall timely file FPPC Form 700 Conflict of Interest 

Statements with CITY if required by California law and/or the CITY’s conflict of interest 
policy.   

 
13.04 If any legal action or proceeding, including an action for declaratory relief, 

is brought to enforce or interpret the provisions of this Agreement, the prevailing party will 
be entitled to reasonable attorneys’ fees and costs, in addition to any other relief to which 
that party may be entitled.   

 
13.05  This Agreement is made, entered into and shall be performed in the County 

of Riverside in the State of California and shall in all respects be interpreted, enforced and 
governed under the laws of the State of California.  The parties agree that venue in any 
litigation between them shall be in Riverside County, California. 

 
13.06 CONTRACTOR covenants that neither it nor any officer or principal of its 

firm has any interest, nor shall they acquire any interest, either directly or indirectly, which 
will conflict in any manner or degree with the performance of their Services hereunder. 
CONTRACTOR further covenants that in the performance of this Agreement, no person 
having such interest shall be employed by it as an officer, employee, agent, or 
subcontractor.  

 
 13.07 CONTRACTOR has read and is aware of the provisions of Section 1090 et 
seq. and Section 87100 et seq. of the Government Code relating to conflicts of interest of 
public officers and employees. CONTRACTOR agrees that they are unaware of any 
financial or economic interest of any public officer or employee of the CITY relating to 
this Agreement. It is further understood and agreed that if such a financial interest does 
exist at the inception of this Agreement, the CITY may immediately terminate this 
Agreement by giving notice thereof. CONTRACTOR shall comply with the requirements 
of Government Code section 87100 et seq. and section 1090 in the performance of and 
during the term of this Agreement. 
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A. Cover Letter 
March 16, 2023 

Ms. Grace Wichert 
City of Beaumont 
550 E 6th Street 
Beaumont, CA  92223 

RE: Proposal for On-Call Planning and Environmental Services 

Dear Ms. Wichert and Members of the Selection Committee: 

The City of Beaumont (City) is looking for qualified consultants that offer local knowledge, 
hands-on experience, and a depth of resources necessary to provide on-call planning and 
environmental services. Kimley-Horn has substantial experience assisting local municipalities 
with all aspects of environmental review, technical studies, planning and design, and project 
implementation. Kimley-Horn provides the technical specialties to deliver on-call 
environmental, air quality, acoustical, biological, cultural, traffic, and landscape planning 
services, ranging from the routine to complex. We are confident our team can serve you for the 
following reasons: 

Seasoned Project Leadership and Team Members. Meghan Karadimos will lead the 
Kimley-Horn team as project manager while maintaining communications with the City for 
compliance with scopes of work, budgets, and schedules. Meghan has 15 years of experience 
in environmental analysis and planning for land development, infrastructure, and transportation 
projects throughout California and Texas. Meghan will be supported by principal-in-charge 
Kari Cano, who has more than more than 16 years of experience in the analysis of 
recreational, industrial, commercial, and residential projects in the counties of Riverside, San 
Bernardino, Los Angeles, Ventura, San Diego, and San Joaquin. Kimley-Horn has coordinated 
with the City on recent projects and are prepared to tackle any project that stems from this 
contract. In addition to our team’s extensive experience with the requested services, and 
recent experience with the City, Kimley-Horn provides the strength and backing of more than 
700 staff throughout California to give the City access to additional staff and specialty needs 
that may come up. Kimley-Horn’s multidisciplinary in-house team has years of experience 
working on all types of projects throughout Riverside County and is supported by planning and 
engineering specialists for peer review of technical studies. 

Local Knowledge and Familiarity. Our team of technical specialists, planners, and engineers 
have delivered projects in Riverside County and the surrounding region for over 20 years. 
Because of this, the City will benefit from our team’s familiarity with the region and our current 
experience in the area and surrounding counties. We have engineers, biologists, 
archaeologists, and planners who have worked together in Southern California to deliver a 

3801 University Avenue, Suite 300 
Riverside, CA 92501 
TEL 951.543.9868 
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multitude of projects for public agencies. This brings experience on the common resources 
encountered and how to manage them in project delivery. We also bring extensive and current 
knowledge of frequent challenges and solutions for project delivery. 

Proven Ability to Implement an Effective Work Plan. For each task order, we develop an 
efficient and responsive approach that builds on our ongoing work efforts, our understanding of 
key local issues, and our experience with similar projects. Our team is readily available to meet 
with the City for project reviews and to provide support. We are committed to maintaining the 
participation of our staff throughout the on-call process and providing the City with an 
understanding of project issues and a consistent approach for all on-call task orders. 

Kimley-Horn’s experience, combined with our understanding of local challenges and project 
delivery solutions, enables us to help the City and its development needs. Our team thrives 
when our experience can help our clients efficiently deliver projects for the public good. We 
look forward to working with the City and providing trusted environmental compliance services. 
We believe that you will not find a more qualified team to meet your environmental service 
needs in a collaborative, yet expeditious and legally sound, manner. Most importantly, we have 
a proven track record of providing responsive service, timely delivery of critical project 
documents, and working effectively with local agencies for the successful completion of 
numerous environmental projects and assignments. 

We are excited about the prospect of continuing to serve the City as a trusted advisor. Should 
you have any questions regarding our SOQ, please do not hesitate to contact project manager 
Meghan Karadimos at 951.335.8283, meghan.karadimos@kimley-horn.com, or the 
address listed on the previous page. 

Sincerely, 

KIMLEY-HORN AND ASSOCIATES, INC. 

 
 

Meghan Karadimos     Eugene D. Cowan, P.E.* 
Project Manager      Associate 

*Eugene is authorized by Kimley-Horn to negotiate and contractually bind the firm. He can be 
contacted at 619.744.0144 or at 3801 University Avenue, Suite 300, Riverside, CA 92501. 

The cover letter constitutes certification by Kimley-Horn that we comply with nondiscrimination 
requirements of the State and Federal Government.  

Kimley-Horn acknowledges receipt of Addendum No. 1 on March 7, 2023.  

mailto:meghan.karadimos@kimley-horn.com
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B. Introduction/Information 

Understanding the Scope of Work 
The City is looking for qualified consulting firms to provide on-call planning and environmental 
services, including preparing Environmental Impact Reports (EIR), Environmental Impact 
Statements (EIS), Negative Declarations, Mitigated Negative Declarations, technical studies 
and other California Environmental Quality Act (CEQA) and National Environmental Protection 
Act (NEPA) documentation for proposed projects, and planning project review services for 
private land development projects. In preparation for this Request for Proposals (RFP), we 
carefully reviewed the City’s Scope of Services. We feel strongly that the team assembled for 
this contract is the right and best team to assist the City in successfully completing your goals. 
The City will need a team that is not only multidisciplined—providing a diverse set of skills and 
services—but also, and more importantly, that understands the key components of project 
delivery. 

Proven Approach to On-Call Contracts 
Kimley-Horn provides on-call services to public agencies statewide and our staff is organized 
to address the needs of a wide range of projects. We know that being on-call means being 
available to promptly address agency requests as they arise. Our approach to on-call contracts 
is based on developing a team-oriented answer to the project review process. Key 
characteristics that distinguish Kimley-Horn include: 

• Rapid mobilization of staff for each agency request, including immediate identification of 
the key personnel and subconsultants needed for each project. The availability of a wide 
range of in-house staff provides efficiency and consistent quality of the technical analyses. 

• Ongoing communication and consultation to address issues that arise during the project 
review process. The collaborative process maintains project progress and results in user-
friendly documents. 

• Commitment of senior level management to the project to provide close coordination with 
the City to confirm technical accuracy and to carefully monitor budget and schedule 
compliance. 

• Responsiveness to any significant issues of concern raised by responsible and 
regulatory agencies and the public. 

• Flexibility to tailor our approach to meet the specific needs of each project and client.  

Scope Control 
We have a three-part, proactive approach to managing and controlling project scopes: 

1. Frequent communication and coordination with the City project manager and key 
stakeholders from project initiation to closeout. Regular interface with the agency project 
managers is the best way to control scope and budget creep, limit project surprises 
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and/or risks, and understand potential changes in the project needs. Project 
communication levels required for successful project delivery will vary depending on the 
size and scope of the project. 

2. Maintain a clearly defined scope of work to ensure that the City and Kimley-Horn 
project managers have the same project understanding and expectations at the start of 
a project. Over the years, we have developed a solid understanding of the project 
process and have tailored our approach to project scopes and fees accordingly. A 
clearly defined scope and fee helps to ensure that expectations of both the agency and 
Kimley-Horn project managers can be met and projects can be delivered more 
efficiently. 

3. Regular monitoring and updating of a project work plan, which is created at the 
start of each project. The project work plan is tailored to the specific type and size of the 
project, and includes basic information such as project scope, budget, and schedule as 
well as additional project specific items such as: document control, Quality 
Control/Quality Assurance (QC/QA), risk management, staffing, and communication 
plans. 

Kimley-Horn’s Information 
Kimley-Horn and Associates, Inc. (Kimley-Horn) is submitting this proposal. Kimley-Horn 
project manager Meghan Karadimos will serve as the point of contact should the City require 
further information; we have provided her information below.  

Address: 3801 University Avenue, Suite 300, Riverside, CA 92501 
Phone: 951.335.8283 
Email: meghan.karadimos@kimley-horn.com 

Subconsultants 
In an effort to provide the City with the depth of resources necessary to seamlessly complete 
any project stemming from this on-call, Kimley-Horn has partnered with three specialty 
subconsultants. These firms are not only talented from a technical standpoint, but also have an 
understanding of the local environment and strong working relationships with members of the 
Kimley-Horn team. Brief firm profiles for our teaming partners are provided below. 

BCR Consulting LLC (BCR Consulting) is a highly qualified team 
of professionals that provide cultural resource compliance 
services for publicly and privately funded projects pursuant to 

CEQA, Section 106 of the National Historic Preservation Act (NHPA), and NEPA. BCR 
Consulting clients are accustomed to receiving excellent results ahead of schedule and within 
budget limits. Fields of specialization include archaeology (both prehistoric and historic), 

mailto:meghan.karadimos@kimley-horn.com
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historic preservation (history and architectural history), paleontology, and Geographic 
Information Systems (GIS).  

Cadre Environmental is an environmental consulting firm specializing 
in conducting natural history research for threatened and endangered 
species throughout California. The managing owner/research biologist 

of the firm, Ruben Ramirez, has over 29 years of experience in the industry conducting wildlife 
surveys/research, developing biological technical reports, and creating GIS databases. Since 
its inception in 2002, the firm has worked on over 550 public and private sector projects in 
northern and southern California providing the following services: literature and background 
research, general habitat assessments for sensitive species/constraints analysis, focused 
threatened and endangered species surveys, endangered species research design and 
implementation, GIS management (development, analysis, and map production, biological 
assessment), technical and research documents, Riverside County Multiple Species Habitat 
Conservation Plan (MSHCP) and Coachella Valley Multiple Species Habitat Conservation Plan 
(CVMSHCP) compliance surveys and documentation, United States Fish and Wildlife Service 
emergency consultation, Endangered Species Act permitting (Section 7 and 10a), Tribal 
Government environmental consultation, environmental compliance construction monitoring, 
mitigation bank assessment and development, expert testimony, GIS, and environmental 
compliance training. 

ELMT Consulting (ELMT) is a leader in the environmental 
resources and planning field, offering full service biological 
consulting services specializing in endangered species 

compliance. ELMT has in-house biologists experienced in the Federal and State Endangered 
Species Acts, the Migratory Bird Treaty Act, the California Department of Fish and Game 
Code, the Clean Water Act, and biological analysis under CEQA and NEPA. ELMT also has 
extensive experience navigating the rules and regulations of the Western Riverside County 
MSHCP and CVMSHCP. ELMT’s relationships with wildlife agencies, regulatory agencies, 
federal land managers and various conservation groups allow the firm to serve as a liaison 
between the applicant and these agencies/organizations. 

C. Approach to Delivering the Scope of Services 

On-Call Environmental Services Approach 
Kimley-Horn understands that the environmental setting in which CEQA and NEPA documents 
are prepared is dynamic and subject to frequent changes in practice, policy, legislation, and 
case law. This is not to say that every project is complicated or will be litigated. However, we 
work very hard to ensure that every environmental document and technical report that we 
prepare, or peer review reflects all applicable rules and regulations and appropriate legal 
interpretations. 
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Our technical approach for CEQA/NEPA includes: 

• Evaluation of projects in light of case law, regulations, and proposed revisions to the State 
CEQA Guidelines 

• Working with City staff to review and update the standard CEQA templates to reflect these 
recent changes, if necessary 

• Categorical exemption review in light of case law regarding factors including “unusual 
circumstances” 

• Consistent project description throughout the CEQA/NEPA document and technical studies 
• Consideration of project design features 
• Carefully citing support for reliance upon existing regulatory programs or prior CEQA 

documentation 
• Consideration of off-site improvements, if required 
• Evaluation of potential impacts of mitigation measures 
• Brief discussion of reasons for not pursuing certain mitigation measures or alternatives 

considered or proposed by others 
• Submission of initial sample work products to streamline City staff review 
• Provide full service administrative support, including staff reports, meeting graphics, 

PowerPoints, etc. 

On-Call Planning Services Approach 
Comprehensive planning requires understanding historical trends, current conditions, and 
projections of future conditions related to transportation modes and facilities, land use patterns, 
housing types and densities, socioeconomic characteristics, human behavior, funding 
opportunities, and political support. Our staff has the experience, depth, and flexibility to assist 
local governments with comprehensive planning, whether the projects require specialized 
experience or are short turnarounds, politically sensitive, or complex. 

Our approach to individual work tasks is organized by project phase and discipline type. The 
anticipated labor effort is then summarized in a matrix with individual work tasks represented in 
rows and anticipated professional staff effort represented in columns. This becomes the basis 
for establishing and tracking the project budget. We track the project budget on a percent-
complete basis (regardless of fee type) in order to measure performance during each 
accounting report period (semi-monthly). 

The project approach also includes the base for the project staffing plan. The summary of 
anticipated professional staff effort is applied to a project milestone schedule as a basis for 
identifying and planning needed staffing resources. This process occurs at the project setup 
phase and monthly throughout the duration of the project as a part of Kimley-Horn’s “cast-
ahead” program of workload scheduling and forecasting. 
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We tailor each task’s scope of work specifically to the needs of the individual project and the 
City. Our familiarity with local standards and regulatory agencies helps us determine what will 
be necessary to assist the City with each task order. We will approach each project in the 
same diligent and comprehensive manner including: 

• Scope of work review and understanding 
• Data collection and review 
• Kick-off meeting 
• Site visit with City staff 
• Evaluation of existing conditions 
• Project evaluation and innovation 
• Concept layouts and reports 
• Interim site walk and review concept 

layout of study findings 
• Response to comments 

• Innovative project designs 
• Final design and report 
• Public outreach or City Council 

presentations (if required) 
• Invoicing and budget management 
• Schedule management 
• QC/QA 
• Meeting agendas, minutes, and monthly 

status reports 
• Closure 

Effective and Proactive Communication  
Kick-off meetings held internally with the entire project team and externally with the client are a 
valuable way to get started on the right foot. Kimley-Horn’s clients expect a high level of 
responsiveness, communication, and quality. These high standards have been ingrained in 
Kimley-Horn’s staff through our continued service to clients that must adhere to demanding 
schedules, a strict quality assurance program, and open lines of communication. 

Our experience has shown that there really is no such thing as “over-communication.” Effective 
communication begins with listening to our client’s ideas and goals for each project. Making 
certain that our team and our client’s staff are on the same page throughout the course of the 
project will help avoid or mitigate potential problems and issues that may arise. To do this, we 
will: 

• Keep you informed through progress meetings and progress reports 
o Meetings can be held in-person or virtually through teleconferencing/videoconferencing 

applications. Whether it is through virtual video meetings, calls, messages, and/or in-
person meetings, we will not only be able to keep things moving on a project, but we will 
also be available to meet with City staff at a moment’s notice if something critical needs to 
be discussed. 

• Provide you with regular conference calls to keep you aware of critical issues as they arise 
and assure your continued input throughout the process 

• Encourage ongoing electronic communications among all members of the project team, 
including email and an Internet ShareFile site. This will allow team members convenient and 
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fast access to information and serve as a tool to keep everyone up to speed with the 
progress of the project and upcoming meetings and activities 

Public Outreach 
Kimley-Horn is sensitive to the pivotal role of meaningful public involvement programs that 
enable area residents to establish their priorities. Our experience in providing a broad range of 
services helps in the successful implementation of your goals while addressing the specific 
challenges that each project entails. Kimley-Horn is known for developing innovative 
approaches to projects that involve neighborhood participation. We understand that some 
projects require community involvement and acceptance, and we have developed effective 
methods of bringing the community into the process. We are strongly committed to conducting 
public participation programs that educate, inform, and build consensus for a particular 
solution, and we have professionals on staff who are native Spanish speakers experienced in 
conducting bilingual outreach services. Some of our public involvement services include 
interactive websites, graphic design, newsletters, town hall meetings, stakeholder meetings, 
press releases, brochures, and educational seminars. 

Quality Control  
Since our founding, Kimley-Horn has 
aggressively pursued a commitment to quality 
for every task, deliverable, and service provided 
by the firm. Recognizing the importance of 
careful quality control, Kimley-Horn developed a 
QC/QA manual that every project manager and 
task manager is required to know and use. We 
strive for our procedures to facilitate the delivery 
of high-quality services that satisfy our client’s 
needs. There will be no learning curve relative to 
quality for the Kimley-Horn team. 

Schedule and Cost Control 
As our client references will confirm, Kimley-Horn has an excellent record of completing 
projects on schedule and within budget. We have a sophisticated Management Information 
System (MIS)—including software such as the CostPoint Engineering Accounting system and 
Microsoft Power BI—that allows our project managers to monitor budgets closely. Using the 
Project Effort Reports generated twice monthly by our MIS, project managers gain a clear 
understanding of the project scope early in the process to develop a realistic, well thought-out 
work plan. Once the work plan is developed with the stakeholders, the project manager 
communicates to the project team the key milestones and submittal dates—including time for 
QC reviews—as well as the importance of maintaining the established schedule and budget. 
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This communication, along with teamwork and organization, results in successful projects and 
satisfied clients. 

The best approach to keeping a project on schedule is to create a risk register whereby we: 

1. Track each potential issue 
2. Define the criticality of each potential issue 
3. Identify the steps and dates for resolution of each potential issue 

This approach holds the team accountable and forms the basis for the sequence of steps each 
team member needs to take to reach resolution and keep the project moving forward. 

D. Firm Profile 
Founded in 1967, Kimley-Horn is a corporation and full-service 
engineering, planning, and environmental consulting firm providing 
comprehensive and innovative environmental, transportation 
planning, civil and structural engineering, and traffic engineering 
services to both public and private sector clients nationwide. Since 
our founding 56 years ago, Kimley-Horn has grown from a small 
group of traffic engineers to a firm of more than 6,800 employees 
in 114 offices nationwide, including 11 in California. We have 
provided a list of all of our office locations on the following page.  

Today, we are one of the largest engineering, planning, and 
consulting firms in the United States. In 2022, Engineering News-
Record ranked Kimley-Horn 10th out of the top 500 U.S. design 
firms. Our growth is the direct result of our commitment to integrity 
and dedication to providing quality services. Our clients receive 
the local knowledge and responsiveness of a small organization, 
backed by the depth of resources of a national firm. 



 

City of Beaumont | EVOC89005.2023 10  

 

E. Location of Principal Office 
Kimley-Horn’s office in Riverside is the principal office that will be responsible for the 
implementation of this contract. We have provided the address below. 

3801 University Avenue, Suite 300, Riverside, CA 92501 

F. Proposed Team 
Kimley-Horn knows that when you choose a consulting firm, you are looking to choose the 
people who will bring you technical and hands-on experience with similar projects as well a 
commitment to timely, first-rate deliverables and client service. That’s why we’ve carefully 
considered the composition of our team, identifying the most qualified personnel with recent, 
relevant project experience to work with you. Project manager Meghan Karadimos will be the 
primary point of contact with the City and will organize and manage the project team for each 
assignment. The organizational chart on the following page highlights our proposed team as 
well as their roles and responsibilities for this contract. 
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Team Member Summaries 
We have provided summary descriptions of all personnel who will be involved in this contract. 
Resumes for our team members are also provided in the Appendix of this SOQ. 

Meghan Karadimos | Project Manager 
Meghan has 14 years of experience as an environmental analyst/scientist and is responsible 
for preparing and managing environmental and planning studies for public and private sector 
clients under CEQA and NEPA. She has experience completing NEPA EAs, EISs, and CEs; 
CEQA EIRs, Initial Studies (IS)/Mitigated Negative Declarations (MNDs), and Categorical 
Exemptions (CEs); and Caltrans PES forms. Meghan conducts CEQA/NEPA document review 
and environmental documentation and research, analysis, and writing. She also manages the 
public involvement process associated with environmental projects. 

Kari Cano | Principal-in-Charge 
Kari has over 17 years of experience in preparing and managing environmental and planning 
studies for public and private sector clients under CEQA and NEPA. She comes to the field of 
planning/environmental planning from a diverse background in urban development and political 
science. Utilizing her background and understanding of state and local policies, Kari provides 
CEQA compliance review and environmental documentation, in addition to research, analysis, 
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and writing. She has worked on projects in the counties of San Bernardino, Riverside, San 
Diego, Los Angeles, Ventura, and San Joaquin.  

Kevin Thomas, CEP, ENV SP | Environmental 
Kevin is an experienced contract and project manager with extensive experience in leading 
multidisciplinary teams for on-call and complex public works projects, including ongoing work 
in Riverside County and throughout the Inland Empire. He has more than 37 years of 
environmental compliance and permitting under CEQA, specializing in strategic guidance, 
preparation, and peer review of CEQA documents and regulatory permitting programs. 

Candyce Burnett | Environmental  
Candyce has more than 23 years of planning and CEQA experience. Candyce is a community 
planning and social services professional that has a strong record of serving clients and 
collaborating with public sector stakeholders through all phases of entitlement and project 
development. Her experience includes leadership and support for CEQA analysis, General 
Plan and Housing Element Updates, Specific Plan and code amendments, land use planning, 
and historic preservation projects.  

John Nsofor, CEP | Environmental 
John has over two years of experience in environmental planning and CEQA. His background 
in environmental science enables a useful understanding of analytical reports, which assists 
him during the creation and review of environmental documents. 

Miles Eaton, EIT | Environmental  
Miles has worked with public and private clients on CEQA services ranging in complexity from 
CEs to EIR for a wide range of land use projects including industrial developments, mixed-use 
developments, utility-scale energy production and storage facilities, municipal infrastructure, 
and others. Miles has provided environmental planning services in the counties of Riverside, 
San Bernardino, Orange, and Ventura. 

Achilles Malisos | Air Quality/GHG/Noise 
Ace provides experience in acoustics, air quality, and climate change technical studies. He has 
experience in research, preparation, and analysis consistent with CEQA for environmental 
planning projects involving residential, infrastructure, mixed use, institutional, and commercial 
uses. He is experienced in applying air quality analysis methodology per EPA, California Air 
Resources Board (CARB), Air Pollution Control District/Air Quality Management District, and 
Caltrans/FHWA guidelines. He also provides a full range of noise impact analyses for public 
and private sector clients in accordance with local, state, and federal impact assessment 
criteria. 
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Heidi Rous | Air Quality/GHG/Noise 
Heidi has over 30 years of experience performing and managing comprehensive 
environmental documentation review to meet the requirements of CEQA, NEPA, and similar 
state environmental review laws. In addition, Heidi maintains subject matter experience in 
planning, permitting, and compliance services specializing in air quality, noise and vibration, 
hazardous materials, risk assessment, safety, and resiliency.  

Alex Pohlman, EIT, LEED AP | Air Quality/GHG/Noise 
Alex has over 15 years of experience working with different public agencies, cities, and 
counties. He has prepared CEQA and NEPA documents as well as technical studies for air 
quality analysis, greenhouse gas (GHG) emission reports, and acoustical analysis. In addition, 
as part of the FEMA CERC program, he has reviewed Hazard Mitigation Plans for FEMA 
Region I and prepared Risk Assessment Reports for FEMA Region X. He also has extensive 
knowledge of GIS and has performed endangered species mapping, hydrological mapping, 
and LIDAR data processing. 

Pranesh Tarikere, P.E. | Transportation 
Pranesh brings 18 years of experience in transportation planning and traffic engineering, 
specializing in TIAs and VMT analysis. Pranesh has managed many projects throughout 
Southern California, with extensive experience in Riverside, San Bernardino, and Orange 
counties. He has developed a wide range of experience in transportation planning, 
transportation modeling, neighborhood traffic control, and traffic impact analysis, and is 
proficient in traffic analysis and modeling software such as Synchro, Simtraffic, HCS, and 
TransCAD. 

Jessica Mauck | Cultural Resource Assessment 
Jessica has over a decade of experience in archaeology and meets Secretary of Interior (SOI) 
Professional Qualifications for Archaeology and History. Her background includes long-term 
contracting for Federal land management agencies (USFS, NPS, DoD, BLM, etc.), overseeing 
Cultural Resources Management programming within Tribal government, and serving on 
several historic preservation advisory groups for state and federal agencies. She has extensive 
experience conducting all phases of archaeological fieldwork and reporting under applicable 
state and federal law, such as the NHPA, NEPA, and CEQA.  

David Brunzell, MA, RPA | Cultural Resource Assessments 
David is the owner and principal investigator of BCR Consulting. He is a Registered 
Professional Archaeologist (RPA) and has conducted professional archaeological work in 
California, Alaska, Utah, Nevada, and Oregon for 25 years. He has managed all phases of 
cultural resource work and has assisted with government agency and tribal consultation on 
numerous projects.  



 

City of Beaumont | EVOC89005.2023 14  

Ruben Ramirez | Biological Resources 
Ruben has experience conducting focused habitat assessments, surveys, and natural history 
research for federal and state listed flora and fauna for over 29 years throughout California. 
Research studies include arroyo toad upland habitat radio tracking and movement pattern 
characterization, population monitoring for the San Bernardino kangaroo rat and Pacific pocket 
mouse, and population, post-fire studies, and nest monitoring for the coastal California 
gnatcatcher. 

Travis McGill | Biological Resources 
Travis is experienced in environmental planning, natural resource management, special status 
species survey, regulatory permitting, and construction monitoring since 2006. He specializes 
in conducting due diligence surveys, habitat assessments, preparing biological technical 
reports, botanical surveys, protocol listed species surveys, and assisting with environmental 
permitting and compliance for both public and private sector clients in Southern California. 
Travis assists clients in compliance with a range of environmental regulations, including 
CEQA, NEPA, and the State and Federal Endangered Species Acts. 

G. References 
We are proud of our working relationships with our clients and much of our success over the 
last 56 years is directly related to our efforts to provide consistent, high-quality, and timely 
services. We have provided three public agency references for similar services within the last 
three years and encourage you to contact the clients below regarding our team and quality of 
service. 

City of Menifee, On-Call Contract Planning 
Services (2017 – Present) 
Kimley-Horn is currently providing as needed contract planning services to the 
City of Menifee. This includes CEQA service support, land planning support, 

and, when requested, staff placed directly at City Hall for additional support services. Projects 
under this on-call including the following: 

Northern Gateway Commerce Center. The project proposes the development of 
approximately 1,316,741 square feet of fulfillment warehouse space (including office space) 
and associated infrastructure on approximately 70.04 acres of land. Associated facilities and 
improvements of the project site includes loading dock doors, on-site landscaping, and related 
on-site and off-site improvements. The proposed warehouse use is considered speculative in 
nature. 

 



 

City of Beaumont | EVOC89005.2023 15  

Menifee Commerce Center EIR. Kimley-Horn prepared an EIR for the construction of two 
concrete tilt-up buildings. Building 1 is 1,254,160 square feet and proposed a structural height 
of 49 feet and included 663 automobile parking spaces and 286 truck trailer parking spaces. 
Building 2 is 385,970 square feet and proposed a structural height of 49 feet and included 211 
automobile parking spaces and 168 truck trailer parking spaces. The project site was bounded 
by a Riverside County Flood Control channel, Southern California Edison easement, and 
McLaughlin Road to the south, Ethanac Road to the north, Dawson Road to the east, and 
Trumble Road to the west, in the northeastern part of the City of Menifee. 

CADO Industrial Project EIR. Kimley-Horn is currently preparing an EIR for the construction 
of one 700,037 square foot concrete tilt-up industrial building. Associated facilities and 
improvements of the project site include parking, on-site landscaping, and related on-site and 
off-site improvements. Project-related improvements would occur on eight separate parcels, 
located north of Corsica Lane, south of Kuffel Road, east of Wheat Street, and west of Byers 
Road, in the City of Menifee. The project site is located in the Economic Development 
Corridor-Northern Gateway (EDC-NG) zone of the City of Menifee and is currently bordered by 
a scattering of existing rural residential homes (1-5 acres) and outbuildings, proposed future 
industrial sites, and vacant land. 

Mill Creek Promenade Specific Plan EIR. Kimley-Horn is responsible for providing consulting 
and peer review services for the Mill Creek Promenade Specific Plan EIR. The Mill Creek 
Promenade Project entails development of 58.5 acres of contiguous, undeveloped land within 
the city of Menifee. The project proposes a mix of residential, commercial, industrial, and open 
space on approximately 58.5 acres, organized into five planning areas. Planning Area 1 will 
consist of 15.6 gross acres of high density residential: single family attached units, which 
includes 4.02 acres of open space. Planning Area 2 will consist of 21.6 gross acres of high 
density residential: single family detached uses, which includes 2.42 acres of open space. 
Planning Area 3 will consist of 16.8 acres of commercial retail uses. Planning Area 4 will 
consist of 2.8 acres of light industrial/business park uses. Planning Area 5 will consist of 1.7 
acres of open space, and the remaining acreage will consist of the major circulation 
(roadways, etc.) within the project site. 

Tentative Tract Map 2018-065 Mitigated Negative Declaration. Kimley-Horn is currently 
preparing a Mitigated Negative Declaration for the Tentative Tract Map 2018-065 project. 
Planning Application Tentative Tract Map No. 2018-065 (TR 2018-065) (also referred to as 
Tentative Tract Map No. 37400) proposes a Schedule ‘A’ Subdivision of 46.9 gross acres into 
174 single family residential lots with a minimum lot size of 7,200 square feet and two lettered 
lots including Lot A-WQMP Basin and Lot B-Park. Tentative Tract Map No. 33419 was 
previously approved by the County of Riverside at the subject site for a Schedule “A” 
subdivision of 46.9 acres into 174 single family residential lots with a minimum lot size of 7,200 
square feet; however, the map expired prior to the applicant recording the map. 
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Rockport Ranch Project EIR. Kimley-Horn is responsible for providing consulting and peer 
review services for the Rockport Ranch Project EIR. The approximately 79.68-acre Rockport 
Ranch Project will be comprised of two main land uses: residential land use and an open 
space land use. These individual land uses will be subdivided to accommodate two forms of 
residential development and two forms of open space use. Residential land uses, totaling 38.4 
acres, will be a mix of single-family homes and single-family courtyard residential development 
with each type located in clusters of like products. Open space within the Specific Plan area 
will total 20.1 acres and is the only other land use allowed within the Specific Plan area. Open 
space also will be subdivided into two categories: passive open space (landscaping, bio-
retention basins, open turf areas, and the large lake feature) and recreational open space 
(e.g., trails, community pool area, tot lots, barbeque stations, etc.). 

Primary Contact: Ryan Fowler, Principal Planner │ 951.723-3740 │  
29714 Haun Road, Menifee, CA 92596 

City of Fontana, On-Call Environmental Services 
(2016 – Present)  
Kimley-Horn has prepared multiple IS, MNDs, and EIRs for the City under our 
current on-call environmental planning services contract. Such projects include: 

Monterado Residential Units Project IS/MND. Kimley-Horn prepared an IS/MND for the 
Monterado Residential Units Project. The project included the development of 253 
condominiums (79 detached condominiums and 174 attached product type) on 24.5 gross 
acres located on the northeast corner of Duncan Canyon Road and Citrus Avenue. The project 
included a Zone Change from Regional Mixed Use (R-MU) to Medium Density Residential (R-
2) and General Commercial (C-2). The General Plan Land Use Designation is Regional Mixed 
Use. The maximum density allowed in the R-2 zoning district for attached units was 12 
dwelling units per acre. The proposed project had a density of just under 12 dwelling units per 
acre of land. The project site was bounded by a Southern California Edison easement on the 
east, undeveloped land entitled under the Ventana Specific Plan to the west, and vacant land 
to the north and south. 

Sierra Business Center EIR. Kimley-Horn prepared an EIR for the Sierra Business Center 
Project. The project included the development of an approximately 705,735-square foot 
warehouse building within an approximately 32-net acre site, with associated facilities and 
improvements that included approximately 4,500 square feet of 1st floor office space, vehicle 
parking, loading dock doors, trailer parking, onsite landscaping, and related onsite and off-site 
improvements. The building height was proposed at 49’ 6” and will have a maximum floor area 
ratio of 50.32%. The project is consistent with the City’s General Plan Land Use Designations 
and the Zoning Designations. 
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The Retreat Residential Project IS/MND. Kimley-Horn prepared an IS/MND for the Retreat 
Residential Project. The proposed project would allow for the development of a 194 unit single-
family residential attached townhome and detached cluster units on approximately 14.63-
acres. There would be different sets of architectural layouts for the proposed project. There are 
two different types of development styles for this project. The first type consists of 100- 
attached residential units and the second consists of 94-detached residential units. All 
buildings are two-stories. Sidewalks are proposed for the three offsite public streets as well as 
for the interior private streets of the project site. Main site egress and ingress are provided via 
a driveway on South Highland Avenue and secondary egress driveway is provided on Hemlock 
Avenue. 

Primary Contact: DiTanyon Johnson, Senior Planner | 909.350.6678 | 8353 Sierra Avenue, 
Fontana, CA 92335  

City of San Bernardino, On-Call Planning Services 
(2017 – Present) 
Kimley-Horn has prepared and reviewed multiple IS and MNDs for the City of 
San Bernardino under our current on-call contract. Work efforts have included 

two IS/MNDs for warehouse distribution facilities; and we are currently initiating IS/MND work 
on two additional warehouse IS/MNDs in the City’s urban core. Such projects include:  

• Northgate Buildings 3, 4 and 5 EIR 
Addendum 

• Northgate Building 2 Categorical 
Exemption 

• Northgate Lot 6 Categorical Exemption 
• Palm and Kendall Travel Center IS/MND 
• Inland Empire Hub Center EIR 

Addendum 
• 1435 Rialto Trailer Drop Lot IS/MND 
• University Hills Specific Plan Amendment 

EIR Addendum 
• Foisy East Warehouse IS/MND 
• Waterman South Distribution Center 

IS/MND 

• Waterman East Distribution Center 
IS/MND 

• Washington Commerce Center East 
IS/MND 

• Washington Commerce Center West 
IS/MND 

• Alliance Gateway South Building 7 
IS/MND 

• Alliance Gateway South Building 8 
IS/MND 

• Alliance Gateway South Building 9 
IS/MND 

• Clean Water Factory EIR 

Primary Contact: Elizabeth More-Rodriguez, Senior Planner | 909.384.556 | 201 North E 
Street, Floor #3, San Bernardino, CA 92401 
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H. Scope of Services 
Kimley-Horn has been the prime consultant for various environmental, planning, and traffic 
engineering projects with services similar to those listed in the City’s RFQ. Below is a snapshot 
of the specific services we offer. 

Environmental Impact Analyses 
Kimley-Horn provides a full range of environmental services for public works and land 
development projects. Our environmental compliance managers have worked on numerous 
complex, multidisciplinary projects requiring technical experience, creative solutions for design 
modifications or mitigation, and a thorough understanding of local, state, and federal 
regulations.  

Kimley-Horn produces environmental documents that are sensitive to the public’s concern for 
resource protection and community impacts as well as to the real-world issues associated with 
the cost and feasibility of implementing mitigation programs. Our team draws on years of 
experience with private developments and public works improvements to produce 
understandable documents and assess project designs that minimize impacts to the natural 
environment and community. Whether our role is to prepare CEQA or NEPA documents and 
technical studies, or to peer review this information, we understand the inherent complexities 
of processing projects through the environmental review process. Our staff has an excellent 
track record in preparing thorough CEQA documents that are capable of withstanding 
stakeholder scrutiny and legal challenge.  

Our environmental professionals not only have years of experience in developing CEQA and 
NEPA documents for public works and private development projects, but also receive regular 
training on changes in CEQA and NEPA, and applicable case law affecting the interpretation of 
current statutes. Kimley-Horn staff has been responsible for preparing all types of documents 
from IS/MNDs and CEs through comprehensive EIRs. Our team has also prepared Mitigation 
Monitoring Implementation Schedules (MMIS) and Mitigation Monitoring and Reporting 
Programs (MMRP).  

Kimley-Horn’s environmental documents are supported by in-house professionals with 
experience in civil engineering, land development, hydrology, water quality, water and 
wastewater, traffic analysis, transportation planning, aviation, landscape architecture, and GIS 
and CADD. Our environmental services also include Environmental Site Assessments (Phase I 
ESAs) to address Areas of Potential Environmental Concern based on applicable protocols 
including a site visit, staff interviews, the property’s current and historical uses, 
literature/records review, and aerial photo review. 
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Air Quality Analyses 
Kimley-Horn has the breadth and depth of experience preparing air quality technical studies. In 
every type of technical study, our team deals with assessing project air quality impacts from 
fugitive dust and exhaust emissions from construction activities (such as excavation, trucks 
hauling soil, grading, clearing), to area source emissions (direct emissions located at the 
project site), and mobile sources (such as motor vehicles and locomotives). We are conversant 
with requirements of CARB and the South Coast Air Quality Management District (SCAQMD) 
including their CEQA Air Quality Handbook, the South Coast Air Basin’s attainment and 
nonattainment status and Air Quality Management Control Measures, methodologies to assess 
air quality impacts as well as effectively using various industry models (e.g., CalEEMod, 
AERMOD, EMFAC, etc.) and U.S. EPA AP-42 emissions factors to quantify emissions for 
comparisons to CEQA threshold levels. We are skilled at the development of realistic and 
feasible mitigation measures, where applicable. We develop air quality technical reports to 
address CEQA requirements to demonstrate whether a proposed project will conflict with or 
obstruct implementation of applicable air quality plans; violate air quality standards or increase 
air quality violations; result in a cumulative net increase of a nonattainment area pollutant; 
expose sensitive receptors to impacts; or create odors. Our success in developing 
CEQA/NEPA air quality analyses is demonstrated through our repeat business with large 
public works infrastructure projects and land development projects.  

Kimley-Horn also prepares Health Risk Assessments (HRA) in accordance with U.S. EPA and 
the California Office of Environmental Health Hazard Assessment (OEHHA) guidelines to 
evaluate potential health risks associated with Toxic Air Contaminants (TAC). An HRA is 
typically required when a new receptor is proposed near an existing source of toxic pollutants 
(e.g., freeways, distribution centers, factories, power plants, refineries, etc.), or when new 
sources of pollutants are proposed near existing receptors, such as Diesel Particulate Matter 
(DPM). Our capabilities include emission inventory preparation, meteorological air dispersion 
modeling, and risk calculation as well as identifying feasible mitigation if necessary.  

In addition, Kimley-Horn’s climate change specialists are continuously developing sound 
scientific regulatory assessments and strategies within the rapidly changing regulatory 
environment. We advise both public and private clients on GHG policies and strategies, along 
with the potential impacts they have on new carbon constrained businesses for a sustainable 
future. 

Acoustical Analyses 
Kimley-Horn staff conduct noise studies to assist in meeting environmental obligations on land 
use and transportation projects, present noise abatement measures, and develop noise 
discipline reports for several environmental on-call agreements. Work orders under these 
contracts include preparing noise analyses to support conducting field measurements utilizing 
Type I noise measurement instrumentation, incorporating traffic data into the FHWA Traffic 
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Noise Model (TNM) or the FHWA RD-77-108 model to analyze traffic impacts, utilizing the 
FHWA Road Construction Noise Model for predicting construction noise levels, and using the 
SoundPLAN software to develop detailed models of multiple stationary and mobile noise 
sources. Our involvement has produced the following results: assisted cities and counties with 
specialized experience in noise issues on a short-notice, provided highly skilled staff on site to 
respond to critical schedule constraints, developed plans for handling environmental technical 
issues, assisted in setting environmental policy for the agency, conducted presentations to 
executives regarding policy, and addressed community concerns. 

Biological Resource Assessments 
Kimley-Horn has supplemented our proposed in-house team with external partners Cadre 
Environmental and ELMT to provide biological resource assessments. Ruben Ramirez with 
Cadre Environmental is a research biologist who has experience conducting focused habitat 
assessments, surveys, and natural history research for federal and state listed flora and fauna 
for over 29 years throughout California. In addition to conducting sensitive species research, 
Ruben is also responsible for developing GIS databases including creation, database 
development, and map production. Additionally, ELMT has in-house biologists experienced in 
the Federal and State Endangered Species Acts, the Migratory Bird Treaty Act, the California 
Department of Fish and Game Code, the Clean Water Act, and biological analysis under 
CEQA and NEPA. ELMT also has extensive experience navigating the rules and regulations of 
the Western Riverside County MSHCP and Coachella Valley Multiple Species Habitat 
Conservation Plan (CVMSHCP). ELMT’s relationships with wildlife agencies, regulatory 
agencies, federal land managers, and various conservation groups allow the firm to serve as a 
liaison between the applicant and these agencies/organizations. 

Cultural Resource Assessments 
Kimley-Horn staffs Cultural Resources Management (CRM) professionals that meet SOI 
Professional Qualifications for Archaeology and History. We have extensive experience 
conducting all phases of archaeological fieldwork and reporting under applicable state and 
federal law, such as NHPA, NEPA, and CEQA. We also have many years of experience 
managing process for inadvertent discoveries of human remains and the inventory/repatriation 
of existing archaeological collections subject to state and federal law, such as the Native 
American Graves Protection and Repatriation Act (NAGPRA) and California Health & Safety 
Code (Section 7050.5). We offer various services in support of the preparation and completion 
of Cultural Resources Assessments, such as drafting/reviewing Scopes of Work (SOWs), 
overseeing or performing Phase I, II, and III data gathering and fieldwork, conducting Tribal 
outreach, and drafting/reviewing Phase I, II, and III reports. The firm also offers support for 
government-to-government Tribal Consultation and drafting/reviewing cultural resource-based 
project mitigation and conditions and can manage the creation and implementation of various 
cultural resource-based management plans created for projects and land management efforts 
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(Cultural Resources Management Plans, Monitoring and Treatment Plans, Plans of Action, 
etc.). 

Traffic Engineering 
Kimley-Horn offers complete traffic engineering services in-house. We have completed 
thousands of traffic engineering projects, ranging from major area-wide systems involving 
hundreds of intersections to single intersection designs and analyses. Our traffic engineering 
staff includes licensed traffic engineers that are specialists in all aspects of traffic engineering 
and operations. Our specialties include intersection design, traffic signal communication and 
system integration design, traffic signs and marking plans, traffic control plans, traffic impact 
studies, traffic calming studies, speed zone studies, traffic safety and operations studies, 
accident analysis and expert testimony, pedestrian and bicycle safety programs, parking 
studies and designs, site access and circulation studies, and general consultation in traffic 
engineering. Summaries of a few of these services are provided below.  

Traffic Impact Analysis (TIAs). Kimley-Horn has performed thousands of TIAs throughout 
California. In addition to preparing these studies, we have reviewed TIAs submitted by other 
consultants for local jurisdictions. We have also assisted a number of local jurisdictions in 
developing traffic study ordinances and report guidelines.  

SB 743/VMT Analysis. With our highly experienced team of professionals, Kimley-Horn has 
amassed significant experience with vehicle miles traveled (VMT) analyses and SB 743 
compliance including:  

• Establishing more than 30 California public agencies’ (i.e., cities, counties, and airports) 
thresholds, policies, and custom VMT calculation tools for SB 743 compliance  

• Completing dozens of project-level VMT assessments using a variety of methods, including 
transportation demand management (TDM), GIS, Big Data, and qualitative techniques  

• Presenting SB 743 educational materials more than 100 times to audiences including 
dozens of public agencies, the Institute of Transportation Engineers (ITE), and the 
Association of Environmental Planners (AEP)  

• Authoring SB 743 related National Cooperative Highway Research Program (NCHRP) 
reports and abstracts that have been accepted into and presented at ITE’s Western 
Conference  

From this experience, we understand that while the California’s Office of Planning and 
Research (OPR) guidance related to SB 743 has been a helpful introduction to using VMT to 
evaluate projects it does not provide a complete solution. There are a multitude of complex 
practical issues, including many land use types that are not addressed by the OPR guidance. 
Our experience has provided us with the ability to quickly evaluate a project’s VMT impact on 
the regional roadway network and identify implementable mitigation strategies.  
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To date, we have built significant experience implementing VMT mitigation across most of the 
state based on the application of TDMs and the identification of infrastructure/project-based 
solutions both at a program and project level. In addition to including mitigation strategies in all 
of the 20+ SB 743 Implementation Programs we have been responsible for, we have been 
working with several jurisdictions, including the Transportation Agency for Monterey County 
(TAMC) and Santa Cruz County, to begin planning their VMT-Banking/Exchange programs.  

Most recently we completed a VMT Banking Program in the City of Salinas. Programmatic 
approaches that rely on collectively funding projects appear to hold great promise for VMT 
mitigation as they allow a project to obtain an amount of mitigation commensurate with their 
impact, make a single payment, and avoid the complexity of ongoing TDM management, and 
do not require mitigation monitoring.  

Programmatic approaches can also provide a public benefit in terms of funding transportation 
improvements that would not otherwise be constructed, resulting in improvements to 
congestion, GHG emissions, increased transportation choices, and additional opportunities for 
active transportation. 

Planning Services 
Our team of planning professionals understands the interrelated nature of development policy 
and employs a “360 degree” view of planning. We incorporate this holistic approach in our 
projects and create plans, programs, and processes that are effective tools for guiding future 
growth and change. Our areas of experience include: 

General Plans and Specific Plans. Our team has developed General Plans and Specific 
Plans for numerous jurisdictions throughout California and is well-versed in the new legislative 
requirements, including AB 1358, the Complete Streets Act, AB 32, and SB 375. Kimley-Horn 
also has extensive experience in the development of Specific Plans primarily focused on 
existing urbanized environments. Our plans provide for customized development, design 
guidance, development standards, and entitlement procedures. Additionally, our expertise 
includes the development of public improvements such as streetscape/urban design, 
infrastructure, parking facilities, and community amenities. 

Land Use Planning and Zoning. Kimley-Horn’s long history of land planning encompasses 
planned communities, shopping centers, office complexes, infill development, and major 
mixed-use developments. As part of our pre-development services, we provide an analysis of 
each property for its highest and best use given current and future markets, investigate 
existing regulatory constraints, and explore alternative development concepts. Our land use 
regulatory experts have also successfully updated zoning policies for multiple public agencies. 
Our team has authored comprehensive updates to zoning/development codes and provided 
tailored amendments, such as overlay zones, mixed-use development standards, affordable 
housing, and transit-oriented development. 
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Permitting Assistance. Kimley-Horn has extensive knowledge and understanding of current 
environmental regulations and how these regulations affect project development. We remain 
well-informed of proposed changes to regulatory programs and actively participate in rule-
making in order to effectively serve our clients. Our staff is successful in understanding our 
clients’ needs, the complexity of each project, and how to best define a project’s objectives and 
solutions toward a successful permitting solution. Our approach is to present the sound, 
technical data that helps the regulators do their jobs, written clearly so the text, plans, and 
supporting documentation are understandable. We have regulatory permitting expertise at the 
local, State, and federal level, including the Regional Water Quality Control Board, Caltrans, 
SCAQMD, flood control and resource agencies (U.S. Army Corps of Engineers, California 
Department of Fish and Wildlife, U.S. Fish and Wildlife Service, and The State Historic 
Preservation Offices), and State Lands Commission. 

Affordable Housing. Kimley-Horn’s long-term association with local and national developers 
gives us broad project experience, including residential, urban infill, retail stores, shopping 
centers, hotels and resorts, healthcare facilities, office complexes, major mixed-use 
developments, and planned communities. Our varied project history illustrates our ability to 
manage projects of different sizes, types, and complexities, and to guide clients through 
increasingly complex regulatory processes. By offering an integrated team of professionals, we 
provide our clients with special insight into the development approval process and support 
them at every step over the life of the project. 

Sustainability/Healthy Communities. Sustainability and healthy communities have become 
part of the lexicon of planning. Our plans and processes seek to incorporate sustainability and 
healthy communities’ concepts into our planning projects. Complete Streets, low impact 
development (LID), mobility, safe routes to school, access to healthy food, and bike/trail 
planning are examples of sustainability concepts that have been incorporated into our planning 
documents. We have provided award-winning sustainability policies to our municipal clients, 
including transit-oriented development, General Plan policies, and urban infill Specific Plans. 

Urban Design and Streetscape. Our design professionals have provided comprehensive 
services for streetscape and urban design projects from design through construction. For all 
our publicly initiated projects, we understand the important relationship between the public and 
private realm and provide streetscape and urban amenities that reflect community needs and 
values. Kimley-Horn’s design professionals have extensive experience in streetscape and 
landscape plans, city and areawide design guideline manuals, and post entitlement 
streetscape design guidelines. Our focus is on creating a sense of place through appropriate 
scale, density, land uses, and urban amenities. 

Transportation and Mobility. Kimley-Horn understands that quality of life can be improved by 
efficient mobility through land use patterns that produce greater efficiency, reduce trips, and 
provide more choices. Our team’s project experience includes a wide variety of transportation 
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modes, including transit, roadways, and bicycle and pedestrian facilities. We also have the 
benefit of in-house capabilities to prepare traffic impact and mobility analyses and parking and 
parking management studies. 

Parking Management Plans. Kimley-Horn has considerable experience performing major 
parking studies for developments and downtown districts; surface and deck designs; access 
and circulation; and parking studies for planned communities, transit centers, shopping 
centers, universities, and other high-activity multimodal centers. Kimley-Horn develops 
integrated parking strategies for mixed-use, transit-oriented developments, and development 
projects, and is often asked to research parking trends and propose innovations ranging from 
policies to parking management implementation plans. Kimley-Horn has more than 120 
practicing landscape architects, designers, and planners. Our firm has a nationwide resume of 
large-scale to urban-scale park design and planning. We understand how to effectively 
determine parkland need and design high quality facilities for the communities they serve. 

Scenario Planning. Scenario planning provides a flexible, stakeholder-based tool for 
identifying anticipated long-term results of various transportation infrastructure and land use 
scenarios. Our team consists of individuals who have successfully completed comprehensive 
plans using scenario planning. Our understanding of tools and best practices will provide the 
City of Long Beach with valuable insight, guidance, and hands-on support. We have conducted 
scenario planning as part of regional transportation plans, transportation master plans, and 
community general plans across the country. We facilitated all aspects of a large land 
use/transportation outreach visioning process, including public participation and analytical 
assessments. At the visioning workshops, participants were provided with the necessary tools 
to convey their vision for the future and how they would integrate land use and transportation. 
Results from the workshops were used to help build future growth scenarios and identify viable 
strategies for achieving the best and desired aspects of the scenarios. 

I. Cost Proposal 
Per the City’s instructions in their RFP, we have provided our detailed cost of services in a 
separated sealed envelope. 
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J. Additional Information 
Kimley-Horn has reviewed the sample Professional Services Agreement and would like to 
discuss the modifications on the following page with the City.   

6. Insurance 
6.04 Optional Insurance Coverage. Choose and check one: Required __ /Not Required ___; 
Errors and omissions insurance in a minimum amount of $2 million per occurrence claim to 
cover any negligent acts or omissions committed by CONTRACTOR, its employees and/or 
agents in the performance of any Services for CITY. 
7. General Conditions pertaining to Insurance Coverage 
7.03. All required policies shall be issued by a highly rated insurer with a minimum A.M. Best 
rating of “A:VII”). The insurer(s) shall be admitted and or licensed to do business in California. 
The certificates of insurance hereunder shall state that coverage shall not be suspended, 
voided, canceled by either party, or reduced in coverage or in limits below the limits required 
hereunder, except after thirty (30) days' prior written notice has been given to CITY. 
8. Indemnification 
8.1.a. To the fullest extent permitted by law, CONTRACTOR shall defend, indemnify and hold 
harmless CITY, its employees, agents and officials, from any liability, claims, suits, actions, 
arbitration proceedings, administrative proceedings, regulatory proceedings, losses, expenses, 
damages or costs of any kind, whether actual, alleged or threatened, actual reasonable 
attorneys’ fees incurred by CITY, court costs, interest, defense costs, including expert witness 
fees and any other costs or expenses of any kind whatsoever without restriction or limitation 
incurred to the extent in relation to, as a consequence of or arising out of, or in any way 
attributable actually, allegedly or impliedly, in whole or in part to the negligence of the 
Contractor in the performance of this Agreement. CONTRACTOR’s obligation to defend, 
indemnify and hold harmless shall include any and all claims, suits and proceedings in which 
CONTRACTOR (and/or CONTRACTOR’s agents and/or employees) is alleged to be an 
employee of CITY. All obligations under this provision are to be paid by CONTRACTOR as 
they are incurred by CITY.  

K. Professional Liability Insurance  
Kimley-Horn has professional liability insurance, and it will be in force at the time of contract 
execution. Proof of insurance can be provided upon selection.  
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Appendix (Resumes) 

Meghan Karadimos 
Project Manager 

Meghan has 14 years of experience as an 
environmental analyst/scientist and is 

responsible for preparing and managing environmental and 
planning studies for public and private sector clients, under 
CEQA and NEPA. She has experience completing NEPA 
EAs, EISs, and CEs; CEQA EIRs, IS/MNDs, and CEs; and 
Caltrans PES forms. Meghan conducts CEQA/NEPA 
document review and environmental documentation and 
research, analysis, and writing. She also manages the Public Involvement process associated 
with environmental projects. 

RELEVANT EXPERIENCE  

• ASM Beaumont, LLC, Beaumont Potrero Interchange Industrial Warehouse 
Environmental Impact Report, Beaumont, CA – Environmental Analyst  

• City of Menifee, CEQA Review Services, Menifee, CA – Project Manager  
• City of Moreno Valley, Caltrans PES Form, Kitching Street HSIP Project, Moreno 

Valley, CA – Task Manager  
• City of Moreno Valley, Caltrans PES Form, Ironwood Avenue Highway Safety 

Improvement Program (HSIP) Project, Moreno Valley, CA – Task Manager  
• Moreno Valley Holdings, LLC, Moreno Valley Mall Environmental Impact Report, 

Moreno Valley, CA – Environmental Analyst  
• City of Menifee, Menifee Crossroads IS/MND, Menifee, CA – Task Manager 
• Pulte Home Company, LLC, Murrieta Hills Specific Plan Amendment Environment 

Impact Report, Murrieta, CA – Task Manager 
• The KPC Group, KPC Coachella Specific Plan, Coachella, CA – Task Manager  
• City of Fontana, Casa Grande Warehouse Project Mitigated Negative Declaration, 

Fontana, CA – Environmental Analyst  
• Speedway Commerce Center Development, LLC, Speedway Commerce Center Project 

EIR, Rancho Cucamonga, CA – Task Manager 
• HIP VI Enterprises, LLC, Speedway Commerce Center II Specific Plan Project, San 

Bernardino County, CA – Task Manager 
  

Professional Credentials 

• Bachelor of Science, 
Environmental Science, 
Oregon State 
University   

• Association of 
Environmental 
Professionals, Member  
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Kari Cano 
Principal-in-Charge 

Kari has over 17 years of experience in 
preparing and managing environmental 
and planning studies for public and private 

sector clients, under CEQA and NEPA. She comes to the field 
of planning/environmental planning from a diverse 
background in urban development and political science. 
Utilizing her background and understanding of state and local 
policies, Kari provides CEQA compliance review and environmental documentation, in addition 
to research, analysis, and writing. She has worked on projects in the counties of San 
Bernardino, Riverside, San Diego, Los Angeles, Ventura, and San Joaquin.  

RELEVANT EXPERIENCE  

• Caprock Land & Development I, LLC, Beaumont Potrero Interchange Industrial 
Warehouse EIR, Beaumont, CA – Project Manager 

• Beaumont Summit Station Specific Plan EIR, Beaumont, CA – Project Manager 
• City of Chino Hills, On-Call Environmental, Planning, and Related Consulting 

Services, Chino Hills, CA – Project Manager 
• City of Menifee, On-Call Contract Planning Services, Menifee, CA – Project Manager 
• City of Fontana, On-Call Planning Services, Fontana, CA – Project Manager 
• Gateway at Grand Terrace Specific Plan EIR, Grand Terrace, CA – Project Manager 
• Walnut Village Specific Plan EIR, Fontana, CA – Project Manager 
• Terracina Residential MND, Redlands, CA – Project Manager 
• City of Menifee, CADO Menifee Industrial Warehouse EIR, Menifee, CA – Project 

Manager 
• City of Menifee, Northern Gateway Commerce Center EIR, Menifee, CA – Project 

Manager 
• City of Menifee, Commerce Center EIR, Menifee, CA – Project Manager 
• City of Menifee, Crossroads MND, Menifee, CA – Project Manager 
• City of Fontana, Live Oak Warehouse Project IS/MND, Fontana, CA – Project Manager 
• El Paseo Planned Unit Development IS/MND, Fontana, CA – Project Manager  
• City of San Bernardino, Contract Planning Services, San Bernardino, CA – Project 

Manager 
*Prior to joining Kimley-Horn 

Professional Credentials 

• Master of Arts, Political 
Science, California State 
University, Fullerton   

• Bachelor of Arts, Political 
Science, California State 
University, Fullerton   
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Kevin Thomas, CEP, ENV SP 
Environmental 

Kevin has more than 37 years of 
experience in environmental compliance 
and permitting of major infrastructure and 
land development projects. He has 

managed and prepared numerous environmental and 
planning studies for public and private sector clients under 
CEQA and NEPA, specializing in the strategic guidance, 
preparation, and peer review of CEQA/NEPA documents and 
regulatory permitting programs. Kevin has also managed a 
wide range of environmental planning projects, including 
environmental documents for major infrastructure and land 
development projects; air quality and noise studies; 
community participation programs; highly controversial hillside 
development projects; state-of-the-art visual analyses; facility 
siting and due diligence studies; and technical support for the California Energy Commission, 
California Public Utilities Commission, and California Coastal Commission permitting 
processes. Kevin’s key industry roles provide him with unique insight into current CEQA/NEPA 
case law, professional practice, and regulatory programs affecting the CEQA/NEPA 
defensibility and project success. Kevin has never had a CEQA or NEPA document 
successfully challenged in court. 

RELEVANT EXPERIENCE  

• County of Riverside, Contract Planning Services, Riverside County, CA – Principal-in-
Charge 

• County Riverside, On-Call Environmental Services, Riverside County, CA – Project 
Manager 

• City of Fontana, On-Call Planning Services, Fontana, CA – Principal-in-Charge 
• City of San Bernardino, Planning Services, San Bernardino, CA – Principal-in-Charge 
• City of Menifee, Contract Planning Services, Menifee, CA – Principal-in-Charge 
• City of San Bernardino, 224 Traffic Signal Improvements (HSIP Project), San 

Bernardino, CA – Environmental Planner  
• City of Cathedral City, Date Palm Drive and Varner Road HSIP Safety Improvements, 

Cathedral City, CA – Environmental QC/QA Manager  
• City of Moreno Valley, Ironwood Avenue RSA/RSSA, PES, and CE/CE (HSIP Project), 

Moreno Valley, CA – Environmental Planner  
• City of Moreno Valley, Kitching Street RSA/RSSA, PES, and CE/CE (HSIP Project), 

Moreno Valley, CA – Environmental Planner  
 

Professional Credentials 

• Bachelor of Arts, 
Environmental 
Engineering, University 
of California, Los 
Angeles 

• Certified Environmental 
Professional #99040383 

• Envision Sustainability 
Professional 

• CalDesal, Chair, 
Regulatory Working 
Group 
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 Candyce Burnett 
Environmental 

Candyce has more than 23 years of 
planning and CEQA experience in San 
Bernardino and Los Angeles Counties, 

including five years in a leadership role as a Planning 
Manager and City Planner. Candyce is a community planning 
and social services professional that has a strong record of serving clients and collaborating 
with public sector stakeholders through all phases of entitlement and project development. Her 
experience includes leadership and support for CEQA analysis, General Plan and Housing 
Element Updates, Specific Plan and code amendments, land use planning, and historic 
preservation projects. Her work has also included current and advanced planning, legislative 
and policy analysis, sustainability plans, programs and grants, mixed-use, and transit-oriented 
development planning. 

RELEVANT EXPERIENCE  

• City of Rancho Cucamonga, Panattoni Industrial Project EIR for Panattoni, Rancho 
Cucamonga, CA – Planner 

• Rancho Cucamonga, Due Diligence Review and Property Selection Investigation, 
Rancho Cucamonga, CA – Planner 

• City of Murrieta, Peer Review of the SEIR on the World Logistic Center Project, 
Murrieta, CA – Planner 

• Doheny Desalination Project - Task Order 1, Dana Point, CA – Project Planner 
• City of Del Mar, Sixth Cycle Housing Element Update, Del Mar, CA – Project Planner 
• The KPC Group, KPC Coachella Specific Plan, Coachella, CA – Project Planner 
• City of Rancho Cucamonga, Carrari Ranch Specific Plan and EIR, Rancho 

Cucamonga, CA – Case Manager* 
• City of Rancho Cucamonga, Historic Preservation Program, Rancho Cucamonga, CA 

– Case Manager* 
• City of Rancho Cucamonga, Etiwanda Heights Neighborhood and Conservation Plan, 

Specific Plan and EIR, Rancho Cucamonga, CA – Case Manager* 
• City of Rancho Cucamonga, 2010 General Plan Update and EIR, Rancho Cucamonga, 

CA – Case Manager* 
• City of Rancho Cucamonga, Victoria Gardens Master Plan Amendment and 

Supplemental EIR and Addendum, Rancho Cucamonga, CA – Case Manager* 
*Prior to joining Kimley-Horn 
 

Professional Credentials 

• Bachelor of Science, 
Urban and Regional 
Planning, California State 
Polytechnic University, 
Pomona 
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John Nsofor, CEP 
Environmental 

John has over two years of experience in 
environmental planning and CEQA. His 
background in environmental science 

enables a useful understanding of analytical reports which 
assists him during the creation and review of environmental 
documents. John has contributed to various projects for 
clients from both the private sector and the public sector. He 
has provided environmental analysis for residential, industrial, and commercial projects in 
Riverside County, San Bernardino County, and Orange County. John has also provided 
support in land use planning projects in Riverside County and San Diego County 

RELEVANT EXPERIENCE  

• The KPC Group, KPC Coachella Specific Plan, Riverside, CA – Project Analyst 
• Gresham Savage Nolan & Tilden, PC, BNSF Ono Lead Track Extension Project: 

CEQA, Entitlements, and Engineering Design, San Bernardino, CA – Project Analyst  
• City of Ontario, Real Estate Development Associates, Ontario Ranch Business Park 

Specific Plan Amendment EIR, Ontario, CA – Project Analyst 
• City of Ontario, South Ontario Logistics EIR, Ontario, CA – Project Analyst 
• City of Fontana, Local Early Action Planning (LEAP) Grant Award, Fontana, CA – 

Project Analyst 
• City of Del Mar, Sixth Cycle Housing Element Update, Del Mar, CA – Project Analyst 

Professional Credentials 

• Bachelor of Science, 
Environmental Science, 
California Baptist 
University  

• Certified Environmental 
Professional #39063353 
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Miles Eaton, EIT 
Environmental 

Miles has worked with public and private 
clients on CEQA services ranging in 
complexity from CEs to EIRS, for a wide 

range of land use projects including industrial developments, 
mixed-use developments, utility-scale energy production and 
storage facilities, municipal infrastructure, and others. Miles 
has provided environmental planning services in the counties 
of Riverside, San Bernardino, Orange, and Ventura.  

RELEVANT EXPERIENCE  

• City of Menifee, Normandy Road Pedestrian Improvements Project, Menifee, CA – 
Project Analyst 

• Q3 Consulting, Thousand Palms Channel Improvement Project, Indio, CA – 
Environmental Analyst  

• Sansone Group, Banning Commerce Center, Banning, CA – Environmental Analyst and 
EIR Task Manager  

• Moreno Valley Holdings, LLC, Moreno Valley Mall Redevelopment Project, Moreno 
Valley, CA – Environmental Analyst and EIR Task Manager  

• Terra-Gen, LLC, Lockhart Solar PV II Project, San Bernardino County, CA – 
Environmental Analyst  

• United Water Conservation District, Coastal Brackish Groundwater Extraction and 
Treatment Project, Ventura County, CA – Environmental Analyst  

• Western Municipal Water District, Murrieta Water and Sewer Master Plan Project, 
Murrieta, CA – Environmental Analyst  

• City of Menifee, Nova Power Bank Project, Menifee, CA – Environmental Analyst and 
Task Manager  

• Hillwood, Gateway South Building 9, San Bernardino, CA – Project Manager  
• Hillwood, Speedway Commerce Center II Specific Plan, San Bernardino County, CA – 

Environmental Analyst  
• Greystar, Rialto Warehouse Building Project, Rialto, CA – Entitlements and 

Environmental Task Manager  

Professional Credentials 

• Bachelor of Science, 
Environmental and 
Ecological Engineering, 
Purdue University  

• Engineer-in-Training in 
California #174635 
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 Achilles Malisos 
Air Quality/GHG/Noise  

Ace provides experience in Acoustics, Air 
Quality, and Climate Change technical 
studies. He has experience in research, 

preparation, and analysis consistent with CEQA for 
environmental planning projects involving residential, 
infrastructure, mixed use, institutional, and commercial uses. 
He is experienced in applying air quality analysis 
methodology per EPA, CARB, Air Pollution Control District/Air 
Quality Management District, and Caltrans/FHWA guidelines. He also provides a full range of 
noise impact analyses for public and private sector clients, in accordance with local, state, and 
federal impact assessment criteria. 

RELEVANT EXPERIENCE  

• Speedway Commerce Center II Project, San Bernardino, CA – Air Quality/GHG/Health 
Risk/Energy/Noise Specialist  

• Moreno Valley Mall Revitalization Project, Moreno Valley, CA – Air Quality/GHG/Health 
Risk/Energy/Noise Specialist  

• 9th Street and Vineyard Avenue Warehouse Project Air Quality, Health Risk 
Assessment, GHG, and Acoustical Assessments, Rancho Cucamonga, CA – 
Environmental Specialist 

• Related California, Related Bristol Specific Plan Technical Studies, Santa Ana, CA – 
Environmental Planner  

• MainPlace Transformation Specific Plan Project, Santa Ana, CA – Air Quality/Health 
Risk/GHG/Noise Specialist 

• 4th and Mortimer Mixed-Use Development, Santa Ana, CA – Air Quality, and GHG 
Specialist 

• University of California, Irvine College of Health Sciences Air Quality and GHG 
Studies, Irvine, CA – Project Manager 

• Residences at 4400 Von Karman Addendum to the General Plan EIR, Newport Beach, 
CA – Air Quality/GHG/Noise Specialist 

• University of California, Irvine Campus Medical Complex EIR Air Quality and GHG 
Studies, Irvine, CA – Project Manager  

• EF International, Costa Mesa Language School and Campus Housing Project, Costa 
Mesa, CA – Project Manager 

Professional Credentials 

• Master of Arts, Urban 
and Regional Planning, 
University of California at 
Irvine  

• Bachelor of Arts, 
Environmental Studies, 
University of California at 
Santa Cruz 
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Heidi Rous  
 Air Quality/GHG/Noise 

Heidi has over 30 years of experience 
performing and managing comprehensive 
environmental documentation review to 
meet the requirements of CEQA, NEPA, 

and similar state environmental review laws. In addition, Heidi 
maintains subject matter experience in planning, permitting, 
and compliance services specializing in air quality, noise and 
vibration, hazardous materials, risk assessment, safety, and 
resiliency. Throughout her career, Heidi has supported a wide 
array of public sector clients, including dozens of cities and 
counties, and numerous local, regional, state, and federal 
agencies. Project types include private development of 
housing, mixed use, industrial, and commercial land uses, 
public service campuses (hospitals, educational facilities, hospitality), utilities (water, 
wastewater, power plants, renewables), parks, trails, and open space, roadways and intermodal 
facilities, transportation planning efforts, rail and marine improvements, and airports. 

RELEVANT EXPERIENCE  

• City of Carson, Specific Plan Amendment for the 157 Acre Carson Marketplace 
Project EIR, Carson, CA – Project Director/Technical Lead for Air Quality, Greenhouse 
Gas, Energy, and Noise Impact Assessments  

• SCAG/City of Palmdale, Affordable Housing Project, Palmdale, CA – CEQA Project 
Manager 

• City of Long Beach, Community Hospital Remodel Project IS/MND, Long Beach, CA – 
Project Manager   

• City of Temple City, Pacific Las Tunas Mixed-Use Project, Temple City, CA – Project 
Director  

• City of Hemet, Housing Element Update, Hemet, CA – Safety Element and 
Environmental Justice Element Task Manager 

• City of Beverly Hills, Safety Element Update and Climate Vulnerability Assessment, 
Beverly Hills, CA – Project Manager   

• City of Pasadena, Huntington Memorial Hospital EIR, Pasadena, CA – Project Director*  
• Pasadena Glenarm Power Plant Upgrade Project EIR and Permitting – Project Director*  
• City of Pasadena, 3488 E. Foothill Health Risk Assessment, Pasadena, CA – Project 

Manager*  
• City of Burbank, 2311 N. Hollywood Way SCEA, Burbank, CA – Project Director*   
*Prior to joining Kimley-Horn 

Professional Credentials 

• Bachelor of Science, 
Physics, California 
Polytechnic State 
University, Pomona 

• Certified Permitting 
Professional, Registered 
with South Coast Air 
Quality Management 
District #B6027 

• GPRO Certified, Urban 
Green Council 
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 Alex Pohlman, EIT, LEED AP 
 Air Quality/GHG/Noise 

Alex has over 15 years of experience 
working with different public agencies, 
cities, and counties. He has prepared 

CEQA and NEPA documents as well as technical studies for 
air quality analysis, greenhouse gas emission reports, and 
acoustical analysis. In addition, as part of the FEMA CERC 
program he has reviewed Hazard Mitigation Plans for FEMA 
Region I and prepared Risk Assessment Reports for FEMA 
Region X. He also has extensive knowledge of GIS and has 
performed endangered species mapping, hydrological 
mapping, and LIDAR data processing. 

RELEVANT EXPERIENCE  

• Gresham Savage Nolan & Tilden, PC, BNSF Ono Lead Track Extension Project: 
CEQA, Entitlements, and Engineering Design, San Bernardino, CA – Project Planner 

• City of Ontario, South Ontario Logistics EIR, Ontario, CA – Project Planner  
• Real Estate Development Associates, Ontario Ranch Business Park Specific Plan 

Amendment EIR, Ontario, CA – Project Planner  
• City of Gardena, Rosecrans Place Project – Revised Site Plan IS/MND, Gardena, CA – 

Project Planner 
• City of Gardena, Gardena Transit-Oriented Development Specific Plan EIR, Gardena, 

CA – Project Planner  
• Newport Pacific Land Company, Technology Advancement Research Mobility 

Automotive Center (TARMAC) Facility, San Benito, CA – Project Planner 

Professional Credentials 

• Master of Science, 
Environmental 
Engineering, National 
University 

• Bachelor of Fine Arts, 
Graphic Design, 
California State 
University, Fullerton 

• Engineer-in-Training in 
California #12784-61834 
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 Pranesh Tarikere, T.E 
Transportation 

Pranesh brings 18 years of experience in 
transportation planning and traffic 
engineering, specializing in TIAs and VMT 
analysis. Pranesh has managed many 

projects throughout Southern California, with extensive 
experience in San Bernardino, Riverside, and Orange 
counties. He has developed a wide range of experience in 
transportation planning, transportation modeling, 
neighborhood traffic control, and traffic impact analysis, and is 
proficient in traffic analysis and modeling software such as 
Synchro, Simtraffic, HCS, and TransCAD. 

RELEVANT EXPERIENCE  

• City of Beaumont, Potrero Interchange Warehouse VMT and TIA, Beaumont, CA – 
Traffic Engineer  

• City of Beaumont, Summit Station Mixed Use TIA and VMT Analysis, Beaumont, CA – 
Project Manager 

• City of Riverside, Northside Specific Plan VMT Analysis, Riverside, CA – Project 
Manager  

• City of Riverside, On-Call Traffic Engineering Services, Riverside, CA – Traffic 
Engineer 

• County of Riverside, VMT Analysis and SB 743 Implementation, Riverside County, CA 
– Project Engineer  

• City of Menifee, CADO Menifee Industrial Warehouse EIR, Menifee, CA – Project 
Engineer 

• City of Menifee, Northern Gateway Commerce Center EIR, Menifee, CA – Project 
Engineer 

• City of Menifee, Menifee Commerce Center EIR, Menifee, CA – Project Engineer 
• City of Menifee, Corsica Business Park EIR, Menifee, CA – Project Engineer 
• City of San Bernardino, Hunts and Redlands Traffic Impact Analysis (TIA), San 

Bernardino, CA – Traffic Engineer 
• City of Jurupa Valley, Districts at Jurupa Valley TIA and VMT Analysis, Jurupa Valley, 

CA – Project Manager 
• Inland Valley Development Agency, Airport Gateway Specific Plan VMT Analysis, San 

Bernardino, CA – Traffic Engineer  

Professional Credentials 

• Master of Science, Civil 
Engineering, University 
of Texas, Arlington 

• Bachelor of Science, 
Civil Engineering, 
Bangalore University 

• Professional Traffic 
Engineer in California 
#TR 2728 
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 Jessica Mauck 
 Cultural Resource Assessment 

Jessica has over a decade of experience 
in archaeology and meets SOI 
Professional Qualifications for 
Archaeology and History. Her background 

includes long-term contracting for Federal land management 
agencies (USFS, NPS, DoD, BLM, etc.), overseeing Cultural 
Resources Management programming within Tribal 
government, and serving on several historic preservation 
advisory groups for State and Federal agencies. She has 
extensive experience conducting all phases of archaeological fieldwork and reporting under 
applicable state and federal law, such as the NHPA, NEPA, and CEQA. She also has many 
years of experience managing process for inadvertent discoveries of human remains and the 
inventory/repatriation of existing archaeological collections subject to State and Federal law, 
such as the Native American Graves Protection and Repatriation Act (NAGPRA) and California 
Health & Safety Code (Section 7050.5). 

RELEVANT EXPERIENCE  

• City of Redlands, Crafton Pipeline Replacement Project, Redlands, CA – Lead 
Reviewer/Consulting Party (CEQA - Cultural Resources and Tribal Cultural Resources)* 

• City of San Bernardino, Warmington Residential Project, San Bernardino, CA – Lead 
Reviewer/Consulting Party (CEQA - Cultural Resources and Tribal Cultural Resources)* 

• County of San Bernardino, Daggett Solar Project, Daggett, CA – Lead 
Reviewer/Consulting Party (CEQA - Cultural Resources and Tribal Cultural Resources)* 

• County of San Bernardino, Lucerne Solar Project, Lucerne Valley, CA – Lead 
Reviewer/Consulting Party (CEQA -  
Cultural Resources and Tribal Cultural Resources)* 

• City of Hesperia, Tapestry Residential Project, Hesperia, CA – Lead 
Reviewer/Consulting Party (CEQA - Cultural Resources Management Plan)* 

• City of Yucaipa, Oak Glen Specific Plan, Yucaipa, CA – Lead Reviewer/Consulting Party 
(CEQA - Cultural Resources and Tribal Cultural Resources)* 

• City of Palmdale, Ritter Ranch Residential Expansion Project, Palmdale, CA – Lead 
Reviewer/Consulting Party (CEQA - Cultural Resources Management Plan)* 

• Caltrans, SR138 Improvements Project, Cajon Pass, CA – CEQA - Cultural Resources 
and Tribal Cultural Resources; NHPA; NEPA - Cultural Resources* 

• City of Victorville, Southern California Logistics Center Expansion, Victorville, CA – 
Lead Reviewer/Consulting Party (CEQA -Cultural Resources and Tribal Cultural 
Resources)* 

*Prior to joining Kimley-Horn  

Professional Credentials 

• Master of Historical 
Archaeology, University 
of Leicester, England 

• Bachelor of Arts, 
Anthropology, University 
of California, Los 
Angeles 
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David Brunzell, MA, RPA 

  

Cultural Resource Assessments 

David is owner and principal investigator of BCR Consulting. 
David is a Registered Professional Archaeologist (RPA) and 
has conducted professional archaeological work in California, 
Alaska, Utah, Nevada, and Oregon for 25 years. He has 
managed all phases of cultural resource work, and has 
assisted with government agency and tribal consultation on 
numerous projects. David has presented and published 
academic papers on prehistoric and historic lithic technology, 
and historic migration routes. He has also taught 
anthropology, archaeology, and archaeo-astronomy at the 
University of La Verne and the Community College of 
Southern Nevada in the United States and Central America. 

RELEVANT EXPERIENCE  

• ELMT Consulting, Phase I Cultural Resources Assessment Barker East Project, 
Unincorporated Riverside County, CA – Principal Archaeologist 

• The KPC Group, KPC Coachella Specific Plan, Coachella, CA – Principal Archaeologist 
• RBF Consulting, Cultural Resources Assessment—Temecula Creek Inn Project, 

Temecula, CA – Principal Archaeologist  
• Synthesis Planning, Cultural Resources Assessment of the Crown Castle 

Communications Metro PCS, Palm Springs/Cathedral City, Palm Desert, La Quinta, 
and Indio Hubs, CA – Principal Archaeologist 

• McKenna et al., Archaeological Monitoring/Data Recovery Excavations at the 
Dateland Project, Indio, CA – Principal Archaeologist 

• Synthesis Planning, Cultural Resources Assessment Long Beach PUC Project, Long 
Beach, CA – Principal Archaeologist 

• Terry A. Hayes Associates, Cultural Resources Impacts Assessment of the Proposed 
Wattstar Cinema Project on the National Register Listed Watts Station, Watts, CA – 
Principal Archaeologist 

• Terry A. Hayes Associates, Cultural Resources Assessment of the Mountain View 
Mobile Home Park, Santa Monica, CA – Principal Archaeologist 

Professional Credentials 

• Master of Arts, 
Anthropology/ 
Archaeology, California 
State University, 
Fullerton 

• Bachelor of Arts, 
Anthropology, California 
State University, 
Fullerton 

• Register of Professional 
Archeologists 

• Society for American 
Archaeology, Member 
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Ruben Ramirez 

 

Biological Resource Assessments 

Ruben has experience conducting focused habitat 
assessments, surveys, and natural history research for federal 
and state listed flora and fauna for over 29 years throughout 
California. Research studies include arroyo toad upland habitat 
radio tracking and movement pattern characterization, 
population monitoring for the San Bernardino kangaroo rat and 
Pacific pocket mouse, and population, post-fire studies, and 
nest monitoring for the coastal California gnatcatcher. As 
owner/research biologist for Cadre Environmental for 21 years, 
Ruben is responsible for all aspects of the business. In 
addition to conducting sensitive species research, he is also 
responsible for developing GIS databases including creation, 
database development, and map production. 

RELEVANT EXPERIENCE  

• City of Beaumont, Beaumont Logistics Center Biological Resources MSHCP/CEQA 
Analysis, Beaumont, CA – Principal Biologist 

• City of Beaumont Fire Station Biological Resources MSHCP/CEQA Analysis, 
Beaumont, CA – Principal Biologist 

• City of Beaumont, Beaumont Cross-Dock Distribution Facility Biological Resources 
MSHCP/CEQA Analysis, Beaumont, CA – Principal Biologist 

• Ramona Band of Cahuilla Indians, On-Call Biological Contract, Riverside County, CA 
– Principal Biologist 

• Pechanga Indian Reservation, Natural Resources Monitoring Plan (NRMP), Riverside 
County, CA – Principal Biologist 

• Riverside County Department of Waste Resources, On-Call Biological Contract, 
Riverside County, CA – Principal Biologist 

• Regent Properties, Belle Terre MSHCP Consistency Analysis, Riverside County, CA – 
Principal Biologist 

• Standard Portfolios, University Highlands, Riverside County, CA – Principal Biologist 

Professional Credentials 

• Master of Science, 
Biological Sciences, 
California State 
Polytechnic University, 
Pomona 

• Bachelor of Science, 
Biological Sciences, 
California State 
University, Fullerton 

• Endangered and 
Threatened Wildlife 
Permit from United 
States Fish and Wildlife 
#780566-14 

• General Scientific 
Collecting Permit from 
California Department of 
Fish and Wildlife #S-
210270008-21061-001 
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Travis McGill 

 

Biological Resource Assessments 

Travis is experienced in environmental planning, natural 
resource management, special status species survey, 
regulatory permitting, and construction monitoring since 2006. 
He has experience in all project types (public and private) 
throughout Southern California. He specializes in conducting 
due diligence surveys, habitat assessments, preparing 
biological technical reports, botanical surveys, protocol listed 
species surveys, and assisting with environmental permitting and compliance for both public 
and private sector clients. Travis assists clients in compliance with a range of environmental 
regulations, including CEQA, NEPA, and the State and Federal Endangered Species Acts. He 
also has experience preparing and processing federal and State Incidental Take Permits 
through the United States Fish and Wildlife Service (Section 7 and Section 10 of the Federal 
Endangered Species Act) and California Department of Fish and Game (Section 2080.1, 2081, 
subds. (b}{c) of the Fish and Game Code). 

RELEVANT EXPERIENCE  

• County of Riverside Transportation, Salt Creek Trail Project, Riverside County, CA – 
Biologist 

• Lewis-Hillwood Rialto Company, Renaissance Specific Plan, San Bernardino and 
Riverside County, CA – Biologist/Regulatory Specialist 

• City of Riverside, Hillwood Investment Company, Sycamore Canyon Business Park, 
Riverside County, CA – Biologist/Regulatory Specialist 

Professional Credentials 

• Bachelor of Science, 
Biology, University of 
California at San Diego 

• Certificate, Field 
Ornithology, University of 
California at Riverside 

• Certificate, Botany, 
University of California at 
Riverside 



www.kimley-horn.com

Meghan.Karadimos@kimley-horn.com

951.335.8283

3801 University Avenue, Suite 300 
Riverside, CA 92501

Meghan Karadimos

C O N TA C T:











 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EXHIBIT “B”  
 

CERTIFICATES OF INSURANCE AND ENDORSEMENTS 
 

 
 
 
 

 
 



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

National Union Fire Ins Co of Pittsburg

Allied World Assurance Co (U.S.) Inc.

New Hampshire Insurance Company

Lloyd's of London

5/24/2023

Edgewood Partners Ins. Center
3780 Mansell Rd. Suite 370
Alpharetta, GA  30022

Jerry Noyola
770-220-7699

greylingcerts@greyling.com

Kimley-Horn and Associates, Inc.
421 Fayetteville Street, Suite 600
Raleigh, NC  27601

19445
19489
23841
085202

23-24

A X
X

X Contractual Liab

X X

GL5268169 04/01/2023 04/01/2024 2,000,000
1,000,000
25,000
2,000,000
4,000,000
4,000,000

A
A X

X X

CA4489663 (AOS)
CA2970071 (MA)

04/01/2023
04/01/2023

04/01/2024
04/01/2024

2,000,000

B X
X

X

X 10,000

03127930 04/01/2023 04/01/2024 5,000,000
5,000,000

C
C

N

WC015893685 (AOS)
WC015893686 (CA)

04/01/2023
04/01/2023

04/01/2024
04/01/2024

X
1,000,000

1,000,000
1,000,000

D Professional Liab B0146LDUSA2304949 04/01/2023 04/01/2024 Per Claim $2,000,000
Aggregate $2,000,000

Re:  Beaumont On-Call; Meghan Karadimos. The City of Beaumont, its elected and appointed officers,
employees, agents and volunteers are named as Additional Insureds with respects to General and Auto
Liability where required by written contract. Should any of the above described policies be cancelled by the
issuing insurer before the expiration date thereof, 30 days' written notice (except 10 days for nonpayment
of premium) will be provided to the Certificate Holder.

City of Beaumont
550 East 6th Street
Beaumont, CA  92223

1 of 1
#S5583654/M5396840

KIMLASSClient#: 238109

JNO02




INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

National Union Fire Ins Co of Pittsburg

Allied World Assurance Co (U.S.) Inc.

New Hampshire Insurance Company

Lloyd's of London

5/26/2023

Edgewood Partners Ins. Center
3780 Mansell Rd. Suite 370
Alpharetta, GA  30022

Jerry Noyola
770-220-7699

greylingcerts@greyling.com

Kimley-Horn and Associates, Inc.
421 Fayetteville Street, Suite 600
Raleigh, NC  27601

19445
19489
23841
085202

23-24

A X
X

X Contractual Liab

X X

GL5268169 04/01/2023 04/01/2024 2,000,000
1,000,000
25,000
2,000,000
4,000,000
4,000,000

A
A X

X X

CA4489663 (AOS)
CA2970071 (MA)

04/01/2023
04/01/2023

04/01/2024
04/01/2024

2,000,000

B X
X

X

X 10,000

03127930 04/01/2023 04/01/2024 5,000,000
5,000,000

C
C

N

WC015893685 (AOS)
WC015893686 (CA)

04/01/2023
04/01/2023

04/01/2024
04/01/2024

X
1,000,000

1,000,000
1,000,000

D Professional Liab B0146LDUSA2304949 04/01/2023 04/01/2024 Per Claim $2,000,000
Aggregate $2,000,000

Re:  Beaumont On-Call; Meghan Karadimos. The City of Beaumont, its elected and appointed officers,
employees, agents and volunteers are named as Additional Insureds with respects to General and Auto
Liability where required by written contract. Should any of the above described policies be cancelled by the
issuing insurer before the expiration date thereof, 30 days' written notice (except 10 days for nonpayment
of premium) will be provided to the Certificate Holder.

City of Beaumont
550 East 6th Street
Beaumont, CA  92223

1 of 1
#S5595927/M5396840

KIMLASSClient#: 238109
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POLICY NUMBER:

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR 

ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s) Location(s) Of Covered Operations

COMMERCIAL GENERAL LIABILITY
CG 20 10 12 19

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Insurance Services Office, Inc., 2018CG 20 10 12 19 Page 1 of 2

A. Section II 6 Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury",
"property damage" or "personal and advertising
injury" caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on
your behalf;

in the performance of your ongoing operations 
for the additional insured(s) at the location(s) 
designated above.

However: 

1. The insurance afforded to such additional
insured only applies to the extent permitted
by law; and

2. If coverage provided to the additional
insured is required by a contract or
agreement, the insurance afforded to such
additional insured will not be broader than
that which you are required by the contract
or agreement to provide for such additional
insured.

B. With respect to the insurance afforded to these
additional insureds, the following additional
exclusions apply:

This insurance does not apply to "bodily injury"
or "property damage" occurring after:

1. All work, including materials, parts or
equipment furnished in connection with such
work, on the project (other than service,
maintenance or repairs) to be performed by
or on behalf of the additional insured(s) at
the location of the covered operations has
been completed; or

2. That portion of "your work" out of which
the injury or damage arises has been put to
its intended use by any person or
organization other than another contractor or
subcontractor engaged in performing
operations for a principal as a part of the
same project.

ANY PERSON OR ORGANIZATION WHOM YOU 
BECOME OBLIGATED TO INCLUDE AS AN

PER THE CONTRACT OR AGREEMENT.

ADDITIONAL INSURED AS A RESULT OF ANY 
CONTRACT OR AGREEMENT YOU

HAVE ENTERED INTO.

GL5268169



Insurance Services Office, Inc., 2018Page 2 of 2 CG 20 10 12 19

C. With respect to the insurance afforded to these 
additional insureds, the following is added to
Section III – Limits Of Insurance:

If coverage provided to the additional insured is 
required by a contract or agreement, the most 
we will pay on behalf of the additional insured 
is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of 
insurance;

whichever is less. 

This endorsement shall not increase the 
applicable limits of insurance.



POLICY NUMBER:

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) 
Or Organization(s) Location And Description Of Completed Operations

COMMERCIAL GENERAL LIABILITY
CG 20 37 12 19

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

ANY PERSON OR ORGANIZATION
WHOM YOU BECOME OBLIGATED
TO INCLUDE AS AN ADDITIONAL INSURED
AS A RESULT OF ANY CONTRACT OR
AGREEMENT YOU HAVE ENTERED INTO.

PER THE CONTRACT OR AGREEMENT.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section II – Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury" or
"property damage" caused, in whole or in part,
by "your work" at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and
included in the "products-completed operations
hazard".

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted
by law; and

2. If coverage provided to the additional
insured is required by a contract or
agreement, the insurance afforded to such
additional insured will not be broader than
that which you are required by the contract
or agreement to provide for such additional
insured.

B. With respect to the insurance afforded to these
additional insureds, the following is added to
Section III – Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most
we will pay on behalf of the additional insured
is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of
insurance;

whichever is less. 

This endorsement shall not increase the 
applicable limits of insurance.

CG 20 37 12 19 Page ofInsurance Services Office, Inc., 2018 1 1
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Balancing the Natural and Built Environment

March 16, 2023

Grace Wichert
Procurement and Contracts Specialist
City of Beaumont 
550 E. 6th Street
Beaumont, CA 92223

Subject: On-Call Planning and Environmental Services

Dear Ms. Wichert:

Thank you for the opportunity to provide a proposal for On-Call Planning and Environmental Services. 
It is our understanding that the City of Beaumont (City) anticipates a variety of professional services 
including Environmental Impact Reports (EIR), Mitigated Negative Declarations (MND), Negative 
Declarations (ND), Initial Studies (IS), and/or technical studies. Psomas’ Environmental Group has prepared 
environmental documentation services for projects in Southern California for 25 years. The Psomas team 
will be led by Jennifer Marks as Principal in-Charge and Charles Holcombe, MBA, as Project Manager. 
Charles is a new addition to the team; therefore, our proposal highlights experience for the Psomas team 
and for Charles exclusively to show our combined capabilities. 

Charles will be the primary contact for the City, will be responsible for preparation of the California 
Environmental Quality Act (CEQA) and National Environmental Policy Act (NEPA) documents, will 
coordinate with all technical staff and team members, and will confirm the projects stay within schedule. 
Charles has 17 years of experience in the preparation of CEQA and NEPA documentation and has worked for 
the City successfully preparing and revising an IS/MND for the Brookside South Recharge Project, as well 
as managing the Beaumont Industrial Park EIR and Crossroads Industrial Park Complex Addendum.

Jennifer has 24 years of experience in the preparation of environmental documentation pursuant to CEQA, 
including mixed-use, infill, and transit-oriented development projects, many located in the Inland Empire. 
She will serve as the contract administrator with the authorization to bind Psomas to the contract and will 
provide Quality Assurance/Quality Control for projects completed under the On-Call contract. 

A scope of work, with clear expectations for level of effort and deliverables, and adherence to schedules 
are essential criteria for excellent client service. Psomas will provide a detailed scope of work that is 
responsive to the needs of the RFP, project-specific issues, and City and Applicant concerns for individual 
projects. Each scope of work will include a breakdown of fee estimates by task, with clear demarcation 
between anticipated professional and direct fees. Regardless of the project, Psomas provides 
effective and efficient CEQA and NEPA documentation and consulting services by: 1650 Spruce Street  

Suite 400 
Riverside, CA 92507

Tel  951.787.8421 
www.Psomas.com

COVER LETTER

Section A



	f Ensuring consistency among data, assumptions for the project description, and all topical issues and 
reports

	f Coordinating with the lead agency to determine the appropriate analytic approach to ensure 
consistency with other similar projects

	f 	Conducting early consultation with applicable resource agencies if there are complex issues to be 
resolved

	f Ensuring that mitigation measures are reasonable, practical, and enforceable

	f Conducting field surveys in the area to identify all relevant land uses and activities that may be 
adversely impacted in the neighborhood and City

	f Maintaining awareness of current regulatory issues and trends that may affect the project

Psomas has a clear understanding of the City’s expectations regarding analysis approach, level of detail, 
and environmental review that would be required for this contract. Psomas’ combined local knowledge and 
extensive experience with CEQA/NEPA will provide the City with a uniquely qualified consulting team for the 
preparation of environmental documentation. 

As a Vice President and Principal of Psomas, I, Jennifer Marks, am authorized to bind Psomas contractually. 
I maintain an office in our Santa Ana office located at 5 Hutton Centre Drive, Suite 300, Santa Ana, CA 92707. 
This cover letter constitutes certification, under penalty of perjury, that Psomas complies with 
nondiscrimination requirements of the State and Federal Government. We acknowledge and confirm receipt 
of Addendum No. 1, issued on March 7, 2023. If you need additional information or have any questions, please 
contact me by phone at 714.481.8041 or email at Jennifer.Marks@Psomas.com. 

Sincerely, 

 

			    
Jennifer Marks			   Charles Holcombe III, MBA
Vice President/Principal-in-Charge				    Project Manager

City of Beaumont  
March 16, 2023
Page 2 of 2 
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B INTRODUCTION/INFORMATION

and documents; and regulation compliant document 
processing. We are committed to fostering trust-
based client relations that will last well beyond any 
single project.

Understanding of Services  
As a leader in the field of environmental analysis, 
Psomas helps clients successfully navigate the 
increasingly complex processes required by CEQA 
and NEPA. Psomas strives to work with clients to 
ensure that project designs are conceived in a way 
that minimize environmental impacts before starting 
the CEQA process. For instance, when preparing an 
Environmental Impact Report (EIR) or other CEQA 
document, we challenge our staff and our clients 
to collaborate in order to find opportunities for 
avoidance of—rather than mitigation for—significant 
environmental impacts. While avoidance is not always 
possible, time spent at the beginning of a project’s 
EIR process to address potential constraints can 
often prevent or minimize costly mitigation and time 
during the public review and permitting process.

The following are just some of the CEQA and NEPA 
compliance documents Psomas can prepare for 
projects within the City of Beaumont:

CEQA Documentation
	f Categorical Exemptions (CEs)

	f Initial Studies (ISs)

	f Negative Declarations (NDs)

	f Mitigated Negative Declarations (MNDs)

	f Sustainable Community Environmental 
Assessments (SCEAs)

	f Environmental Impact Reports (EIRs)

	f Addenda

SUBMITTING FIRM: 
PSOMAS 
1650 Spruce Street , Suite 400 
Riverside, CA 92507
951.787.8421

PRIMARY CONTACT: 
Charles Holcombe III, MBA
Project Manager
951.300.2820 
charles.holcombe@psomas.com

Overview
For over 25 years, Psomas has provided environmental 
impact analyses and California Environmental 
Quality Act (CEQA)/National Environmental Policy 
Act (NEPA) documentation for a variety of projects 
including, but not limited to, infill, mixed-use, 
residential, retail/commercial, office, resort/hotel, 
industrial, and infrastructure for public and private 
sector clients. We have a team that can provide the 
City of Beaumont with the highest level of service and 
expertise in CEQA and NEPA documentation and in-
house related technical analyses/studies, including:

	f Air Quality, Greenhouse Gas (GHG) Emissions,  
and Energy Analyses

	f Health Risk Assessments

	f Noise and Vibration Studies

	f Cultural Resources Assessments and 
Monitoring

	f Tribal Cultural Resources Coordination  
(Assembly Bill [AB] 52 and Senate Bill [SB] 18)

	f Biological Resources Surveys/Assessments and 
Monitoring

	f Regulatory Permitting and Jurisdictional 
Delineations

	f Habitat Restoration/Mitigation Planning and 
Monitoring

	f GIS Services

Psomas’ goal is to establish long-lasting, positive, and 
productive working relationships with our clients. 
In an effort to best serve the needs of our clients, we 
strive to consistently deliver quality work products 
within each project’s schedule and cost constraints. 
Our project management style is rooted in our 
commitment to provide accurate and comprehensive 
consulting services; timely and cost-effective reports 
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NEPA Documentation
	f Categorical Exclusions (CEs)

	f Environmental Assessments (EAs)

	f Findings of No Significant Impact (FONSIs)

	f Environmental Impact Statements (EISs)

	f Socioeconomics Analysis

	f Environmental Justice Analysis California 
Department of Transportation (Caltrans) 
Documentation

	f Preliminary Environmental Analysis Reports 
(PEARs)

	f Preliminary Environmental Studies (PESs)

	f Joint Documentation (EIR/EIS; IS/EA) pursuant 
to Caltrans Standard Environmental Reference 
(SER) Additional Documentation Services

	f Constraints Analyses

	f Peer Reviews

	f Mitigation Monitoring and Reporting 
Plans/Programs (MMRPs) Preparation and 
Construction Compliance

	f Findings of Fact and Statement of Overriding 
Consideration

Project Management Services

Psomas provides a wide range of project management 
services to supplement our clients’ staff resources. 
Our senior staff members will assist the City 
by facilitating and managing projects, offering 
entitlement strategies, and assisting in issue 
resolution. Project management services include:

	f Scoping and Community Meetings/Public 
Hearings

	f Agency Coordination

	f Project Processing Strategies

	f Project Strategy and Management

	f CEQA/NEPA Legislation/Regulation, Case Law 
and Guidance

Air Quality, Greenhouse Gas Emissions, Noise 
and Vibration Services

	f CEQA/NEPA Air Quality and Greenhouse Gas 
(GHG) Analyses and Technical Reports

	f Air Quality Dispersion Modeling (CALINE, 
ISCST3, AERMOD)

	f Air Quality Emissions Calculations (CalEEMod, 
EMFAC, OFFROAD, AP-42)

	f Health Risk Assessments

	f Peer Review of Technical Analyses Noise and 
Vibration Analysis

	f CEQA/NEPA Noise and Vibration Analyses and 
Technical Reports

	f 3D Noise Modeling (SoundPlan)

	f Noise Ordinance Assessment

	f Ambient and Construction Noise Monitoring

	f Traffic, Rail, and Stationary Source Noise and 
Vibration Modeling

	f FHWA/Caltrans Noise Analyses and Technical 
Reports

	f Peer Review of Technical Analyses 

Cultural Resources: Archaeology, 
Paleontology, and Tribal Cultural Services

	f CEQA, NEPA, and NHPA Section 106 Compliance 
Analyses

	f Federal, State, and Local Agency Consultation 
and Interagency and Departmental 
Coordination

	f Phase I Records Search and Survey Reports

	f Phase II Resource Evaluation Studies and Reports

	f Phase III Data Recovery Mitigation Studies and 
Reports

	f Phase IV Monitoring Mitigation Studies and 
Reports

	f Paleontological Resources Assessments

	f Caltrans Documentation

	� Archaeological Survey Reports (ASRs)

	� Extended Phase I Reports (XPIs)

	� Paleontological Identification Reports (PIRs)
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	� Paleontological Evaluation Reports (PERs)

	f Paleontological Mitigation Plans (PMPs)

	f Completion of State Department of Parks and 
Recreation (DPRs) 523 Resource Record Forms

	f Native American Scoping and Consultation  
(AB 52 and SB 18)

	f Construction Monitoring and Salvage

Biological Resources Analysis and Regulatory 
Permitting

	f CEQA/NEPA Biological Resources Analyses and 
Technical Reports

	f Literature Reviews

	f Regulatory Compliance Expertise

	f Special Status Species Survey Expertise, 
Analyses, Documentation, and Implementation 
Services

	f Arborist Reports and Tree Surveys; Vegetation 
and Wildlife Surveys; Special Status Species 
Surveys

	f Resource Agency Permit Processing and 
Coordination

	� Regional Water Quality Control Board 
(RWQCB) Section 401 Water Quality 
Certification

	� U.S. Army Corps of Engineers (USACE) 
Section 404 Permits

	� California Department of Fish and Wildlife 
(CDFW) Section 1600 Streambed Alteration 
Agreement

	� California Coastal Commission (CCC)

	f Regulatory Documentation

	f Habitat Resource Management Planning/
Implementation Expertise

	f Landscape Management/Habitat Restoration, 
Mitigation Implementation and Maintenance

	f Construction Support

GIS Mapping and Spatial Analyses
	f Map Production

	f Database Design

	f Data Conversion and Integration

	f GPS Surveys

	f Spatial Analyses

	f Mapping 3D Analyses

	f Shade and Shadow Modeling

	f Impact Assessments

	f Geocoding

	f Graphic Design Services

	f Visual Simulations

Additional In-House Services

Additional services available at Psomas that can 
support the preparation of environmental documents 
pursuant to CEQA and NEPA are listed below. These 
in-house capabilities and technical specialties 
underscore our capacity to provide the full range of 
services as needed during project execution.

Water/Wastewater Engineering
	f Water Supply Assessments (WSA) and 

Verifications

	f Water, Sewer, and Recycled Water 
Infrastructure Plans and Studies

	f Surface Water Studies

	f Water Quality Monitoring Plans

	f Water Quality Assessment Report/Low Impact 
Development (LID) Report

	f Water Quality Monitoring and Treatment

	f National Pollutant Discharge Elimination 
System (NPDES) Permitting

	f Impact Analyses

	f Construction Storm Water Pollution Prevention 
Plans (SWPPPs)

	f Best Management Practices (BMPs)

	f Water Quality Management Plans (WQMPs)

	f Alternative Water Supply Analyses

	f Water and Sewer Systems Design

	f Bridge Design

	f Hydrology and Hydraulics Analyses
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Civil Engineering/Site Development
	f Land Planning and Urban Design

	f Land Use Entitlement

	f Subdivision Design

	f Sustainable Site Design

	f 3D (BIM) Site Design and Modeling

	f Utilities Planning and Design

	f Grading, Drainage and Flood Control

	f Hydrology

	f Hydraulic Assessments

	f Street and Highway Design

	f Water and Sewer Systems Design

	f Retaining and Sound Wall Design

Transportation/Traffic and Parking Analysis
	f Vehicle Miles Traveled Analyses

	f Traffic Impact and Parking Studies

	f Transit-Oriented Development (TOD) Planning 
Studies

	f Regional Transportation Studies

	f Street Improvement Design and Engineering

	f Signal Warrants and Timing Studies

	f Road Safety Analysis

	f Traffic Engineering Design

	f Pavement Markings and Signing Plans

	f 	Traffic Control and Sequencing Plans

How Psomas Meets Scope of 
Services Objectives
Our proposed Project Manager, Charles Holcombe 
III, will function as an integral City staff member 
through regular coordination and communication 
with appropriate City staff. Charles understands 
his job will be to identify and process CEQA/NEPA 
compliance documents for a variety of private 
development applications and City-sponsored actions 
in a timely and cost-efficient manner. Charles has 
worked well with the City in the past, successfully 
preparing and revising an IS/MND for the Brookside 
South Recharge Project, as well as managing the 

Beaumont Industrial Park EIR and Crossroads 
Industrial Park Complex Addendum.

He will evaluate applications and work closely 
with staff to clearly describe the proposed project 
so the most appropriate CEQA compliance process 
and document can be selected, whether that be 
an exemption, MND, or EIR. He will prepare or 
review the necessary evaluation materials quickly 
and efficiently to help expedite the planning and 
environmental processes for each specific project. 
Charles will coordinate and meet with other City 
staff as needed to process projects and City projects. 
He will also help identify potential issues or possible 
project changes or mitigation as needed to prevent 
unnecessary delays and additional costs. Charles is 
located in our Riverside office and will be responsive 
to the needs of the City on projects needing CEQA or 
NEPA compliance. 

He can take advantage of the full range of 
environmental services offered by Psomas to 
provide any needed technical support that private 
or public projects in the City may require, especially 
regarding air quality, greenhouse gas, energy, noise, 
biological resources, vehicle miles traveled, traffic, 
cultural resources, or tribal cultural resources. He 
has 17 years of experience in both the public and 
private sectors and understands the importance 
of maintaining budgets and schedules on multiple 
projects being processed at the same time. Charles 
has managed the preparation and processing of more 
than a dozen projects simultaneously, including 
regulatory permitting and resolving difficult inter-
agency environmental issues. Charles will become 
your “go to” CEQA/NEPA compliance person and 
provide effective and efficient environmental services 
and will meet or exceed all your expectations in this 
regard. 

Subconsultants
Psomas maintains excellent working relationships 
with numerous subconsultants and we contract only 
with companies that have proven track records for 
providing high quality work products in a timely and 
cost-efficient manner. Psomas will be supported by 
experienced subconsultants when their expertise 
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is determined necessary to meet specific technical 
requirements of an on-call project, and will be 
approved by the City prior to signing project specific 
agreements. Charles will oversee the quality and 
schedule of the technical reports prepared by each of 
our trusted teaming partners listed below, and also 
confirm the efficient transfer of information between 
the City, applicant, and appropriate subconsultant for 
each of the environmental reports.

Technical areas in which Psomas proposes to use 
subconsultants include, but are not limited to:

	f Geological/Geotechnical and Phase I ESA 
(Hazards) Services (Sladden Engineering)

	f Traffic/Transportation (Urban Crossroads will 
be utilized when an engineer with specific 
experience/knowledge would facilitate the 
successful completion of the project)

Sladden Engineering, Inc. 
Geological/Geotechnical and Phase I ESA 
(Hazards) Services

Sladden Engineering is a geotechnical engineering 
and geological consulting firm initially founded in 
1959. Sladden Engineering has a long history as a 
highly respected geotechnical consulting firm that 
has been involved with thousands of successful 
projects throughout Southern California.

Sladden Engineering’s experience includes all types of 
development and construction performed in Southern 
California. The firm has provided geotechnical 
engineering, geologic, and material testing services 
on residential, commercial and industrial projects, 
municipal facilities and the infrastructures 
associated with these projects.  From preliminary 
geotechnical and geological studies through 
construction inspection, Sladden Engineering 
provides a team of experienced professional and 
technical personnel. Their project experience includes 
numerous prominent clients and recognizable 
facilities. 

Sladden Engineering's in-house geotechnical and 
construction materials testing laboratory offers 
comprehensive testing services that enable their firm 
to provide timely and accurate test results. 

Urban Crossroads, Inc. 
Traffic/Transportation Engineering

Founded in 2000, Urban Crossroads, Inc., is a 
California “S” Corporation and certified Small 
Business (SBE #48585) and a leading provider of 
traffic, air, and noise consulting services. They serve 
both public and private sector clients to provide 
forecasting, analysis, and design for all modes of 
transportation. At Urban Crossroads, they recognize 
the importance of delivering a timely work product 
that satisfies the regulatory requirements while 
communicating with their clients throughout the 
process.

Urban Crossroads provides a full range of traffic 
services that include traffic impact analysis, traffic 
engineering, travel demand modeling, simulations, 
and many other traffic related services. In addition 
to these services, they actively maintain their 
expertise with the latest analytical tools, travel 
demand models, intersection level of service analysis 
methodologies, and traffic simulation.

PRIMARY OFFICE LOCATION
20341 SW Birch Street  
Suite 230 
Newport Beach, CA 92660

PRIMARY OFFICE LOCATION
450 Egan Avenue
Beaumont, CA 92223
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C FIRM APPROACH

Scope of Work Approach
The environmental documentation requirements 
and the type of CEQA document determined to be 
appropriate for a project can vary extensively. It 
is recognized the City anticipates future projects 
to be undertaken by the pre-qualified on-call 
Environmental Consultants may primarily 
necessitate preparation of a Negative Declaration/
Mitigated Negative Declaration (ND/MND) or 
Environmental Impact Report (EIR), and this is 
probable. However, infill redevelopment, small-scale 
open space projects, additions and renovations, 
and other types of development that may occur in 
Beaumont's future may qualify for review using 
an alternate form of CEQA documentation, such 
as a Categorical Exemption (CE), streamlined ND/
MND review pursuant to Section 15183.3 of the 
CEQA Guidelines, or a Sustainable Communities 
Environmental Assessment (SCEA).

Upon receiving the City’s Request for Proposal (RFP), 
Psomas will prepare a detailed Scope of Work (SOW) 
that is responsive to the requirements of the RFP, 
project-specific issues, identified concerns, and 
required technical analysis. Because all projects are 
unique, Psomas will consider the most appropriate 
and efficient environmental review process for each 
proposal. In light of the type of project and level of 
analysis, the SOW will propose a cost estimate that 
breaks down the fee by task, with clear demarcation 
between anticipated professional and direct fees. 
The SOW will be accompanied by a detailed timeline 
highlighting milestones and deliverables, consistent 
with the proposed SOW. 

Clear expectations for level of effort, deliverables 
and adherence to schedule and budget are inherent 
criteria in excellent client service. Regardless of 
the type and size of a project, Psomas believes in a 
holistic approach toward project management and 
client satisfaction, while meeting the requirements of 

the technical scope of services. 

Developing and maintaining a collaborative client 
relationship is a component of this approach. 
Psomas is committed to fostering trust-based client 
relationships that will last well beyond any single 
project. Building upon the notion of this relationship 
includes establishing a line of communication that 
facilitates data sharing, project information updates, 
and schedule and cost maintenance. We will rely on 
the expertise and knowledge of City staff as much 
as they will rely on our capabilities in managing the 
environmental documentation process. 

Additionally, and more specifically, we embrace the 
following steps in our process:

	f Establish a communication protocol with City 
staff, technical leads including subconsultants 
and other key team members to ensure 
project-critical information is efficiently and 
accurately conveyed across the team

	f Ensure roles/responsibilities are clear for 
efficient management of assignments and 
quality control of services and deliverables

	f Utilize experienced staff with extensive 
relevant experience who will do the job right 
the first time 

	f Agree on initial project schedule and budget 
with City staff and a protocol for updating 
status on both during all project phases

	f Determine key project description details 
with the City early to facilitate accurate and 
consistent peer reviews and EIR analyses

	f Verify that technical approach/scope of 
services as conveyed in the proposal still meet 
City expectations following completion of 
project description

	f Collaborate up front with the City on standard 
templates for project deliverables, including 
peer review technical memoranda and CEQA 
document components
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Psomas’ in-house Quality Assurance/Quality Control 
(QA/QC) process will confirm that all deliverables 
are accurate and legally defensible. Psomas’ QA/QC 
process for each documentation is described in more 
detail on the following page.

Project Controls
Psomas has espoused methods and approaches in its 
preparation and delivery of environmental documents 
and supporting technical studies to verify project 
deadlines are met and the process is completed within 
budget.

Scope of Work (SOW). The SOW for most projects 
influences the budget and schedule. Upon project 
kick-off, the SOW will be further discussed with 
the City of Beaumont (City) and better defined. As 
the SOW will direct the action items for all tasks 
proposed, it is imperative that it be kept updated and 
any changes in approach and direction be reflected 
in the SOW. The SOW will be communicated with 
the City at regular intervals to facilitate solutions to 
potential issues, as applicable, before they become 
impediments to completing the proposed project.

Schedule. An agreed-upon master schedule will be 
used to monitor progress on key milestones and 
deliverables. The schedule will be updated, as needed, 
and distributed to the project team. Additionally, 
in order to maintain the project schedule, we have 
established workload management systems to assist 
in the meeting project schedule. The mechanisms in 
place, the diligence of our Project Manager, and access 
to a deep bench of environmental experts will keep 
the proposed project on schedule.

Budget. The budget is another key component that 
will be closely monitored and controlled by the Project 
Manager. Assigned hours and costs for each task will 
be communicated with the Psomas team to maintain 
that hours allocated for those tasks are aligned with 

performance. The Project Manager has real-time 
information regarding total authorized budget, costs 
expended to date, current expenditures, and the 
remaining balance. Access to accurate, complete data 
will allow our Project Manager to alert the City to 
potential budget implications if issues arise.

Status Reports. Each of these items will be regularly 
reviewed and communicated to City staff. The 
method of communicating project status will be 
established during project initiation and will be 
dependent on the City staff preferences. As a regular 
course of business, Psomas maintains some level 
of communication on a weekly basis for all active 
projects and may communicate via conference call 
or in-person meeting, or via email with an itemized 
update on the status for all deliverables, a budget 
overview, and review of the project schedule.

Implementation Strategies

Best Practices
The environmental documentation needs of every 
project are unique and depend on the type and 
size of the project, existing conditions, potential 
impacts, and public controversy, among other 
factors. However, regardless of the type and size of 
projects, best practices espoused by our project team 
will facilitate the environmental process on future 
projects.

Technical Solutions. One of the strengths of the 
Psomas team is taking the time in the beginning of 
the project to develop a thorough project description 
that correctly reflects details of project construction 
and operation. Upon completion and approval by 
the City, the project description will be shared with 
the Psomas technical leads and subconsultants, as 
applicable. Based on our experience, a solid and stable 
project description can serve to avoid later revisions 

We meet our clients’ needs by providing timely and technically sound documentation 

that complies with regulatory and planning agency requirements.
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to the environmental document analyses 
and related technical studies.

Additionally, the Project Manager 
will closely monitor the 
content of technical studies/
analyses to keep the City 
apprised of the progress 
and any issues that 
may arise. If potential 
constraints and impacts 
are identified, Psomas 
will alert the City to avoid 
impacts and required 
mitigation, whenever 
feasible.

Furthermore, one of the key 
roles of the Project Manager and 
Principal-in-Charge will be to provide 
ongoing guidance and strategic consultation to the 
City regarding new regulations affecting proposed 
projects. Problem-solving and creative discussions 
help to streamline the process for the environmental 
documents.

In-House Quality Assurance/Quality Control 
(QA/QC). Psomas is committed to providing high 
quality technical documents that engender client 
satisfaction, meet the needs of the project, and 
withstand legal scrutiny. Therefore, conducting 
in-house QA/QC reviews concurrent with the 

preparation of written technical 
documents is a critical part of 

our delivery of technically 
sound and legally defensible 

environmental documents. 
In fact, Psomas has a 
company-wide quality 
assurance/quality control 
committee that is called 
“Pride in Performance” 
with the goal of 
maintaining the culture 

of “quality” throughout the 
firm. 

Our QA/QC process begins 
with the assignment of staff 

members with the appropriate 
technical expertise and experience. 

All work products are prepared with the 
oversight and review of an assigned technical lead. 
Upon completion of the first internal draft, it is 
reviewed by the Project Manager for consistency 
with the project description, compliance with our 
approved scope of work, and technical accuracy. 
Upon revisions, it is sent to our in-house technical 
editor for review of grammar, proper nomenclature, 
references, and methodological consistency. The last 
step is a thorough and complete word processing 
review. Only then is the document submitted to the 
City for review.

Qualified
Staff

Project
Work Plan

Assignments
of Tasks

Adherence
to Standards

Tracking and
Documentation

M
O

N
ITO

RING/REVIEW

TRAINING

O
RI

EN
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O
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D FIRM PROFILE

Firm Organization 
Founded in 1946, Psomas has been in business 77 years and is operating as a California corporation (C0705477). 
Dedicated to balancing the natural and built environment, Psomas serves public and private clients in the site 
development, transportation, water, and energy markets with the following core services offered:

	f Environmental planning and resource 
management

	f Civil engineering

	f Water and wastewater engineering

	f Transportation and traffic engineering

	f Land planning and urban design

	f Land use entitlements

	f Survey and geospatial services including use of 
drones, 3D laser scanning and subsurface utility 
locating

	f Site development engineering

	f Structural engineering

	f Construction management

	f GIS consulting

Psomas has 15 offices located in California, Arizona, Washington, and Utah. We currently employ a staff of over 
740 employees with 44 professionals assigned to the Environmental Group in Southern California.

Office locations: 

	f Auburn, CA (24)

	f Culver City, CA (14)

	f Los Angeles, CA (95)

	f Santa Ana, CA (165)

	f Pasadena, CA (22)

	f Riverside, CA (26)

	f Roseville, CA (109)

	f Salt Lake City, UT (42)

	f San Diego, CA (30)

	f Seattle, WA (62)

	f Tacoma, WA (43)

	f Tuscon, AZ (51)

	f Valencia, CA (16)

	f Walnut Creek, CA (39)

	f Wenatchee, WA (5)

OFFICES15

100%
EMPLOYEE 
OWNED 100+77

YEARS
EXPERIENCE

CERTIFIED 
SUSTAINABILITY
Professionals
ENV SP + LEED Credentialed

TOP DESIGN FIRMS

No.

No.

Psomas is No. 15 

Overall

Psomas is No. 1 in 

Surveying
& Mapping
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E PRINCIPAL OFFICE LOCATION

The following office locations will be responsible for the implementation of this contract. 

	f Riverside | 1650 Spruce Street, Suite 400, Riverside, CA 92507

	f Santa Ana | 5 Hutton Centre Drive, Suite 300, Santa Ana, CA 92707

	f Pasadena | 225 South Lake Avenue, Suite 1000, Pasadena, CA 91101

	f Los Angeles | 555 South Flower Street, Suite 4300, Los Angeles, CA 90071

The primary office which will serve the City for this contract will be our Riverside location. Additional Psomas 
offices that may be used to assist in the preparation of environmental documents are Santa Ana, Los Angeles, 
and Pasadena. 

All offices work seamlessly together as a team, and frequently travel to different offices for project needs. 
Notably, Charles Holcombe III, the assigned Project Manager for this contract, maintains an office in Riverside 
and is available to visit the City for meetings, as necessary.

We work as a team, through collaboration and brainstorming sessions, 

toward the common goal of providing the best projects for our clients.

13Client Name | Project Name



14City of Beaumont  
On-Call Planning and Environmental Services

F PROPOSED TEAM

CITY OF BEAUMONT
COMMUNITY DEVELOPMENT 

DEPARTMENT

Jennifer Marks
PSOMAS

PRINCIPAL-IN-CHARGE/
QA/QC MANAGER

Charles Holcombe III, MBA
PSOMAS

PROJECT MANAGER

Sean Noonan, AICP

Jordan Werkmeister
PSOMAS

CEQA/NEPA 
DOCUMENTATION

Tin Cheung
PSOMAS

AIR QUALITY/CLIMATE 
CHANGE/GHG/NOISE

Charles Cisneros, MS, RPA

Brianna House
PSOMAS

CULTURAL/TRIBAL 
CULTURAL RESOURCES

Amber Heredia
PSOMAS

BIOLOGICAL 
RESOURCES

Darlene Yellowhair,  
PE, TE, PTOE, RSP2i, ENV SP

PSOMAS

Charlene So, TE
URBAN CROSSROADS

TRANSPORTATION/
TRAFFIC

David Brotchie,  
PE, QSD, LEED AP

PSOMAS

HYDROLOGY/WATER 
QUALITY

Matthew Cohrt, PG, CEG
SLADDEN ENGINEERING

GEOLOGY AND SOILS/ 
HAZARDS

Project Management Team
Much of the responsibility for the success of the CEQA 
process depends on the Project Manager’s ability 
to engender the confidence of the Lead Agency by 
providing consistently dependable, accurate, and 
responsive client service. In order to meet the needs 
and expectations of the City, Psomas has assembled a 
qualified project team that can prepare the requested 
CEQA and/or NEPA documentation within the 
identified budget and schedule.

Organization Chart
While each of the key staff members will have other 
project responsibilities, we work hard to ensure that 
our client’s project schedules are met. Therefore, each 
team member will have adequate availability to meet 
upcoming project requirements. We are careful not 
to commit 100% of any staff member’s time, thereby 
ensuring availability of qualified staff.

The organization chart presented below identifies 
our project team and lines of communication on this 
contract. We have also included Sladden Engineering 
and Urban Crossroads as subconsultants on our 
team to provide their specialized expertise when 
needed for a particular assignment. The table on 
the following page provides a description of each 
team member’s role, availability, relevant experience 
and qualifications. Detailed resumes for each team 
member are provided in the Appendix beginning on 
page A-1. 

The Psomas team members listed on the organization 
chart will be available for the duration of the 
City’s on-call contract. With a staff of over 40 
environmental/resource management professionals, 
we can assign additional staff as needed on projects 
per the City’s approval of their qualifications. 

ENVIRONMENTAL SUPPORT
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Personnel Responsibility and Experience Table
Proposed team members are shown in the table below and each of their resumes are located in the Appendix 
Section, highlighting their individual qualifications including years of experience, relevant experience, and 
certification/permits for this on-call contract.

Key Personnel/Role Responsibility Similar Past Experience

Psomas

Jennifer Marks
Principal-in-Charge

	f Contract management
	f Coordinate with the Project Manager to 
ensure projects are on schedule and within 
budget
	f QA/QC review of environmental documents

	f Proven Group Manager for CEQA/
NEPA compliance
	f Experience with both public and 
private projects

Charles Holcombe III, 
MBA
Project Manager/
Primary Contact

	f Primary contact for City for this contract
	f Preparation and management of the scope of 
work, fee estimate, and schedule on projects
	f Preparation of environmental documents 
and/or technical analyses
	f Day-to-day project management and regular 
coordination with the City
	f Day-to-day coordination for preparation of 
the environmental documents
	f Attend and facilitate team and public 
meetings and make presentations, as needed

	f Proven Senior CEQA/NEPA Project 
Manager
	f Extensive experience in the Inland 
Empire, including the City of 
Beaumont
	f Wide range of project types and 
sizes, both public and private

Sean Noonan, AICP
Environmental Planner

	f Conduct research for and prepare 
environmental documents and/or technical 
analyses under the supervision of the Project 
Manager
	f Site visits to document existing conditions
	f Assist in the management of Project Teams

	f Experience with both private and 
public projects
	f Worked on small and large projects 
in the Inland Empire
	f Has found creative solutions to 
environmental issues

Jordan Werkmeister
Environmental Planner

	f Conduct research for and prepare 
environmental documents and/or technical 
analyses under the supervision of the Project 
Manager
	f Assist in preparation of air quality and 
greenhouse gas analyses

	f Strong team player and support for 
CEQA documentation
	f Worked on a variety of projects in 
Southern California

Tin Chueng
Air Quality/Climate 
Change/GHG/Noise 
Manager

	f Oversee and/or prepare the air quality, GHG 
emissions, health risk assessment, noise and 
vibration analysis
	f Conduct and/or oversee air quality, GHG, 
health risk, and noise modeling eff orts
	f Coordinate noise monitoring

	f Managed a wide range of air quality, 
GHG, and noise projects
	f Worked on both public and private 
projects throughout Southern 
California
	f Familiar with modeling 
requirements of local and regional 
agencies

Charles Cisneros, MS, 
RPA
Senior Archaeologist

	f Oversee and/or prepare the cultural 
resources analyses (historic, archaeological, 
tribal cultural resources and paleontological 
resources), including Section 106 analyses, if 
needed
	f Assist the City in Native American 
coordination, if required, including required 
coordination and project notification 
pursuant to AB 52

	f Certified Archaeologist familiar with 
resources and tribes in Southern 
California
	f Experienced with CEQA and NEPA 
level assessments
	f Experience coordinating with Native 
American tribal representatives
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Key Personnel/Role Responsibility Similar Past Experience

Psomas

Brianna House
Paleontologist

	f Conduct paleontological surveys, if needed
	f Prepare paleontological resources analyses

	f Experience preparing 
paleontological assessments

Amber Heredia
Biological Resources 
Manager

	f Conduct or oversee biological surveys and 
nesting bird surveys, if needed
	f Prepare or provide QA/QC for biological 
resources analyses
	f Advise the team on strategies to reduce or 
avoid impacts to biological resources

	f Performed surveys in Southern 
California for southwestern willow 
flycatcher, coastal California 
gnatcatcher, least Bell’s vireo, 
burrowing owl
	f Completed numerous biological 
assessments consistent with County 
MSHCP requirements

Darlene Yellowhair,  
PE, TE, PTOE, ENV SP, 
LEED AP
Traffic/Transportation 
Engineer

	f Coordination with City and other agencies 
regarding the traffic impact analysis, as 
appropriate and as directed by the City
	f Conduct traffic impact analysis and 
associated modeling
	f Conduct parking analyses, if needed

	f Licensed Traffic Engineer
	f Extensive experience with traffic 
engineering projects
	f Worked with both public and 
private clients
	f Completed traffic safety, signal 
warrant, and corridor studies

David Brotchie, PE, 
QSD, LEED AP
Hydrology and Water 
Quality Engineer

	f Prepare grading and drainage plans as well 
as water quality technical analyses
	f Provide water resources management, 
facilities master plans, groundwater 
modeling, contaminant transport modeling, 
and hydrologic and hydraulic modeling and 
analysis

	f Professional Civil Engineer
	f Project experience includes design 
and development of roadways, 
commercial projects, master 
planning of residential subdivisions, 
stormwater management, and flood 
control 
	f Hydrology and hydraulic experience 
has focused on civil works 
infrastructure projects including 
levee, floodwall design, and 
drainage master plans and studies 

Subconsultants

Matthew Cohrt, PG, 
CEG  
Sladden Engineering
Geologist/Hazardous 
Materials Engineer

	f Conduct Phase I ESA Assessments
	f Perform geologic site evaluations including 
borehole logging and sampling, geologic 
mapping, fault and seismic studies
	f Coordinate and perform geologic studies 
including related research and investigation 
of potential geologic hazards

	f Licensed Professional Geologist
	f Projects include residential 
developments and various 
commercial and industrial 
developments, which involved 
seismicity evaluation, exploratory 
trenching and fault studies, slope 
stability evaluation, geologic 
mapping, rolling boulder and or 
rock fall hazard evaluations, ground 
subsidence studies, laboratory 
testing and computer analyses 

Charlene So, PE 
Urban Crossroads
Traffic/Transportation 
Engineer

	f Coordination with City and other agencies 
regarding the traffic impact analysis, as 
appropriate and as directed by the City
	f Conduct traffic impact analysis and 
associated modeling
	f Conduct parking analyses, if needed

	f Licensed Traffic Engineer
	f Expert in transportation planning 
and traffic impact analyses
	f Has completed a variety of traffic 
studies throughout Southern 
California
	f Experienced project manager/traffic 
engineer familiar with the analysis 
techniques of the most current 
Highway Capacity Manual

Personnel Responsibility and Experience Table (Continued)
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G REFERENCES

1
City of Arcadia 
240 West Huntington Drive 
Arcadia, CA 91066

Lisa L. Flores 
Planning and Community 
Development Administrator 
626.574.5445 
lflores@arcadia.ca.us

On-Call Environmental Consulting Services, Arcadia, CA: Psomas was 
awarded a three-year contract by the City of Arcadia to provide on-call
environmental services from 2018 to 2021, with the first of the optional 
one-year extensions granted in 2022. Representative task orders to both 
the Planning and Community Development Department and Public 
Works Department as part of the on-call contract to date have included: 
Arcadia Bicycle Facility Improvements #2; Huntington Plaza Mixed-Use 
Development; Huntington Parkview Mixed-Use Development; City Center 
Design Plan; Categorical Exemptions; and Nesting Bird Surveys.  
(Services provided: 2018 to Present)

2018 Educational and Facilities Master Plan (EFMP) EIR, Walnut, CA: 
Psomas prepared an EIR for the implementation of the Mt. SAC 2018 EFMP. 
The project involved implementation of the 2018 EFMP, which serves as 
Mt. SAC’s long-range development plan over a 10-year horizon period. In 
addition to the EIR, Psomas also prepared technical analyses to support the 
EIR, including air quality, biological resources, cultural and tribal resources, 
greenhouse gas emissions, hydrology and water quality, and traffic 
analyses. (Services provided: 3/2018 to 8/2020) 

Technology and Health Building IS/MND, Walnut, CA: Psomas prepared 
an IS/MND for this project which involves construction of a new four-story 
Technology and Health building north of Temple Avenue and west of 
Bonita Drive on the Mt. SAC campus in the City of Walnut. In addition to 
the IS/MND, Psomas also prepared technical studies/analyses in support of 
the Project EIR, including air quality, greenhouse gas emissions, noise,and 
traffic studies/analyses. (Services provided: 1/2021 to 12/2021)

Mt. San Antonio College  
1100 North Grand Avenue 
Walnut, CA 91789

Gary Nellesen 
Director, Facilities Planning and 
Management 
909.274.5176 
gnellesen@mtsac.edu

2

PSOMAS ENVIRONMENTAL GROUP PROJECT EXPERIENCE

Psomas has extensive experience providing environmental services for General Plans and Specific Plans for 
commercial/retail centers; master planned communities; residential communities; parks, golf courses, and 
recreational facilities; urban infill, mixed-use, and transit-oriented development projects. Projects provided in 
this section showcase our expertise with a variety of environmental documents successfully completed within 
the last three years and ongoing that demonstrate our ability to successfully navigate the CEQA process. We 
have included references for projects that our Principal-in-Charge, Jennifer Marks, is leading for Psomas, as well 
as those for projects led by Charles Holcomble who will serve as our Project Manager and primary contact.

3
City of Long Beach  
Development Services, Planning 
411 W. Ocean Boulevard 
Long Beach, CA 90802

Amy Harbin, AICP 
Planner 
562.570.6872 
Amy.Harbin@longbeach.gov

Pacific Place EIR, Long Beach, CA: Psomas is currently preparing an EIR 
for the Pacific Place Project, located on approximately 14 acres at the north 
ends of Pacific Place and Ambeco Road in Long Beach. The project involves 
development of a three-story self-storage building. The building would be 
40 feet tall and include interior and exterior accessible storage units. The 
project would also include development of recreational vehicle storage, 
including 405 surface pull-through spaces and 173 covered pull-in spaces. 
A waste disposal station and self-serve car wash would be included as part 
of the recreational vehicle storage facility. As part of the construction, an 
engineered cap would be designed and constructed to cover the entire 
project site to address known contamination related to the site’s historic 
use as an oil brine water treatment facility and oil wells. The EIR contains a 
full account of historic contamination, site assessments, remediation plans, 
and response actions, which are addressed through a mitigation measure 
requiring Department of Toxic Substances Control approval. The EIR is also 
focusing on potential air quality and traffic access impacts related to truck 
and RV trips. (Services provided: 2020 to Present)
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4
City of Norco
2870 Clark Avenue 
Norco, CA 92860

Alma Robles 
Planning Director 
951.270.5662 
arobles@ci.norco.ca.us 

Norco Valley Square EIR, City of Norco, CA: The proposed project would 
result in a mix of multi-family residential units, indoor/outdoor commercial 
food services with performance stage, and hotel development. The 
residential portion of the project will be constructed on approximately 
11.26 acres on the west portion of the project site and includes 320 one-, 
two- and three-bedroom units configured into 20 three-story buildings.  
The project is planned for approximately 280,000 SF of net rentable 
square footage, resulting in a density of approximately 29 dwelling units 
per acre. An approximately 6,000 SF single-story recreation center with 
offices, meeting rooms, and fitness uses, including a pool and spa, are 
planned near the project entry. There are 196 single car garages and 380 
surface spaces, plus 256 open spaces on the residential property (total of 
576 spaces dedicated to residential use). In addition, 64 overflow parking 
stalls will be shared with commercial food services. The commercial food 
services and ancillary uses are located on approximately 3.60 acres on the 
northeast portion of the project site and include a 8,700 SF commercial 
food service building and other uses such as enhanced community 
gathering spaces. A total of 50 parking spaces are reserved exclusively for 
the food area, with another 64 parking spaces shared with residential use. 
The hotel is located on approximately 3.56 acres in the southeast portion 
of the project site and consists of a 128-key, four-story building with 133 
parking spaces. (Services provided: 9/2020 to 9/2021)

PROJECT MANAGER PROJECT EXPERIENCE

We have provided additional project references for Charles in Section J: Additional Information that do not meet the 
timeframe requirements for this section but are local projects relevant to the scope of work.
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H SCOPE OF SERVICES

Planning and Environmental 
Services Approach 
In accordance with the City’s request, Psomas, with our 
understanding of the vision, environment, and priorities 
of the City, is proposing to provide On-Call Planning 
and Environmental Services, including CEQA and 
NEPA documentation, technical study preparation, and 
permitting to the City of Beaumont. Our staff’s experience 
ranges from small infill development/redevelopment 
projects that may require Categorical Exemptions (CEs), 
Categorical Exclusions (CEs) or Addendum documents, to 
mid-size projects that require Negative Declarations (NDs), 
Mitigated Negative Declarations (MNDs), Environmental 

Assessments (EAs), and Findings of No Significant Impact (FONSIs), to 
large-scale projects that require Environmental Impact Reports (EIRs), or 
Environmental Impact Statements (EISs). Our depth of experience in various 
types of environmental documents and geographies provides us with a range of 
knowledge and expertise that will apply to a variety of projects in the City.

Additionally, if requested, Psomas’ specialists will prepare technical studies for 
Air Quality, Energy, Greenhouse Gas Emissions, Noise, and Transportation, in 
addition to Biological Resources and Regulatory Permitting, Cultural Resources, 
Tribal Cultural Resources, Hydrology, and Water Quality, as deemed necessary. 
However, if technical studies are prepared by the future applicants’ consultants, 
Psomas can perform peer reviews of such studies and prepare memoranda 
summarizing the findings of the peer reviews. 

Psomas understands the City will notify the selected consultants of future projects, 
at which time Psomas and other consultants will submit work plans, cost estimates, 
and schedules to the City. Upon being selected by the City for preparation of an 
environmental document for a future project, Psomas will initiate the process by 
meeting with the City and project team to define the project and coordinate on 
the technical approach. Subsequently, the Psomas Team will conduct research and 
gather data; prepare technical studies, as necessary; or peer review the technical 
studies prepared by the applicant’s consultants. Upon completion of the technical 
studies or peer review of the applicant-provided technical studies, Psomas will 
prepare administrative or screencheck drafts of the environmental document and 
a final draft for review and approval by the City prior to distribution for public 
review. Upon receipt of comments from the public, Psomas will prepare draft and 
final responses to comments and final document for review and approval by the 
City prior to distribution to the commenters and the decision makers. Additionally, 
Psomas will attend study sessions, Planning Commission, and City Council 
hearings. Psomas will also be responsible for preparing all the notices required 
for that particular type of environmental document.
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Psomas will provide quality control for each draft of the document. Our in-house 
quality assurance/quality control process will confirm that all deliverables are 
accurate and legally defensible. 

Furthermore, while it is assumed the City will identify the appropriate CEQA 
document for future projects, if requested by the City, Psomas can assist with 
that effort. The potential need for NEPA documentation will also be assessed and 
discussed with the City and required federal agency permitting identified.

Specific Approach 

Kick-Off Meeting

Upon being selected by the City for a future project, the Psomas Project Manager 
will meet with the City to initiate the assigned project. The kick-off meeting 
will provide an opportunity to discuss and/or confirm the approach to the CEQA 
or NEPA document and environmental process; discuss the technical analyses/
studies; and identify the key community issues/concerns. Additionally, the project 
schedule will be discussed, and a communication protocol established. Psomas 
will identify information needs and prepare a data needs request.

The project initiation task will also include conducting a site visit, data collection, 
and preparing a project description. 

Draft Initial Study and Required Technical Studies

Psomas routinely prepares Initial Studies (ISs) to determine the appropriate 
environmental documentation. Upon a project kick-off meeting, Psomas will 
prepare an IS in accordance with the State CEQA Guidelines (California Code of 
Regulations (CCR), Title 14, Chapter 3, Sections 15000, et seq.) to determine the 
appropriate CEQA documentation for a project. All topical issues will be evaluated 
in the IS, and all conclusions will be substantiated by technical information. 

Psomas’ technical experts will prepare technical analyses, including air quality, 
energy, greenhouse gas emissions, noise, transportation, hydrology/drainage, and 
Water Quality Management Plan (WQMP). For certain technical disciplines such as 
geology and soils, hazards materials, and historic resources, Psomas will engage 
experts/firms within the industry who have worked extensively with Psomas.

If technical studies are prepared by the applicant’s consultants, Psomas’ technical 
experts will conduct peer reviews of those studies for technical adequacy and 
compliance with CEQA requirements.

Draft Environmental Document

Psomas recognizes that future City projects, depending on their types, size, and 
issues of concern, may require any type of CEQA or NEPA document. As indicated 
above, upon completion of the analysis in the IS and conclusions of the technical 
studies, the City and Psomas will determine the appropriate type of CEQA document 
for the project, unless a determination has already been made by the City. 
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	f Categorical Exemption: Article 19 of CEQA 
Guidelines (Sections 15300 to 15333) lists the criteria 
for categorical exemptions. If it is determined that a 
project is within one of the classes of projects, which 
have been determined not to have a significant 
impact on the environment, that project would be 
exempt from provisions of CEQA. Additionally, if 
it is determined through the IS analysis that no 
significant impacts would result from the said 
project, a CE would be prepared, and no additional 
environmental documentation will be required.

	f Negative Declaration: Per the analysis in the IS 
or the City’s prior finding, if it is determined that 
the potential impacts of the project are less than 

significant such that no mitigation measures would be required, an ND 
would be the appropriate CEQA document for that project. The ND will be 
prepared in compliance with Article 6 of CEQA Guidelines (Section 15070 to 
15075), which includes the criteria, requirements, contents, and process for 
an ND. 

	f Mitigated Negative Declaration: If it is determined that the project would 
result in potentially significant impacts, and that mitigation measures 
would be required to reduce the potentially significant impacts to less than 
significant level, an MND would be the appropriate type of environmental 
documentation for that project. The MND will be prepared in compliance 
with Article 6 of CEQA Guidelines (Section 15070 to 15075), which includes 
the criteria, requirements, contents, and process for an MND. 

	f Environmental Impact Report: If it is determined that the project would 
result in potentially significant impacts, and the impacts of the project are 
such that, even with incorporation of mitigation measures, some of the 
impacts would remain significant and unavoidable, an EIR would be the 
appropriate type of environmental documentation for that project. The EIR 
will be prepared in compliance with Article 7 of CEQA Guidelines (Section 
15080 to 15097), which includes the criteria, requirements, and process 
for an EIR. Article 9 of CEQA Guidelines (Sections 15120 to 15132) lists the 
contents of an EIR. The specific type of EIR (e.g., project, program, master) 
will depend on the scale, schedule/duration, phasing, and level of detail 
available. 

Regardless of the type of the document, upon completion, administrative or 
screencheck drafts of the environmental document will be provided to City staff 
and the applicant for review. Upon receipt of comments, they will be addressed 
prior to resubmitting the document for a second round of review. The draft 
document will be approved by the City prior to distribution for public review. 
Psomas will distribute the draft documents for public review.
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Final Environmental Document
	f Final Negative Declaration or Mitigated Negative Declaration: Upon 

completion of the 20- or 30-day public review period for an ND or MND, 
Psomas will coordinate with the City on the approach to preparing 
responses received on the ND or MND. Preparation of responses to 
comments on an ND or MND is not required but recommended to assist 
the City in the decision-making process. All environmental comments 
on the ND or MND will receive responses. Upon finalizing the response 
to comments they will be mailed out to the commenting agencies at least 
10 calendar days prior to any public hearings.

	f Final Environmental Impact Report: Upon completion of the 45-day 
public review period for a draft EIR, Psomas will coordinate with the 
City on the approach to preparing responses to comments on the draft 
EIR. Upon finalizing the final EIR and response to comments, including 
errata, Psomas will mail out the responses to commenting agencies at least 
10 calendar days prior to any public hearings.

	f Mitigation Monitoring and Reporting Program: Pursuant to Section 15097 
of the State CEQA Guidelines, Psomas will prepare a Mitigation Monitoring 
and Reporting Program (MMRP) for the CEQA document (MND and EIR). 
The MMRP will confirm that the mitigation measures proposed and 
contained in the final environmental document are implemented. 

	f Findings of Fact and Statement of Overriding Considerations: As part of 
the final EIR, Psomas will prepare the findings of fact and, if applicable, a 
statement of overriding considerations, for the project pursuant to Sections 
15091 and 15093 of the State CEQA Guidelines.

	f Noticing: Psomas will prepare and distribute all applicable notices for 
all types of CEQA and NEPA documents, upon project initiation, public 
distribution of CEQA and NEPA documents, and document certification. 
This task will include Notice of Exemption (NOE), Notice of Completion 
(NOC), Notice of Availability (NOA), Notice of Intent (NOI) (to adopt an ND or 
an MND), Notice of Preparation (NOP), and Notice of Determination (NOD).

Attendance at Meetings and Public Hearings 

Throughout the environmental process, Psomas will attend various 
meetings, including project team meetings, community meetings (if 
requested), and scoping meeting. Additionally, upon completion of the 
environmental document, Psomas will attend Planning Commission 
and City Council public study sessions (if requested) and public hearings 
where decision makers consider projects. Psomas will be available 
to make presentations and/or provide input to the City and address 
questions regarding CEQA.
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J ADDITIONAL INFORMATION

I COST PROPOSAL

Per the instructions of the RFP, we have provided our cost proposal under separate cover. 

Additional Project Manager References
We have provided two additional project references for our Project Manager, Charles Holcombe III. 

Reference 
Contact Information Project and Description

City of Banning 
99 E Ramsey Street
Banning, CA 92220

Adam Rush 
Community Development 
Director 
951.922.3131 
arush@banningca.gov 

Services completed 7/2010

Banning Gateway Project IS/MND, City of Banning, CA: Mr. Holcombe assisted in 
preparing an IS/MND for the Banning Gateway Project, which proposed to construct 
12 office/warehouse buildings and associated parking on approximately 63.98 acres 
located north of the intersection of Ramsay Street and Hathaway Street, in the eastern 
portion of the City of Banning. The project proposed up to 1,194,045 SF of office and 
warehouse uses.

Riverside County 
Planning Department 
4080 Lemon Street 
12th Floor 
Riverside, CA  92501

Brett Dawson 
Project Planner 
951.955.0972 
BDawson@rivco.org

Services completed 10/2017               

San Gorgonio Crossings Project EIR, Riverside County, CA: Mr. Holcombe managed 
the preparation of the San Gorgonio Crossings EIR and associated technical studies, 
including a Paleontological Resources Survey, Phase I Cultural Resources Survey, Air 
Quality Analysis, Health Risk Assessment (HRA), GHG Emissions Analysis Report, and 
a Noise Impact Analysis, to evaluate the potential environmental impacts associated 
with the construction and operation of the San Gorgonio Crossing Project in Riverside 
County. The proposed project would construct two industrial buildings totaling 
more than 2.5 million SF on approximately 229 acres near Cherry Valley, California. 
Approximately 160 acres (70 percent) of the project site would be developed, with 
68 acres remaining as natural open space. Key project issues included land use 
compatibility with nearby rural homes, air emissions from diesel trucks, traffic, noise, 
and an earthquake fault that traverses the site. The County received more than 700 
comment letters on the recirculated Draft EIR for this highly controversial project and 
coordinated the ability to provide prompt responses to these comments in an expedited 
manner kept the project on schedule to meet the County’s General Plan Amendment 
(GPA) cycle. 
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Provide an environment 
where employees feel 
RESPECTED, have access 
to equitable opportunities, 
and where all backgrounds, 
experiences, and 
perspectives are embraced.

RECOGNIZE and honor 
individuals whose actions 
reflect our organization’s 
commitment to social 
responsibility and 
accountability.

Initiate and COLLABORATE 
in meaningful dialogue 
around justice, equity, 
diversity, inclusion and 
belonging.

Promote a culture 
of SERVICE through 
outreach efforts, building 
connections, and 
providing support for 
underrepresented groups  
in our communities.

Actions we are undertaking in support of Psomas’ organizational values include: 

Psomas' Purpose and Values
At Psomas, we use our talents and passions to improve the environment for 
humankind.

Inspiration through Teamwork 
At Psomas, we prefer the team approach. Through collaboration and 
brainstorming, we inspire each other. In addition to our local teams, we work 
with our colleagues in Psomas offices across the Western U.S. This gives us a 
broad range of resources and expertise to draw from and learn from as well.

A Culture of Mentoring
Our culture of open communication and mentorship certainly produces 
better projects, but it also translates into a welcoming and supportive 
working environment. Our management style centers around encouraging 
open dialogue and promoting professional growth. It’s important to us that 
our employees reach the height of their potential and we do everything to 
support them.

Psomas strives to enhance 

and sustain an inclusive 

and equitable culture that 

respects and celebrates 

all individuals. We are 

committed to fostering 

an environment where 

our employees can bring 

their authentic selves to 

work and are empowered 

to use their talents to best 

serve our community. 

Psomas carries professional liability insurance including liability at a minimum of one million per claim, 
worker’s compensation, and vehicle coverage including comprehensive and collision insurance. The required 
insurance will remain in force at the time of contract execution.

K INSURANCE

J ADDITIONAL INFORMATION (CONTINUED)
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L APPENDIX

Exceptions to the Standard 
Service Agreement 
Psomas respectfully requests the following 
modifications to the City of Beaumont's RFP and 
Professional Services Agreement (delete blue text/
insert orange text). 

RFP, PAGE 5:

M. The firm will be required to have professional 
liability insurance including liability at a minimum 
of one million per claim occurrence, worker’s 
compensation, and vehicle coverage including 
comprehensive and collision insurance naming the 
City of Beaumont as additional insured. 

PROFESSIONAL SERVICES AGREEMENT:

5. Obligations of CONTRACTOR.

5.06. CONTRACTOR represents that it possesses 
all required licenses necessary or applicable to the 
performance of Services to practice its profession 
under this Agreement and the Proposal and shall 
obtain and keep in full force and effect all permits 
and approvals required to perform the Services 
herein practice its profession. In the event CITY 
is required to obtain an approval or permit from 
another governmental entity, CONTRACTOR shall 
provide, at CITY’s  expense, all necessary supporting 
documents to be filed with such entity.

6. Insurance.

6.04. ...Errors and omissions insurance in a minimum 
amount of $2 million per occurrence claim to cover 
any negligent acts or omissions committed...

7. General Conditions pertaining to Insurance Coverage

7.03. ...The certificates of insurance hereunder shall 
state that coverage shall not be suspended, voided, 
canceled by either party, or reduced in coverage 
or in limits, except after thirty (30) days' prior 
written notice has been given to CITY, ten (10) days if 
cancellation is due to non-payment of premium.

7.06. CONTRACTOR agrees to provide immediate 
notice to CITY of any claim or loss against 

CONTRACTOR or arising out of the Services 
performed under this Agreement...

8. Indemnification.

8.01, item a. ...including expert witness fees and 
any other costs or expenses of any kind whatsoever 
without restriction or limitation to the extent 
incurred in relation to, as a consequence of or arising 
out of, or in any way attributable actually, allegedly 
or impliedly, in whole or in part to CONTRACTOR’S 
willful misconduct or negligent the performance of 
this Agreement...(and/or CONTRACTOR’s agents and/
or employees) is alleged to be an employee of CITY. 
All obligations under this provision are to be paid by 
CONTRACTOR as they are incurred by CITY.

b. ...CONTRACTOR shall not be required to indemnify 
and hold harmless CITY as set forth above for 
liability to the extent attributable solely to the fault 
of...

10. Termination of Agreement.

10.02. ...Immediately upon termination payment, 
CONTRACTOR agrees to promptly provide and deliver 
to CITY...

12. Ownership of Documents; Audit. 

12.01. ...At the CITY’s sole discretion, CONTRACTOR 
may be permitted to retain original documents, and 
furnish reproductions to CITY upon request, at no 
cost to CITY. CONTRACTOR shall not be responsible 
for any claims, costs or damages related to CITY’S 
use of such materials on any project other than that 
for which they were prepared.

12.02. ...nor authorize others to do so, without the 
prior written consent of CITY.  This obligation 
does not apply to data or materials (a) known by 
CONTRACTOR prior to this Agreement; (b) in the 
public domain, or (c) required to be disclosed by 
operation of law.

Resumes
Detailed resumes for our proposed team and 
subconsultants are provided on the following pages. 
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Charles Holcombe III, MBA – Psomas
Project Manager

Charles Holcombe, MBA, has more than 17 years of experience as an 
Environmental Planner and Project Manager specializing in Environmental 
Impact Assessments (EIAs) and urban and regional land use planning for both the 
public and private sectors. He has authored General Plan Updates, Specific Plans, 
EIRs, Environmental Assessments (EAs), and IS/MNDs for such planning efforts. 
Mr. Holcombe possesses strong technical understanding of both CEQA and 
NEPA. He also has a wide range of project experience developing environmental 
compliance strategies under CEQA and NEPA for industrial facilities, residential 
and commercial projects, educational and public facilities, and roadway and 
regional recreation centers.

Experience
Brookside South Recharge Project IS/MND, San Gorgonio Pass Water Agency 
– City of Beaumont, CA: Assisted in preparing and revising an IS/MND for the 
Brookside South Recharge Project, which proposes to divert state water project 
(SWP) water to the concrete-lined Mountain View Channel and convey the water 
5,822 linear feet (LF) to the confluence with Noble Creek. Once in Noble Creek, 
the SWP water would be used to recharge the Beaumont groundwater basin. 
Recharge would be facilitated by the seasonal construction of up to 37 earthen 
berms, which would form a series of small flow-through recharge basins along 
5,580 LF of Noble Creek. Berms would be annually leveled prior to the onset of the 
wet season to allow unimpeded flows. Additional work included rewriting each 
section to ensure consistency with the new technical studies that were required 
after the San Gorgonio Pass Water Agency decided to extend the channel to 
approximately 6,400 LF.

Beaumont Industrial Park EIR and Crossroads Industrial Park Complex 
Addendum – City of Beaumont, CA: As the Project Manager for the Beaumont 
Industrial Park EIR and Crossroads Industrial Park Complex Addendum project, 
managed the preparation of a letter report analyzing the adequacy of the 
proposed Bonito Beaumont Industrial Park’s site plan dated January 5, 2010, and 
the site plan’s consistency with the certified EIR (SCH No. 98101012) for the Rolling 
Hills Ranch Specific Plan Addendum (Amendment No. 2) dated April 2004 and 
approved site plan dated October 29, 2007. The project site was approved in 1991 
as the Rolling Hills Ranch Specific Plan residential development (SCH 90020369). 
After project approval, revisions to the Rolling Hills Ranch Specific Plan required 
a new EIR to be prepared for the Southwest Properties Transportation System, 
which was certified in January 2000 (SCH No. 98101012). The 2000 EIR included the 
first amended Rolling Hills Ranch Specific Plan in its entirety and appropriate 
information from the 1991 EIR. In 2004, the project description was modified 
to include an industrial warehouse/manufacturing center identified as the 
Crossroads Industrial Park Complex System (SCH No. 98101012). The Crossroads 
Industrial Park Complex would consist of a contemporary industrial warehouse 
complex, supporting approximately three million square feet of building space, 

EDUCATION
MBA/University of 
Redlands
BA/Environmental 
Studies/University of 
Redlands

CERTIFICATIONS
California Real Estate 
License/No. 01453065
Certified Project 
Manager/Michael 
Brandman Associates
Certified Financial 
Consultant/Financial 
2000

PROFESSIONAL 
AFFILIATIONS
Association of 
Environmental 
Professionals
California Association of 
Realtors
East Valley Association 
of Realtors
Urban Land Institute, 
Inland Empire

EXPERIENCE 
With Psomas for less 
than one year; with 
other firms for 17 years 
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5.34 acres of open space and approximately 15 acres of landscaped areas. The City 
of Beaumont determined, pursuant to CEQA Guidelines Section 15164, that an 
addendum to the certified Final EIR for the Southwest Properties Transportation 
EIR (2000) was required. Consequently, an addendum was prepared for the 
Crossroads Industrial Park complex, which was approved in April 2004. 

Leadership in Energy and Environmental Design Certified I-10 Distribution 
Center EIR, Shopoff Group – Riverside County, CA: As the Project Manager for 
the I-10 Distribution Center project, managed the preparation of an EIR for the 
Shopoff Group’s I-10 Distribution Center project located in Riverside County. 
The proposed distribution center consists of two industrial buildings totaling 
approximately 2,555,600 SF for industrial-type use. In addition, the project 
included photovoltaic solar facilities and the building rooftops were designed 
to facilitate solar energy conversion apparatus. The project site is located on 
228 acres on the north side of Cherry Valley Boulevard, between the cities of 
Calimesa and Beaumont. The project was processed as a fast-track application 
(2010 completion date) through the County of Riverside.  

San Gorgonio Crossings Project EIR, Cherry Valley – Riverside County, CA: 
Managed the preparation of the San Gorgonio Crossings EIR and associated 
technical studies, including a Paleontological Resources Survey, Phase I Cultural 
Resources Survey, Air Quality Analysis, Health Risk Assessment (HRA), GHG 
Emissions Analysis Report, and a Noise Impact Analysis, to evaluate the potential 
environmental impacts associated with the construction and operation of 
the San Gorgonio Crossing Project in Riverside County. The proposed project 
would construct two industrial buildings totaling more than 2.5 million SF on 
approximately 229 acres near Cherry Valley, California. Approximately 160 acres 
(70 percent) of the project site would be developed, with 68 acres remaining 
as natural open space. Key project issues included land use compatibility 
with nearby rural homes, air emissions from diesel trucks, traffic, noise, and 
an earthquake fault that traverses the site. The County received more than 
700 comment letters on the recirculated Draft EIR for this highly controversial 
project and coordinated the ability to provide prompt responses to these 
comments in an expedited manner kept the project on schedule to meet 
the County’s General Plan Amendment (GPA) cycle for 2017. This project was 
processed under the County of Riverside’s Fast Track Program and was approved 
by the Board of Supervisors in October 2017.

Public Safety Enterprise Communication Facilities EIR – Riverside County, CA: 
Assisted in conducting baseline research, writing select air quality rules and 
regulations, and preparing the maps and photo exhibits for the Public Safety 
Enterprise Communication Facilities Programmatic EIR. The proposed project 
would install a communication tower and related facilities (i.e., generator, 
building, perimeter fence), construct access roads, and construct numerous new 
communications facilities throughout Riverside County and along the Riverside 
County borders in the counties of Orange, San Bernardino, and San Diego. The 
project would expand the Riverside County emergency services radio tower 
network from 25 sites to approximately 70 sites throughout the County.

Charles Holcombe III, 
MBA

(Continued)
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Jennifer Marks – Psomas
Principal-in-Charge

Jennifer Marks is a Senior Project Manager with over 24 years of experience in 
environmental documentation and analysis consistent with CEQA and NEPA. 
Jennifer’s career has focused on a wide variety of projects, including specific 
plan and general plan analyses; transportation infrastructure; public works 
assignments related to water resources; and various utility infrastructure 
projects. She has also performed environmental consulting services for mixed-
use, residential, office, higher education, and resort developments. She has 
managed multiple water and wastewater infrastructure projects, including 
projects for the Santa Margarita Water District; Irvine Ranch Water District; 
City of Anaheim Public Utilities Department for water projects and Public 
Works Department for sewer projects; and the Water Replenishment District 
of Southern California. She has also prepared environmental documentation 
and supplemental information to meet specific agency requirements, including 
those for the following agencies: Caltrans; State Water Resources Control Board; 
U.S. Bureau of Reclamation; U.S. Environmental Protection Agency; USACE; 
USFWS; CDFW; various local planning and development departments; and private 
developers. Through her project work, Jennifer has developed strong working 
relationships with agency personnel, County and City staff, private developers, 
and a variety of specialty consultants.

Experience
Mt. San Antonio College, 2018 Educational and Facilities Master Plan EIR – 
Walnut, CA: Project Manager for implementation of the 2018 Educational and 
Facilities Master Plan, which serves as Mt. SAC’s long-range development plan, over 
a 10-year horizon period. The plan was evaluated in the EIR at a program level with 
the expectation that additional analyses may be required as specific projects are 
proposed. In addition to the EIR, Psomas also prepared technical analyses to support 
the EIR, including air quality, biological resources, cultural and tribal resources, 
greenhouse gas emissions, hydrology and water quality, and traffic analyses.

University of California, Riverside, Student Success Center IS/MND – Riverside, 
CA: Project Manager for the preparation of an IS/MND’s Student Success Center, 
a new 3- to 4- story facility with a maximum building capacity of 80,000 gross 
square feet (GSF), and approximately 1,070 general assignment classroom seats. 
The project would provide (1) general assignment classrooms designed for modern 
pedagogy and technology; (2) multipurpose student life spaces for use by student 
organizations and areas for scholarly activity such as tutoring, mentoring, and 
study; and (3) (shelled) dining services venue. The IS/MND was tiered from UCR 
2005 Long-Range Development Plan EIR and the 2005 Long-Range Development 
Plan Amendment 2 EIR. 

University of California, Riverside, School of Medicine Building II IS/MND – 
Riverside, CA: Project Manager for preparation of a tiered IS/MND. The project 
involves construction of a new facility consisting of instructional, collaboration, and 
student life space, as well as office and support spaces. The project would be located 

EDUCATION
1999/BS/Natural 
Resources, Planning and 
Interpretation/Humboldt 
State University

PROFESSIONAL 
AFFILIATIONS
American Society of Civil 
Engineers
Environmental and 
Water Resources 
Institute

EXPERIENCE
With Psomas for 23 
years; with other firms 
for 1 year
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in an area currently developed as a surface parking lot and the School of Medicine 
modular trailer. The IS/MND was tiered from the UCR 2005 Long Range Development 
Plan EIR and the 2005 Long Range Development Plan Amendment 2 EIR.      

Mt. San Antonio College, Parking and Circulation Master Plan – Walnut, CA: 
Environmental Project Manager provided professional services to improve parking 
and circulation opportunities on campus. The environmental documentation 
required will be based on the Facilities Master Plan in 2002 and take into account 
the project’s proposed actions or the community’s concerns with future projects. 
Possible documents include an Addendum or Program, Project, Subsequent, or 
Supplemental EIR. Psomas is providing a two-phased approach to determine the 
level of documentation required. Phase 1 is a general assessment of need, which 
will assist in determining the appropriate level of environmental documentation 
listed above and Phase 2 will present an overview of possible CEQA and/or NEPA 
documentation, or a fulfillment of the need established in Phase I. 

City of Rancho Cucamonga General Plan Update Program EIR – Rancho 
Cucamonga, CA: Project Manager for this project, which involved an update to 
the 2001 General Plan, providing guidance for future development in the City 
of Rancho Cucamonga and its Sphere of Influence over the next 15 to 20 years. 
Adoption of the proposed General Plan Update allows for an increase in 
development potential throughout the City and the addition of transit-supported, 
mixed-use development along the City’s main transportation corridors. Jennifer 
worked closely with the City, the Client, and various technical consultants to 
prepare the Program EIR under a very compressed timeframe.

Eastern Municipal Water District, Wellhead Treatment Facility Constraints 
Analysis and IS/MND (Well 56) – Perris, CA: Project Manager for an Initial Study 
and Mitigated Negative Declaration and related technical analyses to evaluate the 
impacts of the construction of a wellhead treatment facility for the purpose of 
removal of perfluorooctonoic acid (PFOA) and perfluorooctane sulfonate (PFOS). 
A constraints analysis was prepared to evaluate several potential locations for 
the proposed wellhead treatment facilities. The site options were reduced to 
five feasible alternatives and Psomas prepared the CEQA documentation to fully 
evaluate each alternative.   

Jefferson at Empire Lakes Addendum to an EIR – Rancho Cucamonga, CA: 
Assistant Project Manager for the preparation of an Addendum to the Rancho 
Cucamonga Industrial Area Specific Plan Subarea 18 Specific Plan Final EIR 
for the Jefferson at Empire Lakes project in Rancho Cucamonga. The project 
involved the development of 20.5 acres of agriculture into a 521-unit, high-density 
apartment complex adjacent to the Empire Lakes Golf Course.

Integra Perris Distribution Center EIR – Perris, CA: Assistant Project Manager for 
the preparation of an Addendum for this project, which involves the expansion 
of the Integra Perris Distribution Center (IPDC) to include an approximately 
10.2-acre parcel located immediately southwest of the IPDC site. The expansion 
would allow for the construction of a 273,000-SF warehouse building, attached to 
the west end of the existing IPDC building. Jennifer assisted in the preparation of 
various sections of the EIR.

Jennifer Marks

(Continued)
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Sean Noonan, AICP – Psomas 
Environmental Planner

Sean Noonan, AICP, is an Environmental Planner and Project Manager with 
12 years of experience working on various types of public and private projects 
across Southern California. In his current role, Sean prepares and manages 
the preparation of CEQA/NEPA environmental documents and supporting 
environmental technical studies. He is also experienced in providing his clients 
with support related to regulatory permitting, environmental compliance 
during final design and construction, and environmental constraints during due 
diligence. Sean works on various project types, but is particularly experienced 
in providing environmental consulting services for transportation and other 
infrastructure projects.

Experience
Gateway Highlands – Moreno Valley, CA: Project Manager for the preparation 
of an IS/MND. This project consisted of 108 hillside residential units. Sean 
coordinated environmental technical studies and was the primary author of the 
IS/MND. Sean efficiently updated the IS/MND analyses to account for last minute 
changes to the grading plan and water quality management plan.

Santa Ana River Levee Stabilization Project – Riverside County, CA: Project 
Manager for preparation of technical studies to support the rehabilitation of a 
portion of the Santa Ana River levee including removal, disposal, and replacement 
of approximately 6,200 LF of rock slope protection with a grouted rock slope 
protection and extending the levee armoring deeper below the calculated scour 
depths. Technical studies prepared include Air Quality Assessment, Phase 
I Cultural Resources Inventory, Greenhouse Gas Emissions Analysis, and a 
Hazardous Waste Sites and Soil Contamination Records Technical Memorandum. 

Los Angeles Department of Water and Power As-Needed Regulatory 
Permitting Services – Los Angeles, CA: Regulatory Specialist for the preparation 
of Jurisdictional Delineations (JDs) under MBC Aquatics Los Angeles Department 
of Water and Power (LADWP) On-Call Receiving Water Monitoring Services. 
Psomas has conducted 21 JDs and various biological services for LADWP 
from 2017-2020. Sean conducts field work, prepares jurisdictional delineation 
reports, and provides regulatory permitting support. Sean has completed 
eight JDs for LADWP; six in Los Angeles County including Castaic-Haskell 
L3 Project, Adelanto-Toluca Line 1 500kV Reconductoring Project, Power Pole 
Replacement Project, Spunky Canyon Weir Maintenance Project, Kenneth Hahn 
State Recreation Area, and Celilo Sylmar Tower Replacement Project. Sean 
also prepared a jurisdictional delineation for the South Haiwee, Little Lake, 
and Jawbone Canyon Projects in Inyo County and Kern County, CA and for the 
Adelanto Converter Station Project in the County of San Bernardino.

City of Arcadia On-Call Environmental Services – Arcadia, CA: Project Manager 
on numerous task orders from approximately 2018 to the present with various 
divisions in the Development Services Department, including Planning Division, 

EDUCATION
2014/MS/Urban and 
Regional Planning/
California State 
Polytechnic University, 
Pomona
2011/MA/Geography/
California State 
University, Fullerton
2006/BA/History/
University of California, 
Santa Barbara

CERTIFICATIONS
American Institute of 
Certified Planners/
American Planning 
Association/027853

PROFESSIONAL 
AFFILIATIONS
American Institute of 
Certified Planners
American Planning 
Association
Association of 
Environmental 
Professionals

EXPERIENCE
With Psomas for 4 years; 
with other firms for 8 
years
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Engineering Division, and Transportation Services Division. This has involved 
preparation of IS/MNDs, CEs, and supporting technical analyses, including air 
quality and noise analyses and/or arborist surveys, as well as pre-construction 
nesting bird for a variety of projects.

Carlsbad Veterans Park, Master Planning and Environmental Permitting Phase 
– Carlsbad, CA: Environmental Planner for providing professional services for 
new 91.5-acre park. The developable area of the site was only 48 acres due to the 
presence of native vegetation preserves. The program for the project included 
active and passive recreation amenities, an open space interpretive area, public 
art, trails, utilities, parking, restrooms, and maintenance facilities. Psomas 
provided civil engineering, environmental, and surveying services for the 
Project Master Planning Phase and environmental permitting to result in final 
design concepts and required permits and authorizations for improvements. 
More specifically, civil engineering master planning support services included 
development of project constraints, concept grading and utilities plans, CEQA 
level hydrology and stormwater management reports, traffic impact analysis, and 
hillside management plans. Sean coordinated environmental technical studies 
and was the primary author of the IS/MND.

Arcadia Town Center Initial Study/Mitigated Negative Declaration – Arcadia, 
CA: Environmental Planner for the preparation of an IS/MND on this project, 
which consists of 181 residential units and 13,130 SF of groundfloor commercial 
uses. Given the location of this project in downtown Arcadia, this project 
involves a high level of coordination with the City and Applicant to develop a 
comprehensive description of how the project would be constructed, including 
details such as staging, contractor parking, excavation and temporary shoring 
methods, and utility relocation. Psomas also prepared technical analyses in 
support of this project, including a traffic study as well as air quality, greenhouse 
gas emissions, noise, and cultural analyses. Sean coordinated the environmental 
technical studies and was the primary author of the IS/MND.

Central Harbor Boulevard Transit Corridor – Orange County, CA: Project 
Manager worked with the Orange County Transportation Authority (OCTA) 
staff to develop a project description, and then to prepare a Preliminary 
Environmental Assessment (PEA) Memorandum to identify the appropriate level 
of environmental documentation required for the National Environmental Policy 
Act (NEPA) and California Environmental Quality Act (CEQA) compliance.

SR-1 (Lincoln Boulevard) Multimodal Improvements Project EIR/EA – Los 
Angeles, CA: Environmental Planner for the preparation of the Environmental 
Impact Report/Environmental Assessment and supporting technical studies for 
this project. The project includes the widening of Lincoln Boulevard from Fiji Way 
to Jefferson Boulevard to provide capacity for future light rail transit, with three 
vehicle lanes in each direction, Class II bicycle lanes, and sidewalks on both sides 
of the bridge. The project includes replacement of the Lincoln Boulevard Bridge 
over Ballona Creek, and replacement of the Culver Boulevard overpass while 
minimizing impacts to the creek and wetlands.

Sean Noonan, AICP

(Continued)
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Jordan Werkmeister – Psomas
Environmental Planner

Jordan Werkmeister is a recent graduate from the University of California, Davis, 
with a degree in Environmental Policy Analysis and Planning and also worked 
with Psomas as an Environmental Planning Intern prior to graduation. During 
that time and since joining Psomas full-time, Jordan has worked on a variety of 
CEQA and NEPA documents, including preparation of initial studies, reviewing 
plans and drafting project descriptions, and writing key analysis sections. As an 
Environmental Planner, Jordan will prepare environmental documents, assist 
with management efforts, and coordinate with internal staff and subconsultants.

Experience
Parkwest Development IS/MND – Fullerton, CA: Environmental Planner for this 
project, which involves the redevelopment of a 2.5-acre site with apartment units, 
hotel, retail, restaurant, a pedestrian bridge, and parking. The project is a multi-
story development, ranging from 8 to 10 stories in height and proposes to: 1) 
construct apartments, a hotel, retail uses, and a roof-top restaurant; 2) demolish 
an existing parking structure and construct apartments; 3) reconfigure the 
surface parking lot in front of the Train Depot to provide better flow and parking; 
and 4) construct a pedestrian bridge over East Santa Fe Avenue connecting 
the new parking structure to the hotel and apartments. Jordan is assisting in 
preparation of the IS/MND.

Tustin Ranch Hills Planned Development EIR – County of Orange, CA: 
Environmental Planner for this project, which consists of the replacement of the 
existing Tustin Hills Racquet and Pickleball Club with a Planned Unit Development 
consisting of 17 buildings containing 34 single-family townhome units and 
three single-family detached units for a total of 37 units. Jordan assisted in the 
preparation of environmental technical studies and the EIR for this project.

SR-1 (Lincoln Boulevard) Multimodal Improvements Project EIR/EA – Los 
Angeles, CA: Environmental Planner for the preparation of the Environmental 
Impact Report/Environmental Assessment and supporting technical studies for 
this project. The project includes the widening of Lincoln Boulevard from Fiji Way 
to Jefferson Boulevard to provide capacity for future light rail transit, with three 
vehicle lanes in each direction, Class II bicycle lanes, and sidewalks on both sides 
of the bridge. The project includes replacement of the Lincoln Boulevard Bridge 
over Ballona Creek, and replacement of the Culver Boulevard overpass while 
minimizing impacts to the creek and wetlands. 

City of Moorpark Civic Center Master Plan Project – Moorpark, CA: 
Environmental Planner for this project, which consists of the phased 
development of a new Civic Center for the City of Moorpark. The project would be 
gradually developed over four phases and would ultimately include a City Library 
building and a City Hall building, as well as other commercial and residential 
uses. Psomas prepared environmental technical studies and the Environmental 
Impact Report for this project. 

EDUCATION
2022/BS/Environmental 
Policy Analysis and 
Planning/University of 
California, Davis

CERTIFICATIONS
Social and Behavioral 
Research Training/
University of California, 
Davis/43105809

EXPERIENCE
With Psomas for 1 year; 
with other firms for 2 
years
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Tin Cheung – Psomas 
Air Quality and Noise Manager

Tin Cheung has 29 years of experience conducting air quality, climate change, 
noise, and vibration studies for CEQA and NEPA compliance. His experience 
includes preparing air pollutant emissions inventories, dispersion modeling, 
climate change, and health risk assessments (HRAs) using a variety of computer 
data models. He is also proficient in conducting noise and vibration studies for 
stationary and mobile sources. He has employed monitoring equipment for the 
measurement of noise, vibration, and particulate matter.

Mr. Cheung’s project experience includes analyses of land uses, including large-
scale infrastructure, residential, commercial, industrial, educational, energy, 
and recreational uses. He has extensive knowledge of the CEQA/NEPA regulatory 
process and impact assessment methods established by USEPA, the California Air 
Resources Board (CARB), and local air quality management districts. Tin has also 
performed third-party reviews for technical adequacy and CEQA compliance in 
support of legal efforts and government quality assurance/quality control.

Experience
Colton Community Soccer Park Initial Study and Mitigated Negative 
Declaration – Colton, CA: Air Quality and Noise Manager for an IS/MND and an 
MMRP for the City’s proposed community soccer park. The community park 
will include eight lighted soccer fields that can host soccer tournaments as 
well as provide local teams with practice facilities. The proposed project will 
be constructed and operated on a 21-acre portion of the 45-acre site with the 
remaining 24 acres retained as natural open space along the Santa Ana River. 
Infrastructure improvements include paved parking; restroom and concession 
buildings; a police sub-station; breezeways with seating; child play areas; 
multipurpose trails; shaded spectator seating, and a maintenance yard with a 
cellphone tower. Major environmental issues addressed in the IS/MND include 
potential impacts to the river and associated biological resources and the 
presence of a former landfill beneath the property. 

Santa Ana River Levee Stabilization Project – Riverside County, CA: Air 
Quality and Noise Manager for preparation of technical studies to support 
the rehabilitation of a portion of the Santa Ana River levee including removal, 
disposal, and replacement of approximately 6,200 LF of rock slope protection 
with a grouted rock slope protection and extending the levee armoring deeper 
below the calculated scour depths. Technical studies prepared include Air Quality 
Assessment, Phase I Cultural Resources Inventory, Greenhouse Gas Emissions 
Analysis, and a Hazardous Waste Sites and Soil Contamination Records Technical 
Memorandum.

Eastern Municipal Water District, Wellhead Treatment Facility Constraints 
Analysis and IS/MND (Well 56) – Perris, CA: Air Quality and Noise Manager for an 
Initial Study and Mitigated Negative Declaration and related technical analyses 
to evaluate the impacts of the construction of a wellhead treatment facility for 

EDUCATION
1993/BA/Geography and 
Environmental Studies/
University of California, 
Santa Barbara

PROFESSIONAL 
AFFILIATIONS
Association of 
Environmental 
Professionals

EXPERIENCE
With Psomas for 6 years; 
with other firms for 23 
years
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the purpose of removal of perfluorooctonoic acid (PFOA) and perfluorooctane 
sulfonate (PFOS). A constraints analysis was prepared to evaluate several 
potential locations for the proposed wellhead treatment facilities. The site 
options were reduced to five feasible alternatives and Psomas prepared the CEQA 
documentation to fully evaluate each alternative.  

Merrill Avenue Brownstones Initial Study/Mitigated Negative Declaration – 
Riverside, CA: Air Quality and Noise Manager for the IS/MND for the proposed 
mixed-use development with a total floor area of 98,608 SF and consisting of 108 
dwelling units and associated amenities (leasing office, club room, swimming 
pool and spa, fitness center, and cabana) and an additional 1,200 SF of retail space 
which would be located on the ground floor. In addition, the Merrill Avenue street 
section would be modified to provide on-street parking immediately adjacent 
to the project site. The IS/MND addressed impacts related to noise, vibration, 
pollutant emissions, and toxic emissions associated with train activity on the 
tracks north of the site, as well as the traffic impacts from the narrowing of 
Merrill Avenue and during the holiday season at the Riverside Plaza shopping 
center to the south.

University of California, Riverside, Student Success Center Initial Study/
Mitigated Negative Declaration – Riverside, CA: Air Quality and Noise Manager 
for the preparation of an IS/MND’s Student Success Center, a new 3- to 4- story 
facility with a maximum building capacity of 80,000 gross square feet (GSF), 
and approximately 1,070 general assignment classroom seats. The project would 
provide 1) general assignment classrooms designed for modern pedagogy and 
technology; 2) multipurpose student life spaces for use by student organizations 
and areas for scholarly activity such as tutoring, mentoring, and study; and 
3) (shelled) dining services venue. The IS/MND was tiered from UCR 2005 Long-
Range Development Plan EIR and the 2005 Long-Range Development Plan 
Amendment 2 EIR.

University of California, Riverside, School of Medicine Building II IS/MND – 
Riverside, CA: Air Quality and Noise Manager for preparation of a tiered IS/MND. 
The project involves construction of a new facility consisting of instructional, 
collaboration, and student life space, as well as office and support spaces. The 
project would be located in an area currently developed as a surface parking lot 
and the School of Medicine modular trailer. The IS/MND was tiered from the UCR 
2005 Long Range Development Plan EIR and the 2005 Long Range Development 
Plan Amendment 2 EIR.     

Limonite Avenue Widening, Bain to Homestead, Mitigated Negative 
Declaration – Jurupa Valley, CA: Air Quality and Noise Manager for an MND 
and various technical studies for the widening of a major community arterial 
in the central-western portion of the City. Major issues include permanent 
and temporary access changes for local property owners, impacts to biological 
resources associated with Pyrite Creek and the nearby Santa Ana River, and 
short-term noise and air pollutant emissions.

Gateway Highlands – Moreno Valley, CA: Air Quality and Noise Manager for the 
preparation of an IS/MND. This project consisted of 108 hillside residential units. 

Tin Cheung
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Charles Cisneros, MS, RPA – Psomas 
Cultural Resources Manager

Charles is a registered professional archaeologist with 19 years of experience in 
archaeological assessment and field experience in California and Nevada. He has 
directed numerous field projects in support of compliance with CEQA, NEPA, and 
Sections 106 and 110 of the National Historic Preservation Act (NHPA). Charles has 
managed a wide range of projects involving archaeological survey, testing, data 
recovery, monitoring, and laboratory analysis. He is skilled at research and data 
management, as well as maintaining and organizing digital and print publications. 
His training and background meet the U.S. Secretary of the Interior’s Professional 
Qualifications Standards for prehistoric and historic archaeology and he is a 
California Energy Commission approved archaeologist for desert archaeology.

Experience
Colton Community Soccer Park IS/MND – Colton, CA: Cultural Resources 
Manager for an IS/MND and an MMRP for the City’s proposed community soccer 
park. The community park will include eight lighted soccer fields that can host 
soccer tournaments as well as provide local teams with practice facilities. The 
proposed project will be constructed and operated on a 21-acre portion of the 
45-acre site with the remaining 24 acres retained as natural open space along the 
Santa Ana River. Infrastructure improvements include paved parking; restroom 
and concession buildings; a police sub-station; breezeways with seating; child 
play areas; multipurpose trails; shaded spectator seating, and a maintenance yard 
with a cellphone tower. Major environmental issues addressed in the IS/MND 
include potential impacts to the river and associated biological resources and the 
presence of a former landfill beneath the property. Charles provided oversight 
and QA/QC for Psomas’ archaeological and historic research at the CHRIS 
Information Center, archaeological survey, and cultural report.

Perris Circle Industrial Building 3 Project, IS/MND – Perris, CA: Senior Archaeologist 
to support the IS/MND for this project, that tiers from the Perris Valley 
Commerce Center (PVCC) Specific Plan EIR. The proposed project involves 
construction and operation of a 210,900 SF industrial warehouse with associated 
office uses and outdoor employee recreational spaces on an approximately 9.9-acre 
site. Responsible for preparation of the Phase I Cultural Resources Inventory and 
Paleontological Resource Inventory. Charles conducted Native American outreach 
activities to supplement the coordination conducted by the City.

University of California, Riverside, Student Success Center IS/MND – Riverside, CA: 
Senior Archaeologist for the preparation of an IS/MND’s Student Success Center, 
a new 3- to 4- story facility with a maximum building capacity of 80,000 GSF, and 
approximately 1,070 general assignment classroom seats. The project would provide 
1) general assignment classrooms designed for modern pedagogy and technology; 
2) multipurpose student life spaces for use by student organizations and areas for 
scholarly activity such as tutoring, mentoring, and study; and 3) (shelled) dining 
services venue. The IS/MND was tiered from UCR 2005 Long-Range Development 
Plan EIR and the 2005 Long-Range Development Plan Amendment 2 EIR. Charles 

EDUCATION
2008/MS/European 
Archaeology/University 
of Edinburgh, United 
Kingdom
2004/BA/Anthropology/
California State 
University, Los Angeles

CERTIFICATIONS
Registered Professional 
Archaeologist/
Register of Professional 
Archaeologists/1512280
Orange County Certified 
Archaeologist/Orange 
County
Riverside County 
Certified Archaeologist/
Riverside County

PROFESSIONAL 
AFFILIATIONS
Society for American 
Archaeology
Western States Folklore 
Society

EXPERIENCE
With Psomas for 6 years; 
with other firms for 13 
years
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Cisneros was responsible for task management and provided senior oversight and 
support to the IS/MND analysis for cultural resources.

Eastern Municipal Water District, Wellhead Treatment Facility Constraints 
Analysis and IS/MND (Well 56) – Perris, CA: Cultural Resources Manager for an 
IS/MND and related technical analyses to evaluate the impacts of the construction 
of a wellhead treatment facility for the purpose of removal of perfluorooctonoic 
acid (PFOA) and perfluorooctane sulfonate (PFOS). A constraints analysis was 
prepared to evaluate several potential locations for the proposed wellhead 
treatment facilities. The site options were reduced to five feasible alternatives and 
Psomas prepared the CEQA documentation to fully evaluate each alternative.  

McCanna Hills Addendum to an EIR – Riverside County, CA: Senior Archaeologist 
for preparation of an addendum to EIR 319 previously prepared for the McCanna 
Ranch Specific Plan near Lake Perris in western Riverside County. TTM33978 
consists of Planning Areas 1 and 2A of the specific plan. The addendum 
incorporated a number of updated technical studies and current data about the 
nearby Mid-County Parkway. Major issues included traffic impacts expressed by 
the City of Perris to the west.

Mt. SAC Lot S Mitigation Monitoring – Walnut, CA: Cultural Resources Manager for 
this project. Psomas conducted cultural resources monitoring for the construction 
of a parking structure at Lot S on the Mt. SAC campus. Psomas also conducted 
archaeological, paleontological, and tribal cultural resources monitoring 
throughout the grading and earth disturbance phases of construction and 
prepared a Cultural and Paleontological Resources Mitigation Monitoring Report. 

Merrill Avenue Brownstones IS/MND – Riverside, CA: Senior Archaeologist for 
the IS/MND for the proposed mixed-use development with a total floor area of 
98,608 SF and consisting of 108 dwelling units and associated amenities (leasing 
office, club room, swimming pool and spa, fitness center, and cabana) and an 
additional 1,200 SF of retail space which would be located on the ground floor. 
In addition, the Merrill Avenue street section would be modified to provide on-
street parking immediately adjacent to the project site. The IS/MND addressed 
impacts related to noise, vibration, pollutant emissions, and toxic emissions 
associated with train activity on the tracks north of the site, as well as the traffic 
impacts from the narrowing of Merrill Avenue and during the holiday season at 
the Riverside Plaza shopping center to the south. Responsible for preparation of 
the Phase I Cultural Resources Inventory to support the IS/MND for this project. 
The report was prepared in compliance with the City of Riverside’s guidelines for 
the preparation of Cultural Resource reports.

Santa Ana River Levee Stabilization Project – Riverside County, CA: Senior 
Archaeologist for preparation of technical studies to support the rehabilitation of a 
portion of the Santa Ana River levee including removal, disposal, and replacement 
of approximately 6,200 LF of rock slope protection with a grouted rock slope 
protection and extending the levee armoring deeper below the calculated scour 
depths. Technical studies prepared include Air Quality Assessment, Phase I 
Cultural Resources Inventory, Greenhouse Gas Emissions Analysis, and a 
Hazardous Waste Sites and Soil Contamination Records Technical Memorandum. 

Charles Cisneros, MS, 
RPA
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Brianna House – Psomas
Paleontologist 

Brianna House is a professional paleontologist with five years of experience in 
paleontological assessment and field experience in Southern California. She has 
worked on several field projects in support of compliance with the California 
Environmental Quality Act (CEQA). Brianna has provided support on a wide 
range of projects involving paleontological resource monitoring, Paleontological 
Resource Monitoring Plans (PRMP), hydrogeology, biostratigraphy, museum 
education, and laboratory analysis. She is skilled at research and data 
management, as well as maintaining and organizing digital and print 
publications. Her training and background meet the U.S. Secretary of the 
Interior’s Professional Qualifications Standards for paleontology.

Experience
Mile Square Park Expansion Archeo/Paleo Monitoring – Orange County, CA: 
Paleontologist for the paleontological resources monitoring for the OC Parks 
Mile Square Regional Park project located near the City of Fountain Valley. 
Scope of work included developing strategies to minimize impacts to significant 
paleontological resources, preparing sections for the Paleontological Resources 
Mitigation Plan (PRMP), mitigation monitoring, correspondence with the Psomas 
project management team, advising construction personnel and client, and 
attending to project engineering details.  

Aliso Wood Canyon Cultural Resources Monitoring – Orange County, CA: 
Paleontologist/Field Monitor for conducting archaeological and paleontological 
resources monitoring to comply with the measures outlined in the Resource 
Management Plan for the Aliso and Wood Canyons Wilderness Park – Wondrous 
Watershed Trail. Tasks include coordination with OC Parks to ensure compliance 
with the scope of work, schedule, and budget. Brianna is the on-site field monitor 
for the on-the ground, close-up observation and soil examination of any type 
of paleontological remains that might be exposed during ground-disturbing 
activities.

2850 Riviera Drive - Cultural Monitoring – Laguna Niguel, CA: Paleontologist 
for the paleontological resources monitoring for the 2580 Riviera Drive project 
located in Orange County near the City of Laguna Niguel. Scope of work included 
developing strategies to minimize impacts to significant paleontological 
resources, mitigation monitoring, correspondence with the Psomas project 
management team, advising construction personnel and client, and attending to 
project engineering details. 

Lancaster Health District – Lancaster, CA: Paleontologist/Field Monitor for this 
project. Brianna is providing paleontological resource monitoring, and preparing 
daily field reports for construction of two separate projects, Lancaster Health 
District (LHD) Phase 1 and LHD Phase 2.

EDUCATION
2023/MS/(Expected) 
Geology/California State 
Polytechnic University, 
Pomona
2017/BS/Environmental 
Geology/California State 
University, Los Angeles
2014/AS/Math and 
Science/Rio Hondo 
College, Whittier

PROFESSIONAL 
AFFILIATIONS
South Coast Geological 
Society

SKILLS
Geohydrology
Paleontology
Stratigraphic Analysis

EXPERIENCE
With Psomas for 1 year; 
with other firms for 4 
years
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Los Angeles Department of Water and Power, Victorville to McCullough 
Electric Transmission Jurisdictional Delineation – Victorville, CA: Cultural 
Resources Specialist for a jurisdictional delineation project located in San 
Bernardino County, California. Brianna’s responsibilities included collecting 
spatial data with ARC-GIS Collector Field Maps, data management and Assistant 
Project Management responsibilities.

Kindred Church Biological and Cultural Resources Monitoring – Anaheim, CA: 
Paleontologist/Field Monitor for this project. Psomas prepared the Initial Study/
Mitigated Negative Declaration (IS/MND) on behalf of the City of Anaheim, which 
was circulated for review in March 2022 and certified in June 2022. As required by 
Mitigation and Monitoring Program (MMP) No.380 that was adopted by the City 
for the Project, biological and cultural mitigation measures must be implemented 
prior to and during construction. Specifically, this scope of work consists of 
supporting the City and their team with implementation of Mitigation Measures 
(MMs) BIO-1, BIO-2, CUL-1, GEO-1, TCR-1, and TCR-2. Brianna’s responsibilities 
included developing strategies to minimize impacts to significant paleontological 
resources, mitigation monitoring, correspondence with the Psomas project 
management team, advising construction personnel and client, and attending to 
project engineering details.

Brianna House
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Amber Heredia – Psomas
Biological Resources Manager

Amber Heredia is a Senior Project Manager and Senior Biologist with 26 years 
of experience in the preparation of Biological Technical Reports to meet the 
requirements of the FESA, CESA, CEQA, NEPA, and the CWA. She has worked 
throughout Southern California from Kern County south through San Diego 
County with most of her work focused in Los Angeles, Orange, and Riverside 
counties. Amber has a wide range of knowledge on the plants, wildlife, and 
vegetation communities of Southern California, especially those listed as 
Threatened or Endangered. As Senior Project Manager, she has managed a variety 
of project types including transportation, dam/reservoir, flood control, utility, and 
private development projects. Amber has a thorough knowledge of protocol survey 
methodologies for each listed species within the region and is well-versed in the 
requirements of various multiple species habitat conservation plans including 
the Western Riverside County Multiple Species Habitat Conservation Plans 
(MSHCP). Amber conducts vegetation mapping, general wildlife surveys, focused 
surveys for southwestern willow flycatcher, least Bell’s vireo, coastal California 
gnatcatcher, western yellow-billed cuckoo, and burrowing owl, and assists with 
spring botanical surveys, herpetology surveys, and revegetation monitoring.

Experience
Stephens’ Kangaroo Rat Habitat Assessment – Lake Matthews, CA: Amber was the 
Project Manager for this project to assess potential habitat for Stephens’ kangaroo rat 
(SKR) on a 20-acre site, which was being proposed as a mitigation site for the species 
by a mitigation bank entity. Amber worked with a species expert who conducted 
the field visit to map and characterize the habitat on the site with respect to the 
functions and values different portions of the site would provide for SKR. Amber 
prepared the habitat assessment report based on the field evaluation provided by the 
species expert. The habitat assessment report was used by the mitigation banking 
entity in their coordination with CDFW to obtain approval of the mitigation site. 

Perris Senior Apartments Project – Perris, CA: Amber served as the Project Manager  
in the preparation of technical studies to support the future CEQA document. 
Technical studies included Biological Resources, Cultural Resources, Air Quality/ 
Greenhouse Gas Emissions, and Noise Analysis. Amber oversaw the preparation of a 
Habitat Assessment consistent with the Western Riverside MSHCP. She also oversaw 
focused surveys for special status plant species and a burrowing owl habitat 
assessment (no further surveys were needed based on a lack of suitable burrows).  
Amber attended meetings with the client and the City to discuss the project site’s 
requirements under the Western Riverside MSHCP. She also coordinated with other 
technical experts in the preparation of their respective technical documents.  

Circle City Substation Project Biological Resources Support – Riverside and 
San Bernardino Counties, CA: Senior Biologist for this Southern California Edison 
(SCE) project, which involved multiple potential sites for construction of an 
energy substation and several potential sites for transmission lines to and from 
those sites. Amber conducted protocol focused surveys for least Bell’s vireo and 

EDUCATION
2005/MS/Biology/
University of California, 
Riverside
1998/BS/Ecology and 
Evolution/University of 
California, Santa Barbara
1998/BS/Environmental 
Studies/University of 
California, Santa Barbara

CERTIFICATIONS
Principal Investigator for 
Psomas' CDFW Entity 
Scientific Collecting 
Permit/SC-190240016/
California Department of 
Fish and Wildlife
10(a)(1)(A) Permit for 
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148554-5/U.S. Fish and 
Wildlife Service
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southwestern willow flycatcher throughout the project study area, including 
along several alignments that crossed the Santa Ana River near Prado Basin and 
several smaller drainages. Amber also assisted with special status plant surveys. 

Falcon Ridge Substation Project Biological Resources Support – San 
Bernardino County, CA: Biologist for this SCE project, which involved multiple 
potential sites for construction of an energy substation and several potential 
sites for transmission lines to and from the sites in the Cities of Rialto, Rancho 
Cucamonga, and Fontana and unincorporated San Bernardino County. Amber 
conducted general plant and wildlife surveys and assisted with vegetation 
mapping and special status plant surveys. Amber assisted in the preparation of a 
Biological Technical Report that analyzed potential project impacts on biological 
resources. Issues analyzed included potential impacts on special status plant 
species (including Parry’s spineflower), coastal California gnatcatcher, western 
burrowing owl, Los Angeles pocket mouse, and San Bernardino kangaroo rat. 

Integra Perris Distribution Center (IPDC) EIR – Perris, CA: Amber was the 
Biological Task Manager for this project, which involves the construction of 
the IPDC. Additionally, she was the Biological Task Manager for the subsequent 
expansion of the IPDC to include an approximately 10.2-acre parcel located 
immediately southwest of the IPDC site. Amber oversaw the preparation of a 
Habitat Assessment, consistent with the Western Riverside MSHCP, that was 
used to support a Mitigated Negative Declaration and an update to the Habitat 
Assessment to support an Addendum for the expansion project. Amber managed 
field surveys including vegetation mapping, general plant and wildlife surveys, 
focused surveys for special status plants, and focused surveys for burrowing owl. 

French Valley Parkway Interchange Biological Resources – Riverside County, CA: 
Amber was the Biological Resources Task Manager for this project, which involves 
the construction of a new interchange and widening of I-5 and I-215 from Murrieta 
Hot Springs Road to Winchester Road. Amber mapped vegetation; conducted 
general wildlife surveys; and managed focused survey efforts for special status 
plants, least Bell’s vireo, burrowing owl, and Los Angeles pocket mouse. She 
was also the Lead Author on the Natural Environment Study and the Biological 
Resources section for the IS/MND; both were consistent with Caltrans standards. 
Amber also provided biological technical support for the jurisdictional permitting 
process conducted by Psomas and she peer reviewed the Determination of 
Biologically Equivalent or Superior Preservation Report prepared by Caltrans. 
In addition, Amber managed a Los Angeles pocket mouse trapping program on 
several potential mitigation sites in order to find a mitigation site occupied by Los 
Angeles pocket mouse that could mitigate for the project’s impacts.

Lakeview Substation Project, Proponent’s Environmental Assessment, 
Biological Technical Report and Focused Surveys – Riverside County, CA: 
Biologist for this SCE’s project, which involves multiple potential sites for 
construction of an energy substation and several potential sites for transmission 
lines to and from the sites in Lakeview, Nuevo, and unincorporated Riverside 
County. Amber assisted with special status plant surveys. As part of this task, 
Amber took detailed field notes, mapped locations of special status species observed, 
and assisted in the preparation of the report presenting the results of the survey.

Amber Heredia
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Darlene Yellowhair, PE, PTOE, RSP2i, ENV SP – Psomas
Traffic Engineer

Darlene has over 17 years of extensive experience with a variety of traffic 
engineering projects, including traffic impact studies, traffic reports, safety 
studies, signal warrant studies, corridor studies, signal timing and coordination, 
signing and striping design, and traffic signal design. She also has experience 
with design and studies for alternate modes of travel, Road Safety Assessments, 
transportation planning, and roadway design. Darlene is well-versed in 
Synchro, SimTraffic, HCS, SIDRA, and GIS, and has experience with AutoCAD, 
MicroStation, and InRoads.  

Experience
Mt. San Antonio College, Parking and Circulation Master Plan – Walnut, CA: 
Traffic Engineer provided professional services to improve parking and circulation 
opportunities on campus. The College had significant concerns about their 
parking capacity and needed a new master plan to evaluate the existing parking 
and transportation network within the college, identify deficiencies or areas of 
improvement, determine needs to serve future growth, estimate the approximate 
cost of the recommended improvements, and prioritize the recommended 
facilities. Specific tasks of this study included the review of relevant technical 
documents/information, inventory of existing conditions, parking survey and 
summary of findings, evaluation of future needs (2025), conceptual development 
of transit center, identification and prioritization of recommended improvements, 
report preparation, meetings and coordination, stakeholder meetings/workshops, 
Traffic Impact Study, and evaluated future needs beyond 2025.

Perris Senior Housing Project – Perris, CA: Traffic Engineer Darlene was 
responsible for the traffic analysis, including the development of projected 
traffic volumes, analysis of existing and future operations, and review of school 
circulation and recommendations.

Mt. San Antonio College, 2018 Educational and Facilities Master Plan EIR – 
Walnut, CA: Lead Traffic Engineer for implementation of the 2018 Educational and 
Facilities Master Plan, which serves as Mt. SAC’s long-range development plan, 
over a 10-year horizon period. The plan was evaluated in the EIR at a program 
level with the expectation that additional analyses may be required as specific 
projects are proposed. In addition to the EIR, Psomas also prepared technical 
analyses to support the EIR, including air quality, biological resources, cultural 
and tribal resources, greenhouse gas emissions, hydrology and water quality, and 
traffic analyses. Darlene prepared a traffic study to support the EIR.

University of California, Riverside, Student Success Center IS/MND – Riverside, 
CA: Traffic Engineer for the preparation of an IS/MND’s Student Success Center, 
a new 3- to 4- story facility with a maximum building capacity of 80,000 GSF, 
and approximately 1,070 general assignment classroom seats. The project would 
provide 1) general assignment classrooms designed for modern pedagogy and 
technology; 2) multipurpose student life spaces for use by student organizations 

REGISTRATION
2009/AZ/Professional 
Engineer/Civil/50215
2017/CA/Traffic 
Engineer/2827

EDUCATION
2006/MS/Civil 
Engineering/Cornell 
University
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of Arizona

CERTIFICATIONS
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Professional/
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Certification Board 
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and areas for scholarly activity such as tutoring, mentoring, and study; and 
3) (shelled) dining services venue. The IS/MND was tiered from UCR 2005 Long-
Range Development Plan EIR and the 2005 Long-Range Development Plan 
Amendment 2 EIR. Darlene was responsible for the traffic evaluation memorandum 
for this project, coordination with the City of Riverside, and support for the IS/MND.

University of California, Riverside, School of Medicine Building II IS/MND – 
Riverside, CA: Traffic Engineer for preparation of a tiered IS/MND. The project 
involves construction of a new facility consisting of instructional, collaboration, and 
student life space, as well as office and support spaces. The project would be located 
in an area currently developed as a surface parking lot and the School of Medicine 
modular trailer. The IS/MND was tiered from the UCR 2005 Long Range Development 
Plan EIR and the 2005 Long Range Development Plan Amendment 2 EIR.      

Glendale Boulevard/Hyperion Avenue Complex of Bridges Traffic Study – Los 
Angeles, CA: Staff Team in the collection, compilation, and development of a 
traffic studies for six bridges, including the Waverly Drive Bridge, that connect 
the communities of Atwater Village and Silver Lake. As the bridges cross the 
Los Angeles River, I-5 Freeway and Riverside Drive, they provide vital links for 
the communities. The completed traffic studies consist of existing and future 
vehicular, pedestrian and bicycle volumes, speed, median barrier, operational 
analysis, pedestrian crosswalk and cross-section alternatives. Psomas also 
provided a speed study, analysis of potential median treatments, operational 
analyses of various alternatives, evaluation of pedestrian crossing location and 
traffic control, and an assessment of cross-sectional elements.

Berkshire Creek Area Improvements Project IS/MND – Pasadena, CA: Traffic 
Engineer for this IS/MND, which would improve the ecological, hydrological, and 
recreational conditions for approximately 4.7 acres within the Oak Grove area 
of the approximate 1,300-acre Hahamongna Watershed Park. The project would 
replace damaged storm water infrastructure to stabilize the heavily degraded 
Berkshire Creek, construct a 50-foot timber bridge, fill in the eroded channel, 
and restore habitat to create sustainable long-term hydrologic conditions as well 
as eliminate flooding on the service road and the Berkshire Creek trail crossing. 
In the nearby equestrian picnic area, the asphalt paving would be removed and 
replaced with a permeable material within a smaller footprint that continues 
to provide adequate parking in this area. The southernmost portion of the 
existing asphalt lot would be converted to a native meadow garden. Within in the 
remainder of the site, the project would implement oak woodland and California 
sage scrub habitat restoration. Psomas also prepared the Jurisdictional Delineation 
Report, Biological Technical Report, Cultural Resources Assessment, and Traffic 
Evaluation Memorandum, and habitat restoration specifications for the project. 

2nd Street and Pacific Coast Highway Signal and ITS Design – Long Beach, CA: 
Traffic Engineer to provide preliminary engineering services for this 10-acre 
resort community area that features a mix of upscale lifestyle tenants, 
restaurants, entertainment, local shops, and a gourmet grocery. The scope of 
services included engineering planning, entitlements, EIR engineering support, 
and ALTA survey mapping.    

Darlene Yellowhair, PE, 
PTOE, RSP2i, ENV SP

(Continued)
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David Brotchie, PE, QSD, LEED AP – Psomas 
Hydrology/Water Quality Engineer

David Brotchie has over 28 years of experience in the planning, design, and 
construction of civil engineering projects for both the public and private sectors. 
His project experience includes design and development of roadways, commercial 
projects, master planning of residential subdivisions, stormwater management, 
and flood control. David’s hydrology and hydraulic experience has focused on civil 
works infrastructure projects including levee, floodwall design, drainage master 
plans and studies, and USACE Periodic Inspection for flood protection systems in 
California, Iowa, and New Orleans.

Experience
University Village, University of Redlands – Redlands, CA: Project Manager for a 
30-acre mixed use Transit Oriented Development centered around the new SBCTA 
Arrows Line passenger rail serving University Station and University of Redlands.  
The project includes 1 million sf of residential, 150,000 SF of commercial, and a 
70-key hotel. Effort to date includes land use entitlement/CEQA , and concept 
design for grading, utilities, drainage, Low Impact Development/water quality, 
roadway and floodplain analysis.

Iowa Avenue Mixed-Use – Riverside, CA: Project Manager for a 295-unit garden 
style market rate apartment complex with four-four story buildings located near 
the intersection of Blaine Street and Iowa Avenue. The project will be parked with 
a combination of tuck under garages and surface parking. The existing site is a 
former K-mart that will be demolished. Within the property there are also an 
operating Stater Bros. Markets and Jack in the Box. Site design elements include 
site ADA accessibility, grading, drainage, utility, and Low Impact Development/
Water Quality design and Water Quality Management Plan.

Centerpointe Apartments – Riverside, CA: Project Manager for a 125-unit 
apartment complex and an associated parking structure in the city block of 
Market Street between First and Second Streets within the Downtown Specific 
Plan. Site design elements include site ADA accessibility, grading, drainage, 
utility, and Low Impact Development/Water Quality design and Water Quality 
Management Plan. Construction services included SWPPP monitoring and BMP 
inspections.

Avenue R Complete Streets and Safe Routes to School – Palmdale, CA: Project 
Manager for providing environmental clearance and developing construction 
documents for infrastructure enhancements to accomplish a “Complete Streets” 
approach along Avenue R from Sierra Highway to 25th Street East. Psomas 
prepared a full range of technical studies (Natural Environmental Study, Draft 
Relocation Impact Statement, Community Impact Assessment memo) in support 
of the IS/EA on an expedited schedule due to the use of federal funding sources.  
Design included Street, Drainage, Traffic Signals, Class 2 Protected Bikeway, and 
right-of-way acquisition.  

REGISTRATION
2001/CA/Professional 
Engineer/Civil/62005
2012/HI/Professional 
Engineer/Civil/15128

EDUCATION
1995/BS/Civil 
Engineering/California 
State University, San 
Jose

CERTIFICATIONS
LEED Accredited 
Professional/U.S. Green 
Building Council
Qualified SWPPP 
Developer/Stormwater 
Multiple Application and 
Report Tracking System/
C62005

EXPERIENCE
With Psomas for 13 
years; with other firms 
for 15 years*
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Arlington Avenue Apartments – Riverside, CA:  Project Manager for a 
17-acre mixed use development including a 400-unit apartment and grocery 
development. The existing site is a former Sears at the intersection of Arlington 
Avenue and Streeter Avenue which will be demolished. Design included grading, 
drainage, utility, and Low Impact Development/Water Quality design and Water 
Quality Management Plan.

*Four Seasons Ko Olina Renovation – Oahu, HI: Project Manager and Resident 
Engineer for site grading and utility infrastructure renovation for the 19-acre 
resort from entitlements through construction.  

*Lualualei Flood Mitigation Study – Waianae, HI: Project Manager and lead report 
writer for a flood mitigation study covering a 22-square mile drainage basin. The 
study recommended a lower level of mitigation to the $110M estimated cost for 
full mitigation to be within possible capital improvement budgets. The final study 
included conceptual plans based on hydrology and hydraulics developed as part of 
the project as well as public, agency, and elected official outreach.

*Morrison Creek Floodwall at Union Pacific Railroad, South Sacramento 
Streams Flood Damage Reduction Project – Sacramento, CA: Project Manager 
and lead designer for flood protection improvements along the Union Pacific 
Railroad from the confluence of Morrison Creek and Unionhouse Creek. Project 
improvements included a 2,850-foot length of reinforced concrete floodwall, 
930 feet of retaining walls, levee embankment sections, patrol road, drainage 
facilities, utility relocations and stoplog structures to accommodate the active 
Union Pacific Railroad facilities.

*USACE Kwajalein Installation Design Guide – Marshall Islands: Civil Engineering 
Lead for a complete update of existing army garrison design guide included 
circulation, utilities, and low impact for all areas of the base including the 
airfield, commercial, residential, and base operations.

*NAVFAC Naval Special Warfare – Pearl Harbor, HI: Project Manager for 
preparing deign build RFP documents for the expansion of the Seal Delivery 
Vehicle Team headquarters at Pearl Harbor. Project included circulation, LID, 
water and sewer improvements.

*FY14 Improve Military Family Housing (MFH) Infrastructure, Phase 3, Kadena 
Airbase – Okinawa, Japan: Managed all aspects of the A-E design team to 
prepare construction documents to improve Military Family Housing (MFH) 
Infrastructure, Phase 3, Kadena AB and Camp Foster, Okinawa, Japan with an 
estimated construction cost of $18M. The civil engineering design included 
replacement of water and sewer distribution for the MFH neighborhoods. 
The electrical engineering design included primary and secondary electrical 
distribution and street lighting. Special considerations were required to address 
hazardous materials and protect cultural assets.

David Brotchie, 
PE, QSD, LEED AP 
(Continued)
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Matthew Cohrt, PG, CEG – Sladden Engineering
Geologist/Hazardous Materials Engineer

Matthew Cohrt brings 20 years of experience that includes all aspects of 
geology. Matthew has been involved in a variety of projects including residential 
developments and various commercial and industrial developments. Matthew’s 
experience includes seismicity evaluation, exploratory trenching and fault 
studies, slope stability evaluation, geologic mapping, rolling boulder and or 
rock fall hazard evaluations, ground subsidence studies, laboratory testing and 
computer analyses.  

As a Geologist with Sladden Engineering, Matthew designs and performs geologic 
site evaluations including borehole logging and sampling, geologic mapping, fault 
and seismic studies. He coordinates and performs the geologic studies including 
related research and investigation of potential geologic hazards. Geologic hazards 
routinely evaluated by Matthew include fault hazards, ground shaking potential, 
liquefaction potential, landslide or rockfall potential and ground subsidence 
potential. He determines the laboratory testing program, performs engineering 
analysis of laboratory data, prepares graphic presentations of test data and 
provides design parameters for various site conditions.

Experience
Fault Hazard Investigation, Dr. Brian Bearie, M.D., SWC Oak Valley Parkway 
and Beaumont Avenue – Beaumont, CA: Principal Geologist/Engineering 
Geologist; Beaumont Plain Fault trench investigation consisted of reviewing 
published and unpublished geologic and geotechnical literature, review of LiDAR 
imagery for the project site and excavating one exploratory fault trench. Geologic 
evaluation and logging of approximately 219 linear feet of trench to evaluate 
active faulting potential on the subject property. 

Supplemental Rockfall Hazard Analysis, Michael Baker International, 
Silverrock Golf Course Resort – La Quinta, CA: Principal Geologist/Engineering 
Geologist; supplemental evaluation of the site consisted of reconnaissance level 
geologic mapping, geologic evaluation, kinematic analyses of select bedrock areas, 
rockfall hazard analyses and evaluation of bedrock discontinuities with respect 
to potential plane and wedge type failures. Rockfall protection recommendations 
consisted of earthen berms in conjunction with catchment ditches.   

Geotechnical Investigation, Weber Metals - 16706 Garfield Avenue – 
Paramount, CA: Principal Geologist; geotechnical investigation for forging press 
building including a subterranean press pit approximately 80 feet in depth. The 
field investigation consisted of a total of eight (8) exploratory bores that were 
excavated utilizing a truck mounted hollow stem auger rig (Mobile B-61) and a 
mud rotary drill rig (Fraste MD/XL). In addition, four (4) CPT soundings were 
performed. Provided recommendations for press pit design, shoring system 
design and dewatering.  

REGISTRATION
2009/Professional 
Geologist/CA/No. 8567 

EDUCATION
BS/Geology/Sonoma 
State University

CERTIFICATIONS
Certified Engineering 
Geologist/No. 2634 

PROFESSIONAL 
AFFILIATIONS
Association of 
Environmental and 
Engineering Geologists 
(AEG)
The Association of 
Geohazard Professionals 
(AGHP)

EXPERIENCE
With Sladden 
Engineering for 18 years; 
with other firms for 2 
years
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Matthew Cohrt, PG, CEG

(Continued)

Phase 1 Environmental Site Assessment, EDSA – Hyatt Regency Resort and 
Spa – Indian Wells, CA: Principal Geologist/Engineering Geologist; Phase I 
Environmental Site Assessment of water park amenities proposed for the Hyatt 
Regency Hotel and Spa complex. The intent of this investigation was to evaluate 
areas of potential environmental concern that may be present as a result of 
past hazardous materials use, handling or storage on or near the property 
with respect to the range of contaminants within the scope of Comprehensive 
Environmental Response, Compensation and Liability Act (CERCLA) and 
petroleum products for a parcel of commercial real estate.    

Results of Shallow Soil Sampling (Phase II), Kraemer Land Company, Inc.  – 
Avenue 50 East of Jefferson Street – Indio, CA: Principal Geologist/Engineering 
Geologist; shallow soil sampling was intended to evaluate soil conditions 
throughout the property with respect to California Environmental Protection 
Agency (CalEPA) California Human Health Screening Levels (CHHSLs) relating to 
potential risk to human health. The project site was divided into 54 quadrants and 
samples were collected from each quadrant at depths between six (6) and twelve 
(12) inches below the existing ground surface, consistent with CalEPA guidance.
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Charlene So, TE – Urban Crossroads, Inc. 
Traffic/Transportation Engineer

Charlene So, TE, has worked in transportation planning and traffic engineering 
since 2002. Since earning her Bachelor of Science degree in Civil Engineering 
from the University of California, Irvine, Charlene has developed a wide range 
of expertise in transportation planning and traffic impact analyses. She is a 
registered professional traffic engineer in the state of California. Charlene is an 
experienced project manager leading the traffic group and traffic engineer who 
is familiar with the analysis techniques of the most current Highway Capacity 
Manual. She is proficient in the use of unique analysis software tools such as 
SYNCHRO, SimTraffic, VISSIM, VISTRO, and HCS.

Experience
Highland Springs and 8th Retail, Lilburn – Beaumont, CA: Associate Principal 
for this project which consists of 3,500 SF of fast-food restaurant uses with a 
12-vehicle fueling position gas station located south of 8th Street and west of 
Highland Springs Avenue. The Traffic Study evaluated nine intersections. 

Falloncrest, Distinguished Homes – Chino, CA: Associate Principal for this 
project which consists of 698 condo/townhomes, 440 apartment units, 77,597 SF 
of general office use, 77,597 SF of shopping center use, and 17.3 acres of park use 
located north of Pine Avenue and east of W. Preserve Loop. The Traffic Study 
evaluated 56 intersections.

Fullerton Goodman Logistics Center, Goodman Logistics – Fullerton, CA: 
Associate Principal for this project which consists of 1,561,522 SF of high-cube 
warehouse space located north of Orangethorpe Avenue and west of N. State 
College Boulevard. The Traffic Study evaluated 32 intersections and 16 freeway 
facilities.  

Merrill Commerce, Prologis – Ontario, CA: Associate Principal for this project 
which consists of 6,312,000 SF of high-cube fulfillment center warehouse use, 
701,400 SF of high-cube cold storage warehouse use, and 1,441,000 SF of business 
park use located north of Merrill Avenue and east of Grove Avenue. The Traffic 
Study evaluated 68 intersections and 34 freeway facilities.

South Campus, Meridian Park, LLC – March Joint Powers Authority, CA: Associate 
Principal for this project which consists of 1,774,437 SF of warehousing uses, 
1,764,180 SF of business park use, 388,011 SF of office use, 282,730 SF of shopping 
center use, and a 6.2-acre dog park located south of Van Buren Boulevard and 
east of Barton Street. The Traffic Study evaluated 47 intersections and 24 freeway 
facilities. 

REGISTRATION
2006/CA/Registered 
Professional Traffic 
Engineer/TR 2414

EDUCATION
2004/BS/Civil 
Engineering/University 
of California, Irvine

PROFESSIONAL 
AFFILIATIONS
Institute of 
Transportation 
Engineers (ITE) Member
National Association of 
Industrial and Office 
Properties (NAIOP) 
Member

EXPERIENCE
With Urban Crossroads 
for 19 years; with other 
firms for 2 years
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1650 Spruce Street  
Suite 400 

Riverside, CA 92507

951.787.8421

www.Psomas.com



Balancing the Natural and Built Environment

March 16, 2023

Grace Wichert
Procurement and Contracts Specialist
City of Beaumont 
550 E. 6th Street
Beaumont, CA 92223

Subject: Cost Proposal for On-Call Planning and Environmental Services

Dear Ms. Wichert:

Per the instructions of the RFP, we have provided this cost proposal under separate cover. The following 
pages include hourly billing rates of Psomas and our subconsultants. 

As a Vice President and Principal of Psomas, I, Jennifer Marks, am authorized to bind Psomas 
contractually. This cover letter constitutes certification, under penalty of perjury, that Psomas complies 
with nondiscrimination requirements of the State and Federal Government. We acknowledge and confirm 
receipt of Addendum No. 1, issued on March 7, 2023. If you need additional information or have any 
questions, please contact me by phone at 714.481.8041 or email at Jennifer.Marks@Psomas.com. 

Sincerely, 

 

			 

Jennifer Marks							      Charles Holcombe III, MBA
Vice President/Principal-in-Charge				    Project Manager

1650 Spruce Street  
Suite 400 
Riverside, CA 92507

Tel  951.787.8421 
www.Psomas.com
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2023 FEE SCHEDULE 

Environmental Services 
(Effective through 12/31/2023 and 

Subject to a 3 percent Annual Escalation) 

Classification Hourly Billing Rates 
Principal-in-Charge $247–$273 
QA/QC Manager $221–$273 
Air Quality, Climate Change and Noise Manager $230 
Regulatory Permitting Manager $216 
Senior Project Manager, Environmental $189–$240 
Senior Environmental Planner $152–$201 
Senior Restoration Ecologist $173–$196 
Senior Project Manager/Biological Resources Manager $173–$221 
Senior Archaeologist/Paleontologist $147–$165 
Project Manager1 $142–$184 
Environmental Planner $137–$163 
Regulatory Permitting Specialist $134–$173 
Senior Field Technician2 $147–$173 
Certified Arborist $129–$173 
Assistant Project Manager, Environmental $116–$158 
Senior Biologist/Senior Ecologist $147–$158 
Air Quality, Climate Change, and Noise Specialist $147–$201 
Environmental Analyst $105–$142 
Biologist $124–$142 
Archaeologist/Paleontologist $95–$131 
Field Technician2 $95–$131 
GIS Manager $152–$163 
Senior GIS Analyst $126–$152 
GIS Specialist $100–$121 
Graphic Artist $105–$131 
Technical Writer/Editor $100–$126 
Word Processor $105–$126 
Project Assistant/Administrative Assistant $84–$105 

Reimbursable Costs 
Mileage Federal Standard Mileage Rate 
Reprographics (Outside) at cost plus 10% 
Reprographics (Inside) Request Printing fee sheet 
Other Out-of-pocket Expenses at cost plus 10% 
Subconsultants at cost plus 10% 
Plotting: 
Color Bond $1.50 per sq ft 
Color Photo Gloss $2.50 per sq ft 
Aerial Maps: Fewer than 500 acres $200 
Aerial Maps: 500–1,500 acres $350 
Aerial Maps: Greater than 1,500 acres $500 
 

1  Environmental Planning, Biological Resources and Cultural Resources 
2  Air Quality/Climate Change/Noise Analysis, Biological Resources, and Cultural Resources 
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                                     ● Indio ● Beaumont ●Buena Park 2023-Schedule of Fees rev 23.1 

 
 

 
 

 
2023 SCHEDULE OF FEES 

 
 
GENERAL SCOPE OF SERVICES 
Sladden Engineering provides professional services in the field of soil mechanics, geology, 
foundation design and earthwork engineering in accordance with generally accepted practices at 
the time of service.  No warranty, either expressed or implied, is granted as a part of the 
performance of our work.  Sladden Engineering does not provide services related to construction 
safety and shall be held harmless from any liability related to safety issues. 
 
In the event that the client requests termination of work prior to completion, we reserve the right 
to complete (at the client's expense) any analysis or testing considered necessary to complete 
our records and protect our professional reputation. 

 
PROFESSIONAL SERVICES 

Principal Engineer/Geologist  ......................................................................  $250.00 per hour 
Principal Engineer/Geologist (Expert Witness) ...........................................   $500.00 per hour 
Project Engineer/Geologist  .........................................................................  $175.00 per hour 
Staff Engineer/Geologist  .............................................................................  $150.00 per hour 

 
TESTING AND INSPECTION SERVICES 

Soil Technician  ...........................................................................................   $110.00 per hour 
Senior Soil Technician .………………………………………………………....$120.00 per hour 
Soil Technician – Prevailing Wage  .............................................................  $130.00 per hour 
Deputy Grading Inspector  ...........................................................................  $120.00 per hour 
Special Inspection ....................................................................................... $110.00 per hour 
Special Inspection – Prevailing Wage ........................................................ $130.00 per hour 
Administration/Secretarial .......................................................................... $85.00 per hour 
Report Preparation .................................................................................... $100.00 per hour 
Travel Time …............................................................................................ $110.00 per hour 

 
TESTING AND INSPECTION SERVICES 

Soil Technician  ...........................................................................................   $165.00 per hour 
Soil Technician – Prevailing Wage  .............................................................  $195.00 per hour 
Special Inspection ....................................................................................... $165.00 per hour 
Special Inspection – Prevailing Wage  ........................................................  $195.00 per hour 
Deputy Grading Inspector  ...........................................................................  $180.00 per hour 
Travel Time …............................................................................................ $165.00 per hour 
 
*5:00PM – 7:00AM 
 
** Sunday and Holidays Double Time 
 

Minimum Charges: A minimum of two hours will be charged for field testing and show up time 
even if no testing is performed. Reimbursable expenses incurred will be billed at cost plus 15%. 

Cancellation Charges: A minimum of four hours at the applicable billing rate will be charged for 
cancellations received within 12 hours of scheduled testing/inspection. 

 
Sladden Engineering 
 

45090 Golf Center Parkway, Suite F, Indio, CA. 92201 (760) 863-0713  
6782 Stanton Avenue Suite C, Buena Park, CA 90621 (714) 523-0952  

450 Egan Avenue, Beaumont, CA 92223 (951) 845-7743  
www.Sladdenengineering.com 
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                                     ● Indio ● Beaumont ●Buena Park 2023-Schedule of Fees rev 23.1 
   
  

 

 
Sladden Engineering 

 
 
 
LABORATORY TESTING (ASTM / CALTRANS) & FIELD SERVICES 

Maximum Density/Optimum Moisture (ASTM 1557 - Method A)  ................  $150.00 per test 
Maximum Density/Optimum Moisture (ASTM 1557 - Method C)  ................  $175.00 per test 
Maximum Density/Optimum Moisture (California Impact)  ...........................  $175.00 per test 
Maximum Density/Theoretical (Reis Method)  ..............................................  $125.00 per test 
Sieve Analysis (without 200 wash)  .............................................................   $100.00 per test 
Sieve Analysis (with 200 wash)  ...................................................................  $120.00 per test 
Expansion Index (UBC 18-2)  .......................................................................  $135.00 per test 
R-Value Determination  ................................................................................  $275.00 per test 
Sand Equivalent (Average of three) .............................................................  $110.00 per test 
Liquid Limit  ....................................................................................................   $75.00 per test 
Plastic Limit  ...................................................................................................   $75.00 per test 
Plasticity Index (Liquid limit & Plastic limit)  .................................................   $140.00 per test 
Direct Shear Test  ........................................................................................   $225.00 per test 
Marshall Max A/C/HVEEM Max  ...................................................................  $180.00 per test 
Soluble Sulfate Content Determination .........................................................   $60.00 per test 
Resistivity Testing ..........................................................................................   $85.00 per test 
Corrosion Series Determination  ...................................................................  $160.00 per test 
Asphalt Extraction Gradation  .......................................................................  $185.00 per test 
Concrete, Grout, Mortar Compression Tests……………………………………$35.00 per test 
Coring and Shotcrete Compression Tests  ....................................................   $35.00 per test 
Lab Technician Sample Preparation  ...........................................................   $89.00 per hour 
Excavator with Operator  ............................................................................   $150.00 per hour 

 
**Prices subject to a 2.5% annual increase. 
**Any increase to the State wide general prevailing wage determination will be added to the above listed 
prevailing wage rate. 
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Position Hourly Rates
Principal $295

Senior Associate $225

Associate $185

Senior Analyst/Engineer $155

Analyst/Engineer $125

Assistant Analyst $115

Administrative Support $105

Hourly Billing Rates

Fixed rates that are valid for the three-year duration of the contract (2023 to 2026)

General

(1) Reimbursable direct costs, such as reproduction, supplies, and messenger service 
will be billed at cost.

(2) Hourly rates apply to work time, travel time, and time spent at public hearings 
and meetings. For overtime work, the above rates may be increased 50 percent.

(3) Monthly billing statements are due within thirty (30) days of receipt.
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City of Beaumont Agreement # 
C23-41 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EXHIBIT “B”  
 

CERTIFICATES OF INSURANCE AND ENDORSEMENTS 
 

 
 
 
 

 
 



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

5/19/2023

Greyling Ins. Brokerage/EPIC
3780 Mansell Road, Suite 370
Alpharetta GA 30022

Sharon Brubaker
770.756.6599 770.756.6599

greylingcerts@greyling.com

National Union Fire Ins Co of Pittsburg 19445
PSOMAS

Psomas
555 S. Flower Street
Suite 4300
Los Angeles CA 90071

1551763220

A X 2,000,000
X 500,000

25,000

2,000,000

4,000,000
X

GL5268212 4/1/2023 4/1/2024

4,000,000

A 2,000,000

X

X X

CA4489706 4/1/2023 4/1/2024

A
A

X

N

WC015893764 (AOS)
WC015893765 (CA)

4/1/2023
4/1/2023

4/1/2024
4/1/2024

1,000,000

1,000,000

1,000,000

3BEA040100; On-Call Planning & Environmental Services, City of Beaumont.
The City of Beaumont, its elected and appointed officers, employees, agents and volunteers are named as Additional Insureds with respects to General &
Automobile Liability where required by written contract. The above referenced liability policies are primary & non-contributory where required by written contract.
Waiver of Subrogation in favor of Additional Insured(s) where required by written contract & allowed by law. Should any of the above described policies be
cancelled by the issuing insurer before the expiration date thereof, we will endeavor to provide 30 days' written notice (except 10 days for nonpayment of
premium) to the Certificate Holder.

City of Beaumont
550 E. 6th Street
Beaumont CA 92223



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

5/19/2023

AssuredPartners Design Professionals Insurance Services, LLC
3697 Mt. Diablo Blvd Suite 230
Lafayette CA 94549

Karin Thorp
714-427-3494

DesignProCerts@AssuredPartners.com

License#: 6003745 XL Specialty Insurance Co. 37885
PSOMAS

PSOMAS
555 South Flower Street, Suite 4300
Los Angeles CA 90071

1556329396

A Professional Liability
Claims Made

Y DPR5003444 10/15/2022 10/15/2023 Per Claim
Annual Aggregate

$2,000,000
$2,000,000

3RMA010100 - On-Call Planning & Environmental Services.
Insurance coverage includes waiver of subrogation per the attached endorsement(s).

30 Day Notice of Cancellation

City of Beaumont
550 E. 6th Street
Beaumont CA 92233



2. The specific nature and extent of the injury or damage that has been sustained; and

3. How the INSURED first became aware of such CIRCUMSTANCE(S),

then any CLAIM(S) that may subsequently be made against the INSURED arising out of such
reported CIRCUMSTANCE(S) shall be deemed to have been made on the date first written notice
of the CIRCUMSTANCE(S) was received by the Company. This right conferred upon the
INSURED in this Paragraph shall terminate at the end of the POLICY PERIOD and shall not exist
during the Automatic Extended Reporting Period or Optional Extended Reporting Period.

XI. OTHER CONDITIONS

A. Cancellation

This Policy may be canceled by the NAMED INSURED by surrender thereof to the Company or
any of its authorized agents or by mailing to the Company written notice stating when thereafter
the cancellation shall be effective. This Policy may be canceled by the Company by mailing to the
NAMED INSURED, at the address stated in Item 1. of the Declarations, written notice stating
when, not less than thirty (30) days thereafter (or ten (10) days thereafter for non-payment of
premium), such cancellation shall be effective. The mailing of notice as aforesaid shall be
sufficient proof of notice. The time of surrender or the effective date and hour of cancellation
stated in the notice shall become the end of the POLICY PERIOD. Delivery of such written notice
either by the NAMED INSURED or by the Company shall be equivalent to mailing.

If this Policy is canceled, earned premium shall be computed in accordance with the Company’s
guidelines with respect to cancellation. Premium adjustment may be made either at the time
cancellation is effected or as soon as practicable after cancellation becomes effective, but
payment or tender of unearned premium is not a condition of cancellation.

B. Action Against The Company

No action may be brought against the Company unless, as a condition precedent thereto, there
shall have been full compliance with all of the terms of this Policy, nor until the amount of the
INSURED’S obligation to pay shall have been finally determined either by judgment against the
INSURED in a contested proceeding after final judgment has been rendered and any appeal
decided, or by written agreement of the INSURED, the claimant and the Company. No person or
organization shall have any right under this Policy to join the Company as a party to any action
against the INSURED to determine the INSURED’S liability, nor shall the INSURED or the
INSURED’S legal representative join the Company in such action. Bankruptcy or insolvency of
the INSURED or the INSURED’S estate shall not relieve the Company of any of its obligations
hereunder.

C. Assignment

This Policy may not be assigned or transferred without written consent of the Company.

D. Subrogation

In the event of any payment under this Policy, the Company shall be subrogated to all the
INSURED’S rights of recovery therefor against any person or organization, and the INSURED
shall execute and deliver instruments and papers and do whatever else is necessary to secure
such rights. The INSURED shall do nothing after a CLAIM(S) to prejudice such rights.

However, it is agreed that the Company waives its rights of subrogation under this Policy against
clients of the INSURED as respects any CLAIM(S) arising from PROFESSIONAL SERVICES, or
CONTRACTING SERVICES under the client’s contract requiring waiver of subrogation, but only
to the extent required by written contract.
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This endorsement, effective 12:01 a.m., 10/15/2022 forms a part  of

Policy No. DPR5003444
Issued to PSOMAS
by XL Specialty Insurance Company.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

POLICY CANCELLATION – NOTICE TO DESIGNATED ENTITIES

This endorsement modifies insurance provided under the following:

PROFESSIONAL, ENVIRONMENTAL AND NETWORK SECURITY LIABILITY POLICY – ARCHITECTS, 
CONSULTANTS AND ENGINEERS

Section XI. OTHER CONDITIONS, Paragraph A. Cancellation is amended by the addition of the 
following:

In the event that the Company cancels this Policy for any statutorily permitted reason other than non-
payment of premium, the Company agrees to provide thirty (30) days’ notice of cancellation of this Policy 
to any entity with whom the NAMED INSURED agreed in a written contract or agreement would be 
provided with notice of cancellation of this Policy, provided that:

1. The Company receives, at least fifteen (15) days prior to the date of cancellation, a written
request from the NAMED INSURED to provide notice of cancellation to entities designated by the
NAMED INSURED to receive such notice and;

2. The written request includes the name and address of each person or entity designated by the
NAMED INSURED to receive such notice.

This endorsement does not apply to non-renewal of the Policy, cancellation at the INSURED’S request, or
to cancellation of the Policy for non-payment of premium to the Company or to a premium finance
company authorized to cancel the Policy. Furthermore, nothing contained in this endorsement shall be
construed to provide any rights under the Policy to the entities receiving notice of cancellation pursuant to
this endorsement, nor shall this endorsement amend or alter the effective date of cancellation stated in
the cancellation notice issued to the NAMED INSURED.

All other terms and conditions of the Policy remain unchanged.
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