

2040 East Steel Road, Colton CA 92324 Phone: (909) 884-7170 Fax (909) 884-7106 Cell: (909) 206-7206 General Engineering Class A, CA # 685387 DIR # 1000001100 Signatory to Laborers Union Local 1184 Estimator: Adam Lippa

## BID DATE: 3/28/2025 PROJECT DESCRIPTION: Specialty Crosswalk Designs & Installation CONTRACT / PROJECT #: TBD OWNER: City of Beaumont CONTACT: Joseph Cale

1.Cal Stripe Inc.'s subcontract proposal is good for 30 days only. Prices are based on designs and map images available at bid time including all addenda unless bidder requests and Cal Stripe accepts changes prior to bid.

2.If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order, including all terms and conditions herein. A signed purchase order, or subcontract is required prior to commencement of any work and ordering of any materials associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) to be provided with the subcontract agreement.

3. The Owner is to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the completion of job. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner for its payments to the Contractor. The Owner may reduce the retention percentages if accplicable. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.

4.All changes to the original scope of work or proposed extra work must be directed by the Owner in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization, including additional move-ins. The Owner is responsible for payment, within 60 days of the work, for ALL extra work performed by Cal Stripe. All extra work must have an executed change order or P.O. prior to Cal Stripe scheduling the work. 5.Any required Testing, Engineering, Design, Permits, Licenses or Applications, COVID type and the like to be provided by the Prime, or Owner.

6.If the Owner requires a bond, the Owner shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Cal Stripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Owner to be paid by the Owner. Cal Stripe does not carry railroad insurance, or Pollution related insurance. 7.For the purpose of this Subcontract Quotation, one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.

8.Traffic control plans are not included. All lane closure requests are to be submitted and applied by the Owner.

9. The Owner is to provide work area unobstructed by other operations while stripe removal and stripe installation is being performed. Any downtime due to the Owner, or its other contractors will be billed at T&M to the Owner.

10.A baseline schedule and written notification is required for a minimum of 30 calendar days prior to the commencement of work and for each additional move-

11.Cal Stripe is not responsible for any liquidated damages.

12.All Rentals and or Options, including Road Striper Rentals (RSR), are subject to availability.

## Additional Terms:

A. The following materials and services are included in this quote: Thermoplastic [] Permanent paint stripe [] Pavement markers [] Culvert markers [no]Temporary striping-(no maintenance is included) [no] Thermo / paint removal [no] Marker removal [no] Cut temp tabs- 1 set every 24' O.C. only (removal of bases is not included) [no] Lead compliance plan for stripe removal [no] Lead classes [no] PCMS Boards [no]Speed feedback signs [no] Survey [no] Channelizers -Install & removal only- No maintenance is included [no] Signage Roadside type only- no signs as shown on electrical plans [no]

B. [1] Total move-ins that are included in this quote to perform all work included. Additional move in charge \$1,995.00 ea.

**C.** Traffic control is included in this quote. Concurrent closures in various areas may be required in any given shift. Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, post & notify for no parking, CMS boards and radar feedback signs are to be furnished and placed by the Owner.

D. Cal Stripe is not responsible for any design changes once specialty material is ordered. Any changes may result in price adjustment

## **PROJECT DESCRIPTION: Specialty Crosswalk Designs & Installation**

Item #	Quantity	Units	Description	Unit Price	Total
1	1	LS	Moblization for Cal Stripe's Operation.	\$ 3,395.00	\$ 3,395.00
2	1	LS	Layout and Install Specialty Crosswalk Designs, as per Attached Exhibit A, at 3 Locations Below: <i>EB on 7th at Beaumont Ave</i> <i>WB on 7th at Beaumont</i> <i>Beaumont Ave at 6th St</i> The Red and Blue bars will be 24: wide, and the White will be 12" wide. The Diamonds will be 4' tall, red, white and blue.	\$ 63,580.00	\$ 63,580.00
			TOTAL PASE DID.	¢ ¢	6 075 00
			TOTAL BASE BID:	\$6	6,975.00

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME Estimator: Adam Lippa

ADDITIONAL NOTES: The bottom leg of the existing crosswalk will be removed to allow for field adjustments. The diamonds and crosswalks will be tentatively laid out pior to installation. The red, white and blue legs will be adjusted as needed to maintain the centerline of the asphalt area. Once crosswalk is installed, Cal Stripe will refresh and install the 12" basic white crosswalk. The city logo to be painted on the blue portion of the crosswalk leg.

EXHIBIT A:

